
SPECIAL NOTICE 
 
 

WY PRA-GRTE 13(4)–WY PRA GRTE 13(8)-WY PLD GRTE 710(1) 
NORTH PARK ROAD PHASE II-NORTH PARK ROAD, SNAKE RIVER BRIDGE – 

GRAND TETON PARK PATHWAYS, PHASE I 
 
THIS IS A TASK ORDER REQUEST FOR PROPOSAL SOLELY FOR THE 
FOLLOWING CONTRACTS AND CONTRACTORS: 
 
Contract Number  Contractor Name  Contractor Number 
DTFH70-07-D-00007 HK Contractors Inc. (208) 523-6600 
DTFH70-07-D-00008 Kiewitt Western  (303) 979-9330 
 
THIS PROJECT IS BEING ADVERTISED ON THE FEDERAL BUSINESS 
OPPORTUNITIES WEBSITE TO ANNOUNCE THE UPCOMING PROJECT 
AND ASSIST POTENTIAL SUBCONTRACTORS BY PUBLICIZING 
OPPORTUNITIES.  A PROPOSAL WILL ONLY BE ACCEPTED FROM THE 
ABOVE PRIME CONTRACTORS.   
 
Additional information may be found on our web pages: 
 
 Construction Projects: http://www.wfl.fhwa.dot.gov/edi/construction.htm  

Description:  This web page contains links to access upcoming (synopsized) projects, advertised 
(solicitation) projects, bids and proposals received, awarded projects, awarded IDIQ contracts, bid tabs, and 
bid history. 

 
 Advertised Projects: http://www.wfl.fhwa.dot.gov/edi/current.htm  

Description:  This web page contains projects that are out for bid with links to the Federal Business 
Opportunities project page, question submittals, and a link to the project Question and Answers. 

 
 Yellowstone/Grand Teton MATOC1:   CLICK HERE 
   (http://www.wfl.fhwa.dot.gov/edi/idiq/ygt.htm) 

Description:  This web page contains the contractors information, a description of the contract and the 
projects that have been awarded under the contract. 

 

                                                 
1 A Multiple Award Task Order Contract (MATOC) is a group of contracts awarded to multiple contractors with a 
shared scope.  The contracts cover multiple projects in a defined region.   



 

YELLOWSTONE/GRAND TETON MATOC 
TASK ORDER REQUEST FOR PROPOSAL    
 
 

Solicitation No. DTFH70-08-R-00008  

WY PRA GRTE 13(4), 13(8) & WY PLD GRTE 710(1)  
North Park Road (Phase II), North Park Road (Snake River Bridge) & Grand 
Teton Park Pathways (Phase I) 
 
 

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Solicitation, Offer & Award, Bid Schedule, Contract Clauses, 
Minimum Wage Schedule, Special Contract Requirements, and Plans 

This solicitation cites 
Standard Specifications for Construction of Roads and Bridges 

on Federal Highway Projects, FP-03 – Metric Units 
 

U.S. DEPARTMENT OF TRANSPORTATION 
FEDERAL HIGHWAY ADMINISTRATION 

610 EAST FIFTH STREET 
VANCOUVER, WA 98661-3801 

Phone (360) 619-7520 -- FAX (360) 619-7932 

Web site:  www.wfl.fhwa.dot.gov/edi/                         
e-mail:  contracts@mail.wfl.fhwa.dot.gov    WORLD HERITAGE 

SITE 
 

 

 

QUICK INDEX 
 

Page  Item 
 
--- Offer Submittal Checklist 
--- Authority to Sign 
--- Bid Bond 
--- TO - Subcontracting Plan 
A-1 Notice to Offeror 
A-3 SF 1442, Solicitation, Offer 

and Award 
A-7 Bid Schedule 
B-1 Solicitation Provisions 
C-1 Contract Clauses 
D-1 Davis-Bacon Wage Rates 
E-1 Special Contract Revisions 
H-1 Permits 
I-1 Storm Water Prevention 

Pollution Plan 
 

PROPOSAL REMINDERS 
Electronic proposals will not be accepted.  
Submit printed copy of your proposal to the 
address listed on the enclosed SF 1442. Before 
submitting your proposal, please review the 
following: 
 
• Have you rechecked your figures? 
 
• Have you completed the schedule? 
 
• Have you completed and signed the SF 1442, 

Solicitation, Offer & Award? 
 
• Have you acknowledged all amendments? 
 
• Have you completed the Task Order subcontracting 

plan? (If applicable) 
 
• Have you marked "Proposal Enclosed for Solicitation 

No. DTFH70-08-R-00008" in the lower left corner of 
the submittal envelope?  

Proposal Due Date:  See page A-3, Block 13A. 



 
 
PROJECT NAME WY PRA GRTE 13(4), 13(8) & WY PLD GRTE 710(1) 
 North Park Road (Phase II), North Park Road 

(Snake River Bridge) & Grand Teton Park Pathways 
(Phase I) 

  
 
 
PROJECT TERMINI BASE OPTION A 
 0+280.000 to 0+360.000 40+775.450 to 41+084.550 
 0+490.000 to 0+610.000  
 27+857.000 to 38+330.000 
  
 OPTION B OPTION C    
 39+370.000 to 39.601.000 0+007.402 to 12+687.898 
  
 
 
PROJECT LENGTH BASE OPTION A 
 10.67 km .31 km 
  
 OPTION B OPTION C    
 .23 km  12.68 km 
 
 
NATIONAL PARK Grand Teton National Park 
 
 
 
COUNTY Teton County 
 
 
 
STATE Wyoming 
 
 
 
FIXED COMPLETION DATE See FAR Clause 52.211-10  
 (clauses begin on page C-1)    



Offer Submittal Checklist 

Offer Submittal Checklist 
WY PRA GRTE 13(4), 13(8), & WY PLD GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

         

Before submitting your Offer, please review the following: Done? 
Is this in 

the 
envelope?

Bid Envelope 
Did I correctly address the envelope?   (See page A-3, blocks 7 & 8)  
Does the lower left corner of the envelope include the Solicitation Number and 
the project name/number? 

 

  
 
  

Pages A-3 & A-4 (SF 1442, Solicitation Offer & Award)  
Did I include our firm name and address in block 14?  
Did I include our firm’s phone number in block 15?  
Did I include our firm’s remittance address in block 16?  
(Use when different than block 14) 

 

Did I include my DUNS number?  
Did I include the number & date of all amendments in block 19?  
Did the appropriate official sign/date in block 20A, 20B & 20C?  

 

Bid Schedule (see page A-7)  
Did I insert “Unit Bid Price” and “Amount Bid” for each bid item?   
Did the appropriate official initial corrections?  
Did I include the “Total” on the last page of each bid schedule?  
Did I include the firm’s name on the last page of each bid schedule?  
When applicable, did I include the totals for each schedule in the summary page? 
(see last page of bid schedules.) 

 

 

Bid Bond (Standard Form 24) 
Bids received without a valid bid bond will be rejected. 

 

Did I complete my bid bond correctly?  
Did I attach the Power of Attorney to the bid bond?  

 

Authority to Sign  
Did I include a completed form for each person signing the SF1442 and Bid 
Bond? 

  

Representations & Certifications & other fill-ins  
Did I include the completed B-pages (beginning on B-1)?  
Did I include the completed clause 1252.228-73 Notification of Miller Act 
Payment Bond Protection (clauses begin on page C-1)? 

 
 

Online Representations & Certifications Application (ORCA)   http://orca.bpn.gov 
Do we have up-to-date data in ORCA ?    
Central Contractor Registration (CCR)   http://www.ccr.gov 
Did I ensure our firm is currently registered in CCR?   
Vets100 Reporting        http://vets.dol.gov/vets100/ 
Did I ensure our firm has completed this annual report?   
 
NOTE:  The Contractor is fully responsible to verify that all data is correct each time a offer 
package is submitted.  Failure to properly input and/or update your data may cause the offer 
to be rejected.  



 
 

(This page intentionally left blank.) 
 



Authority to Sign 
WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

 
INSTRUCTIONS:  When the offeror/principal is a corporation, include this certification 
with your offer/bid. 
  

 
Corporate Certificate 

 
 

I, ____________________________________________ (name), certify that I am the  
 
 
________________________________________(title), of the corporation named as  
 
the Offeror/Principal herein; 
 
 
 
that _________________________________________(name), who signed this  
 
 
offer and/or bid bond on behalf of ___________________________ (company name) is  
 
 
________________________________________ (title) of this corporation; 
 
 
 
that the offer was duly signed for and on behalf of said corporation by authority and  
 
 
scope of its governing body, and within the scope of its corporate powers. 
 
          
 
_____________________________________ (signature)  Affix Corporate Seal 
 
_____________________________________ (title) 
 
 
 



Authority to Sign 
WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

INSTRUCTIONS:  When the offeror/principal is a limited liability company, include this 
certification with your offer/bid. 
  

 
Limited Liability Certificate 

 
 

I, ____________________________________________ (name), certify that I am the  
 
 
________________________________________(title), of the limited liability company 
 
 
named as the Offeror/Principal herein; 
 
 
 
that _________________________________________(name), who signed this  
 
 
offer and/or bid bond on behalf of ___________________________ (company name) is  
 
 
________________________________________ (title) of this company; 
 
 
 
that the offer was duly signed for and on behalf of said company by authority and  
 
 
scope of its governing body, and within the scope of its powers. 
 
          
 
_____________________________________ (signature)  Affix Company Seal 
            (as applicable) 
__________    _________________________ (title) 
 
 
 
 
 
 



Authority to Sign 
WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

INSTRUCTIONS:  When the offeror/principal is a partnership, include this certification 
with your offer/bid. 
  

 
 

Authority to Bind Partnership 
 

This certifies that the names and signatures of all partners are listed below, and that the 

person signing the proposal has the authority to actually bind the partnership pursuant to 

its partnership agreement.  Each of the partners individually has full authority to enter into 

and execute contractual instruments on behalf of said partnership, except as follows: 

 

(State “None” or describe limitations, if any) 

 

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

______________________________________________________________ 

 

This authority shall remain in full force and effect until such time as the revocation of 

authority by any cause whatsoever has been furnished in writing to and acknowledge by 

the Contracting Officer. 

 

(Include names and signatures of all partners) 

 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________



Authority to Sign 
WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways 
(Phase I) 

 
INSTRUCTIONS:  When the offeror/principal is a joint venture, include this 
certification with your offer/bid. 
  

 
 

Authority to Bind Joint Venture 
 

This certifies that the person signing the proposal has the authority to actually bind the 

joint venture pursuant to its joint venture agreement, and that each of the named 

persons listed below individually has full authority to enter into and execute contractual 

instruments on behalf of said joint venture, except as follows: 

 

(State “None” or describe limitations, if any) 

 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

This authority shall remain in full force and effect until such time as the revocation of 

authority by any cause whatsoever has been furnished in writing to and acknowledge 

by the Contracting Officer. 

 

(Include names and signatures of all applicable individuals) 

 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 



Authority to Sign 
WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways 
(Phase I) 

 
INSTRUCTIONS:  When the offeror/principal is a sole proprietorship, the signature  
on the offer/bid and on the bonds must be as follows: 
  

 
Sole Proprietorship Requirement 

 
 

An Offeror/Principal that is a sole proprietorship must submit an offer/bid and a bond 
signed by the sole proprietor, or by one duly authorized to sign for the sole proprietor.  
If the signature is by someone other than the sole proprietor, a copy of the power of 
attorney authorizing the individual to sign must be provided with the offer/bid. 
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DTFH70-08-R-00008

mljohnson
Text Box
WY PRA-GRTE 13(4), 13(8),& WY PRA GRTE 710(1)North Park Road (Phase II), North Park Road (Snake River Bridge)Grand Teton Park Pathways (Phase I)



INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."



Master Subcontracting Plan 
Attachment 1 

 

WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge) & Grand Teton Park Pathways (Phase I)         
                     

 
Task Order Subcontracting Plan 
 
Contractor: _____________________________________________________________ 
 
Address: _____________________________________________________________ 
 

_____________________________________________________________ 
 
This plan is submitted in accordance with Federal Acquisition Regulations Contract Clause 52.219-9, Small 
Business Subcontracting Plan, and will be applicable to any Task Order awarded as result of this Task Order 
Request For Proposal.   
 
Use the following table to indicate: 
 
1. Goals, express in terms of percentages of total planned subcontracting dollars (column 4) 
2. Planned subcontracting dollars (column 2). 
 

Type 
Planned 

Subcontracting 
Dollars 

Calculating Goal 
percent Goal percent 

(i) Both large & small business 
concerns (e.g. subcontracting total) 2(i) 

 
n/a 1(i) 100% 

(ii) Small business concerns  2(ii) 
 

2(ii) / 2(i) 1(ii) 

(iii) Veteran-owned small business 
concerns 2(iii) 

 
2(iii) / 2(i) 1(iii) 

(iv) Service-disabled veteran-owned 
small business concerns 2(iv) 

 
2(iv) / 2(i) 1(iv) 

(v) HUBZone small business 
concerns. 2(v) 

 
2(v) / 2(i) 1(v) 

(vi) Small disadvantaged business 
concerns 2(vi) 

 
2(vi) / 2(i) 1(vi) 

(vii) Women-owned small business 
concerns 2(vii) 

 
2(vii) / 2(i) 1(vii) 

 
3(i). Supplies and services to be subcontracted to small business concerns:   

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

 



Master Subcontracting Plan 
Attachment 1 

 

WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge) & Grand Teton Park Pathways (Phase I)         
                     

3(ii). Supplies and services to be subcontracted to veteran-owned small business concerns: 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

3(iii). Supplies and services to be subcontracted to service-disabled veteran-owned small business 

concerns:  

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

3(iv). Supplies and services to be subcontracted to HUBZone small business concerns  

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

3(v). Supplies and services to be subcontracted to small disadvantaged business concerns: 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

3(vi). Supplies and services to be subcontracted to women-owned small business concerns: 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

4. The following method was used to develop the subcontracting goals: 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 
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5. The following method(s) was/were used to identify potential sources [e.g., existing company source 
lists, the Procurement Marketing & Access Network (PRO-Net) of the Small Business 
Administration (SBA), veterans service organizations, the National Minority Purchasing Council 
Vender Information Service, the Research & Information Division of the Minority Business 
Development Agency in the Department of Commerce, or small, HUBZone, small disadvantaged 
and women-owned small business trade associations]: 
_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

6. Indirect or overhead costs  (__)have  (__)have not  been included in the goals specified above.  If 
costs have been included, describe the method used to determine the proportionate share of costs to 
be incurred with each type of business. 
 ________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________ 

 

7. The following individual will administer this Task Order subcontracting program: 

 Name: ___________________________________________ 

Describe the individual's duties relating to the accomplishment of this Task Order subcontracting 

program: 

_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

8. Describe the efforts the Contractor will make to assure that small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns have an equitable opportunity to 
compete for subcontracts. 
_________________________________________________________________________________

_________________________________________________________________________________

________________________________________________________________________ 

 

9. The Contractor agrees that FAR Contract Clause 52.219-8, Utilization of Small Business Concerns, 
will be included in all subcontracts that offer further subcontracting opportunities, and that the 
Contractor will require all subcontractors (except small business concerns) who receive subcontracts 
in excess of $500,000 ($1,000,000 if construction) to adopt a subcontracting plan that complies with 
the requirements of FAR Contract Clause 52.219-9, Small Business Subcontracting Plan. 
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10. The Contractor agrees to:  (i) Cooperate in any studies or surveys as may be required; (ii) Submit 
periodic reports concerning compliance with this subcontracting plan; (iii) Submit Standard Form 
(SF) 294, Subcontracting Report for Individual Contracts, and Standard Form (SF) 295, Summary 
Subcontract Report, in accordance with the instructions on the forms; and (iv) Ensure that its 
subcontractors agree to submit SF 294 and SF 295.   

 
The SF 294 shall be submitted semiannually and at contract completion.  The SF 295 shall be 
submitted annually at the close of each fiscal year (Sep 30). 

 
11. The Contractor agrees to maintain records to demonstrate procedures adopted to comply with the 

requirements and goals of this plan.  These records shall describe the Contractor's efforts to locate 
small business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns 
and award subcontracts to these concerns.  At a minimum, the records shall include the following: 

 
(i) Source lists (e.g. ProNet), guides, and other data used to identify small business, veteran-

owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns. 

 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-

owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns. 

 
(iii) Records on each subcontract award of more than $100,000.  These records shall indicate: 

 
(A) Whether small business concerns were solicited and, if not, state why not. 

(B) Whether veteran-owned small business concerns were contacted and, if not, state why 

not.  

(C) Whether service-disabled veteran-owned small business concerns were contacted and, 

if not, state why not. 

(D) Whether HUBZone small business concerns were contacted and, if not, state why not.  

(E) Whether small disadvantaged business concerns were contacted and, if not, state why 

not. 

(F) Whether women-owned small business concerns were contacted and, if not, state why 

not. 

(G) If applicable, the reason award was not made to a small business. 
 

(iv) Records of outreach efforts to contact trade associations, business development 
organizations, and conferences/trade fairs in an attempt to locate small, HUBZone small, 
small disadvantaged and women-owned small business concerns.  Records of efforts to 
contact veterans service organizations. 

 
 (v). Records of internal guidance/encouragement provided to buyers through workshops, 

seminars, training, etc., and monitoring performance to evaluate compliance with the 
program’s requirements. 

 
 
 
(vi). On a contract-by-contract basis, records to support award data submitted by the offeror to the 

Government, including the name, address, and business size of each subcontractor. 



Master Subcontracting Plan 
Attachment 1 

 

WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge) & Grand Teton Park Pathways (Phase I)         
                     

 
The Contractor agrees to: 
 
1. Assist small business, veteran-owned small business, service-disabled veteran-owned small business, 

HUBZone small business, small disadvantaged business, and women-owned small business concerns 
by arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery 
schedules so as to facilitate the participation by such concerns.  Where the Contractor's lists of 
potential small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business 
subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time. 

 
2. Provide adequate and timely consideration of the potentialities of small business, veteran-owned 

small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns in all "make-or-buy" decisions. 

 
3. Counsel and discuss subcontracting opportunities with representatives of small business, veteran-

owned small business, service-disabled veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business concerns. 

 
4. Provide notice to subcontractors concerning penalties and remedies for misrepresentations of 

business status as small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned small 
business for the purpose of obtaining a subcontract that is to be included as part or all of a goal 
contained in this subcontracting plan. 

 
The Contractor acknowledges that a failure of the Contractor or subcontractor to comply in good faith with 
clause 52.219-8, Utilization of Small Business Concerns, or this approved Task Order subcontracting plan 
shall be considered a material breach of the contract. 
 
Contractor:  
 
Submitted By: _______________________________________  
  Name and Title of Signer (Type or Print) 
 
  _______________________________________ Date: __________________ 
  Signature of Person Authorized to Sign 
 
      
Federal Highway Administration: 

 
Accepted by: _______________________________________ Date: __________________ 
  Michael L. Johnson, Contracting Officer 
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03M12/12/07 

NOTICE TO OFFEROR 

I. Project Location. 

The closest project work is located 21 kilometers (13 miles) north of Jackson, Wyoming in Teton 
County.   

Signs have not been erected to identify the project limits.  No Government personnel will be 
available for show-me tours. 

II. Pre-proposal Information. 

 

TECHNICAL QUESTIONS REGARDING PROPOSED WORK FOR THIS 
PROJECT WILL NOT BE ACCEPTED AFTER THE CLOSE-OF-BUSINESS ON 
APRIL 28, 2008. 
Questions can be submitted and answers viewed by going to project information at 
http://www.wfl.fha.dot.gov/edi/current.htm

This solicitation includes electronic plan sheets.  Plan sheets can be found at 
http://www.wfl.fhwa.dot.gov/edi/plans/grte/ and viewed by individual sections, downloaded by 
individual sections, or the entire plan set downloaded in a zip file.  A paper copy of the plan 
sheets is available by submitting the form included in this solicitation.  A CD of the physical data 
is available by submitting the form included in this solicitation. 

Requests for technical information (Plan and Division 100 – 700 Specification questions only)  

REPS & CERTS.  Submit or update Representations and Certifications online at 
http://orca.bpn.gov before bid submittal. For more details go to FAR Provision 52.204-8 Annual 
Representations and Certifications (see page B-2).  If you have previously registered on-line and 
the NAICS code for this solicitation is different than the code listed in your online file, please 
note the amended changes on the lines provided in FAR 52.204-8. 

Bids for the construction of this project are being invited under four bid schedules, designated 
Base Schedule, Option A, Option B, and Option C.  Option A, Option B, and Option C are 
additional amounts of work and NOT alternate methods of completing the work.  Complete all 
four Bid Schedules and the Bid Summary page A-31 according to Subsection 102.02 of the 
Special Contract Requirements.   

 

 

It is the Government’s intent to award without discussions in accordance with FAR 
provision 52.215-1.  Award will be based on the lowest offer received.  See Subsection 
102.05A of the Special Contract Requirements. 

Notice to Offeror 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

http://www.wfl.fhwa.dot.gov/edi/plans/grte/


A-2 

Particular attention should be paid to Standard Form l442, Solicitation, Offer and Award, to 
assure that Blocks 14, 15, 16, 19, 20A, and 20C are completed correctly.  Sign Block 20B 
according to the instructions in Subsection 102.02.  You must submit a completed ‘Authority to 
Sign’ document.  You must also complete the representations and certifications contained in the 
Contract Provisions beginning on page B-1.  Failure to furnish or complete any of the above may 
result in your bid being considered nonresponsive and being rejected. 

Facsimile bids are not authorized for this solicitation.  Bids may be modified or withdrawn by 
facsimile, if such notice is received by the time specified for receipt of bids.  The Government 
will not be responsible for any failure attributable to the transmission or receipt of facsimile data.  
See FAR Provision 52.215-1, Instructions to Offerors – Competitive Acquisition.  FAX 
360.619.7932. 

Notice of CCR Registration.  You must register in the Central Contract Registration (CCR) prior 
to award of this contact.  Failure to register prior to contract award will require award to be 
offered to the next successful registered Offeror.  See FAR Subpart 4.1103(c).  Register online at 
www.ccr.gov or call toll free: 888.227.2423. 

III. Post Award Information. 

Insurance requirements are set forth in Subsection 107.05. 

Contractor Performance Evaluations.  FHWA is now posting evaluations in the National 
Institutes of Health’s Contractor Performance System (CPS) for completed projects.  Register at 
https://cps.nih.gov/infopage.asp (Click on "CPS Info" tab, then click on "Contractor 
Information" button) to view and comment on evaluations. System registration is only required 
once.  Review the evaluation and submit comments within 30 days of notification.  Reviewing 
the evaluation and submitting comments is limited to one entry.  If unable to register, call 
360.619.7520 for assistance or a copy of the evaluation. You can also access the Contractor User 
Manual from this web link. 

IV. Specifications and Permits. 

This solicitation and subsequent contract are governed by the Federal Acquisition Regulation 
(FAR), agency supplemental regulations, and the Standard Specifications for Construction of 
Roads and Bridges on Federal Highway Projects, FP-03 Metric Units.  Paper copies of the FP-03 
are for sale by the U.S. Government Printing Office. An electronic version may be found at 
http://www.wfl.fha.dot.gov/design/specs/fp03.htm. 

Geotechnical, hydraulic, bridge, and design data applicable to this project is listed in FAR Clause 
52.236-4, Physical Data. 

The Government offers to make available to the Contractor a laboratory trailer with test 
equipment.  See Subsection 154.04A, Laboratory Trailer and Testing Equipment. 
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There are no longer two separate pay items for hot asphalt concrete pavement and asphalt binder 
under Section 401, they have been combined.  The Government has changed the formula for the 
Material Pay Factor for Section 401.  See Subsection 401.19. 

Careful review should be taken when reviewing the following Sections: 

Section 105 Control of Materials.  Material conditions at Spread Creek Pit may warrant curative 
measures in aggregate production due to the presence of clayey gravel seams and lenses. 

Section 107 Legal Relations And Responsibility To The Public.  Private, public, and federally 
owned utilities are present on the project site.  Coordination efforts will be required to protect, 
relocate, and accommodate relocation activities. 

NOTICE OF POTENTIAL POSTAWARD ADDITION OF WORK: Additional work in this 
area is in development and MAY be added by modification after award of this Task Order.  The 
work may involve stabilizing and repairing an approximately 500-m long section of the Pacific 
Creek Road (Park Route 114) in Grand Teton National Park at milepost 1.8 on the Pacific Creek 
Road, roughly two miles north of Moran Junction.  Elements of work may include clearing and 
grubbing, grading, recycled aggregate base, paving, drainage, riprap, topsoil, seeding, and 
mulching. The range of the additional work is currently anticipated to be between $500,000 and 
$1 million. 
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1.  Solicitation No.  2.  Type of Solicitation 3. Date Issued Page  SOLICITATION, OFFER, AND 
AWARD  DTFH70-08-R-00008 Sealed Bid (IFB) 04/02/2008    A-3 

(Construction, Alteration, or Repair)  x Negotiated (RFP)   
IMPORTANT – The “offer” section on the reverse must be fully completed by offeror. 
4.  Contract No.   5.  Requisition/Purchase Request No. 6.  Project No.  

   N/A WY PRA GRTE 13(4), 13(8) & WY 
PLD GRTE 710(1) 

7.  Issued By Code: N/A 8.  Address Offer to Code: N/A 
U.S. Department of Transportation     Attn:  Contracts Section 
Federal Highway Administration   
610 East Fifth Street  . 
Vancouver WA 98661-3801    

A.  Name  B.   Telephone No.  (Include area code) (No Collect Calls) 

. 360.619.7520 9.  For Information Call: 

  
SOLICITATION 

NOTE:  In sealed bid solicitation “offer” and “offeror” mean “bid” and “bidder” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS: 
 
This solicitation is being issued under the Yellowstone/Grand Teton National Park MATOC and is designated WY PRA GRTE 
13(4), 13(8), & WY PLD GRTE 710(1) North Park Road (Phase II), North Park Road (Snake River Bridge), & -Grant Teton Park 
Pathways (Phase I), Grand Teton National Park, Teton County, Wyoming. 
 
 
IN STRICT ACCORDANCE WITH: 
 
IDIQ Description/Specifications/Statement of Work –  
Task Order Schedule - pages  
Task Order Description/Specifications/Statement of Work 
Federal Acquisition Regulations (FAR) and Transportation Acquisition Regulations (TAR) –  
Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03 Metric Units  
 
 
 
 
 
 
 
 
11. The Contractor shall begin performance within   *     calendar days and complete it within  __*___  calendar days after receiving the 
  award,  notice to proceed.  This performance period is X mandatory   negotiable.  ( See  *Clause 52.211-10   .) 
 
12A.  The Contractor must furnish any required performance and payment bonds? 12B. Calendar Days 
          (If “YES”, indicate within how many calendar days after award in item 12B.) 
 X Yes  No 
 

10 

13.  Additional Solicitation Requirements: 
 
A.  Sealed offers in original and    1    copies to perform the work required are due at the place specified in Item 8 by 2:00 PM local time 
      05/02/2008.   If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked 
      to show the offeror’s name and address, the solicitation number, and the date and time offers are due. 
B.  An offer guarantee X is  Is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

 

NSN 7540-01-155-3212  1442-101        Standard Form 1442 (REV. 4-85) 
 Prescribed by GSA FAR (48 CFR) 53.236-1 (e) 

 
A-4 

 



OFFER (Must be fully completed by offeror) 
15.  Telephone No. (Include are code) 
 

14. Name and Address of Offeror  (Include ZIP Code) 
 
   

DUNS number: 

16.  Remittance Address (Include on it different than Item 14) 
 

 
 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this is accepted by the 
Government in writing within          calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  
Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS 
 
 
      See Bid Schedule 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGEMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendment to the solicitation -  give number and date  of each)  

    AMENDMENT 
No.           

DATE           

20A NAME,TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or Print) 20B. SIGNATURE 20c. OFFER DATE 

   

AWARD (to be completed by Government) 
21. ITEM(S) ACCEPTED 
 
                   All items on Bid Schedule. 
22. Amount 
 

23. Accounting and Appropriation  Data 
 
 

25.  Other Than full and open competition pursuant to 24. Submit Invoices to Address shown in 
 (4 copies unless otherwise specified)    
 

Item 
See  

Page A-3   10 U.S.C. 2304(c) (_____)  41 U.S.C 253 (c) (_____) 
 

26.  Administered by                         Payment  will be made by  
Federal Highway Administration 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver WA 98661-3801 
 

Finance Section 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver WA 98661-3801 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
  

 

28. NEGOTIATED AGREEMENT  (Contractor is required to sign this 
document and return               copies to issuing office)  Contractor agrees to 
furnish and deliver all items or perform all work requirements 
identified on this form and any continuation sheets for the 
consideration stated in this contract.  The rights and obligations of 
the parties to this contract shall be governed by (a) this contract 
award, (b) the solicitation, and(c) the clauses, representations, 
certifications, and specifications incorporated by reference in or 
attached to this contract. 

 

29.  AWARD (Contractor is not required to sign this document.)  Your offer on this 
solicitation, is hereby accepted as to the items listed.  This award 
consummates the contract, which consists of (a) the Government solicitation 
and your offer, and  (b)  this contract award. No further contractual document 
is necessary. 

30A.  Name and Title of Contractor or Person authorized to sign 
(Type or Print) 
            

31A.  Name of Contracting Officer (Type or Print) 
 
                 Michael L. Johnson 

30b.  Signature  30C. Date 
 
 

31B.  United States of America 
 
By 

31C.  Award Date 
 
 

 STANDARD FORM 1442 BACK (REV. 4-85)
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Block 9 FOR GENERAL INFORMATION, call 360.619.7520 from the hours of 8:00 a.m. to 4:00 

p.m. local time or e-mail us at contracts@mail.wfl.fhwa.dot.gov.  You can also submit 
questions online from our Western Federal Lands webpage as described below. 

 
 FOR TECHNICAL INFORMATION (plan and specification questions only), requests 

for technical information about this project will only be accepted in writing.  Submit 
questions via fax (360.619.7932) or e-mail at plans_spec@fhwa.dot.gov . You can also 
submit questions online from our Western Federal Lands webpage as described below. 

 
 SUBMIT QUESTIONS ONLINE. You can submit your questions from our Western 

Federal Lands website http://www.wfl.fha.dot.gov/edi/current.htm.  In “Advertised 
Projects”, scroll to the project and click on “Technical Information Question” or “General 
Information Question”, as applicable.  Previously asked and answered questions will be 
available for viewing on the website. 

 
 FOR DAVIS-BACON WAGE RATE INFORMATION call the Department of Labor at  

972.850.2634. 
 

FOR PHYSICAL DATA, See FAR Contract Clause 52.236-4, Physical Data, (clauses 
begin on page C-1) for a listing of available data.  To obtain copies of Physical Data, submit 
a written request to the Contracts Section, FAX 360.619.7932 or e-mail us at 
contracts@mail.wfl.fhwa.dot.gov.  The Government requires 3 working days to print 
documents.  Requests should be made early to assure timely arrival. 
 

Block 11 COMPLETION DATE:  Work shall be completed on or before the date specified in FAR 
Clause 52.211-10, Commencement, Prosecution, and Completion of Work, subject to such 
extensions as may be authorized by the terms of the contract and the specifications made a 
part thereof.   Contract Clauses begin on pages C-1. 
 

Block 12A PERFORMANCE & PAYMENT BONDS:  See FAR Clause, 52.228-15, Performance 
and Payment Bonds - Construction (clauses begin on page C-1) and Subsection 102.06 of 
the Standard Specifications for Construction of Roads and Bridges on Federal Highway 
Projects, FP-03 (Metric Units). 
 

Block 13B BID BOND AMOUNT:  See FAR Clause 52.228-1, Bid Guarantee (clauses begin on page 
C-1). 

 
ADDITIONAL INFORMATION: See Subsections 102.03 and 102.04 of Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03, 
(Metric Units). 
 

Block 24 SUBMITTING INVOICES:  See Subsection 109.08 of the Standard Specifications for 
Construction of Roads and Bridges on Federal Highway Projects, FP-03 (Metric Units). 
 

 
SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM.  This solicitation is 
NOT a Small Business Set-Aside.  However, award is made pursuant to the Small Business Competitiveness 
Demonstration Program. 
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ESTIMATED PRICES.  The price range of the project work is between $15,000,000.00 and 
$20,000,000.00. 
 
SUBCONTRACTING PLAN.    This request for proposal requires an offeror who is a LARGE business to 
submit an acceptable subcontracting plan with their proposal.  A large business is one whose average gross 
annual receipts over the past 3 years equal $31 million or more.  For your information the subcontracting 
plan form is included beginning on page A-6a.  This requirement does not apply to SMALL businesses. 
 



Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Offeror please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantities for the following items of work are Contract Quantities (see FP-03 Subsection
109.02):
20101-0000, 20402-0000, 20403-0000, 21201-0000, 62510-2000, 62515-1000, 62515-2000

A-  7

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15301-0010 Contractor quality control and assurance
 ALL Lump Sum $___________________

15401-0000 Contractor testing
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15703-2000 Soil erosion control, temporary turf establishment (hydraulic)
   0.800

ha $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid
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15704-1000 Soil erosion control, plastic lining
    760

m2 $_______________ $___________________
15705-0100 Soil erosion control, silt fence

  1,650.0
m $_______________ $___________________

15705-0600 Soil erosion control, temporary 600mm culvert pipe
   175.0

m $_______________ $___________________
15705-1300 Soil erosion control, temporary diversion channel

   170.0
m $_______________ $___________________

15705-1500 Soil erosion control, sediment wattle
  4,100.0

m $_______________ $___________________
15706-0300 Soil erosion control, sandbag

    230
Each $_______________ $___________________

15801-0000 Watering for dust control
  34,200.0

m3 $_______________ $___________________
20101-0000 Clearing and grubbing

   23.560
ha $_______________ $___________________

20301-1100 Removal of gates , wood
     4
Each $_______________ $___________________

20301-1200 Removal of headwall , stone masonry headwall
     2
Each $_______________ $___________________

20301-1900 Removal of pipe culvert
     4
Each $_______________ $___________________

20301-2400 Removal of signs and stockpilling
     11
Each $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A-  9

20301-2700 Removal of structure , wingwall
     2
Each $_______________ $___________________

20302-0300 Removal of curb and gutter, concrete
    382

m $_______________ $___________________
20302-0400 Removal of curb, asphalt

    878
m $_______________ $___________________

20303-1600 Removal of pavement, asphalt
   96,412

m2 $_______________ $___________________
20401-0000 Roadway excavation

  60,000.0
m3 $_______________ $___________________

20402-0000 Subexcavation
  10,407.9

m3 $_______________ $___________________
20403-0000 Unclassified borrow

   140.0
m3 $_______________ $___________________

20411-0000 Select borrow
 26,500.00

t $_______________ $___________________
20416-0000 Select topping

 48,000.00
t $_______________ $___________________

20701-0500 Earthwork geotextile, type I-E
    500

m2 $_______________ $___________________
20701-0800 Earthwork geotextile, type II-B

   28,000
m2 $_______________ $___________________

21201-0000 Linear grading
   0.130

km $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 10

25101-1000 Placed riprap, class 1
   410.0

m3 $_______________ $___________________
25101-3000 Placed riprap, class 3 , Energy Dissipator

    20.0
m3 $_______________ $___________________

25125-0000 Boulder
     4
Each $_______________ $___________________

25210-0000 Rockery , type I
     17
m2 $_______________ $___________________

30101-2000 Aggregate base grading D
 53,900.00

t $_______________ $___________________
30601-0000 Dust palliative application

    5.20
km $_______________ $___________________

30606-0000 Magnesium chloride
   70.00

t $_______________ $___________________
30901-2000 Emulsified asphalt treated aggregate base, grading D

 29,000.00
t $_______________ $___________________

30905-1200 Emulsified asphalt, grade CSS-1
   290.00

t $_______________ $___________________
40101-1000 Superpave pavement, 19mm nominal maximum size aggregate, 0.3 to <3 million

ESAL
 18,000.00

t $_______________ $___________________
40105-3000 Antistrip additive, type 3

   180.00
t $_______________ $___________________

41201-1000 Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
    4.50

t $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 11

60201-0800 600mm pipe culvert
  1,100.0

m $_______________ $___________________
60201-0900 750mm pipe culvert

    90.0
m $_______________ $___________________

60201-1000 900mm pipe culvert
    50.0

m $_______________ $___________________
60201-1100 1050mm pipe culvert

    90.0
m $_______________ $___________________

60201-1200 1200mm pipe culvert
    60.0

m $_______________ $___________________
60202-0400 600mm equivalent diameter arch or elliptical pipe culvert

    65.0
m $_______________ $___________________

60202-0600 900mm equivalent diameter arch or elliptical pipe culvert
    20.0

m $_______________ $___________________
60210-0800 End section for 600mm pipe culvert

     30
Each $_______________ $___________________

60210-0900 End section for 750mm pipe culvert
     4
Each $_______________ $___________________

60211-0800 End section for 600mm equivalent diameter arch or elliptical pipe culvert
     5
Each $_______________ $___________________

60211-1000 End section for 900mm equivalent diameter arch or elliptical pipe culvert
     1
Each $_______________ $___________________

60510-0700 150mm collector pipe
  2,580.0

m $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 12

60510-0800 150mm outlet pipe
   190.0

m $_______________ $___________________
60705-0000 Reconditioning drainage structure

     1
Each $_______________ $___________________

60901-1300 Curb, concrete, 375mm depth
   190.0

m $_______________ $___________________
60902-1000 Curb and gutter, concrete, 300mm depth

   400.0
m $_______________ $___________________

61501-0100 Sidewalk, concrete
    290

m2 $_______________ $___________________
61902-0900 Gate, metal , 8000mm, double tubular

     2
Each $_______________ $___________________

61902-1500 Gate, metal, 5400mm width , tubular
     2
Each $_______________ $___________________

62011-0500 Stone masonry headwall for 600mm pipe culvert
     2
Each $_______________ $___________________

62028-1000 Remove and reset stone masonry headwall
     42
Each $_______________ $___________________

62201-0250 Dump truck, 10 cubic meter minimum capacity
   180.0
Hour $_______________ $___________________

62201-0600 Backhoe loader, 240 liter minimum rated capacity bucket, 750mm width
   154.0
Hour $_______________ $___________________

62201-0950 Wheel loader, 3 cubic meter minimum rated capacity
   102.0
Hour $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 13

62201-1950 Bulldozer, universal blade, 225kW minimum
   130.0
Hour $_______________ $___________________

62201-2850 Motor grader, 3.6 meter minimum blade
    74.0
Hour $_______________ $___________________

62201-3400 Hydraulic excavator, 1.1 cubic meter minimum capacity with thumb attachment
    94.0
Hour $_______________ $___________________

62301-0000 General labor
   420.0
Hour $_______________ $___________________

62406-0100 Placing conserved topsoil, 50mm depth
   25.420

ha $_______________ $___________________
62407-0000 Placing conserved topsoil

   18.000
m3 $_______________ $___________________

62510-2000 Seeding, hydraulic method
   27.940

ha $_______________ $___________________
62515-1000 Mulching, dry method

   23.880
ha $_______________ $___________________

62515-2000 Mulching, hydraulic method
   4.540

ha $_______________ $___________________
63302-0000 Sign system

    4.05
m2 $_______________ $___________________

63316-1000 Remove and reset sign
     15
Each $_______________ $___________________

63318-1000 Snowpole holder
    244
Each $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 14

63401-0300 Pavement markings, type B, solid yellow
   26,600

m $_______________ $___________________
63401-0300 Pavement markings, type B, solid white

   20,840
m $_______________ $___________________

63401-0400 Pavement markings, type B, broken yellow
   8,720

m $_______________ $___________________
63401-0400 Pavement markings, type B, broken white

    500
m $_______________ $___________________

63401-0450 Pavement markings, type B, dotted white
    500

m $_______________ $___________________
63405-0850 Pavement markings, type B, accessibility symbol

     2
Each $_______________ $___________________

63502-0400 Temporary traffic control, barricade type 1
    400
Each $_______________ $___________________

63502-0600 Temporary traffic control, barricade type 3
     8
Each $_______________ $___________________

63502-0700 Temporary traffic control, cone , tubular, 1050mm minimum
    200
Each $_______________ $___________________

63502-1300 Temporary traffic control, drum type 1
     10
Each $_______________ $___________________

63502-1500 Temporary traffic control, warning light type A
     8
Each $_______________ $___________________

63502-1700 Temporary traffic control, warning light type C
    400
Each $_______________ $___________________

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 15

63502-2000 Temporary traffic control, portable changeable message sign
     2
Each $_______________ $___________________

63503-0700 Temporary traffic control, pavement markings
  21,650.0

m $_______________ $___________________
63503-1000 Temporary traffic control, plastic fence

  1,300.0
m $_______________ $___________________

63504-1000 Temporary traffic control, construction sign
   51.10

m2 $_______________ $___________________
63506-0600 Temporary traffic control, pilot car

   575.0
Hour $_______________ $___________________

63507-0700 Temporary traffic control, traffic and safety supervisor
    200
Day $_______________ $___________________

63509-1000 Temporary traffic control, flagger
  2,300.0

Fix hr rate 22.00 50,600.00
63601-3000 System installation, electrical and other, coordination

 ALL Lump Sum $___________________
63601-3000 System installation, electrical

 ALL Lump Sum $___________________
63622-0000 Utility trench

  6,220.0
m $_______________ $___________________

64702-1000 Mitigation, landscaping log
   290.0

m $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Offeror

Project: WY PRA-GRTE 13(4)
NORTH PARK ROAD PHASE II

Bid Schedule - Base



Project: WY-PRA-GRTE 13(4)
EASTSIDE HIGHWAY, BUFFALO FORK RIPRAP (OPTION A)

Offeror please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

A- 16

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15705-0100 Soil erosion control, silt fence
   325.0

m $_______________ $___________________
15705-1500 Soil erosion control, sediment wattle

   325.0
m $_______________ $___________________

20701-0800 Earthwork geotextile, type II-B
   4,500

m2 $_______________ $___________________

Project: WY-PRA-GRTE 13(4)
EASTSIDE HIGHWAY, BUFFALO FORK RIPRAP (OPTION A)

Bid Schedule - Option A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 17

25101-5000 Placed riprap, class 5
  3,892.0

m3 $_______________ $___________________
63502-0700 Temporary traffic control, cone , tubular, 1050mm minimum

     31
Each $_______________ $___________________

63503-1000 Temporary traffic control, plastic fence
   325.0

m $_______________ $___________________
63504-1000 Temporary traffic control, construction sign

   24.68
m2 $_______________ $___________________

63507-0700 Temporary traffic control, traffic and safety supervisor
     7
Day $_______________ $___________________

63509-1000 Temporary traffic control, flagger
   140.0

Fix hr rate 19.00 2,660.00

$_____________________TOTAL

Submitted by:
Name of Offeror

Project: WY-PRA-GRTE 13(4)
EASTSIDE HIGHWAY, BUFFALO FORK RIPRAP (OPTION A)

Bid Schedule - Option A



Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Offeror please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantities for the following items of work are Contract Quantities (see FP-03 Subsection
109.02):
20101-0000, 20401-0000, 20402-0000, 20801-0000, 55201-0800, 55401-1000, 55401-2000,
55502-0000, 56401-1000, 56601-0000, 62510-2000, 62515-1000, 63610-2200

A- 18

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15301-0000 Contractor quality control
 ALL Lump Sum $___________________

15401-0000 Contractor testing
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15705-0100 Soil erosion control, silt fence
    62.3

m $_______________ $___________________

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 19

15705-1500 Soil erosion control, sediment wattle
   225.4

m $_______________ $___________________
20101-0000 Clearing and grubbing

   0.328
ha $_______________ $___________________

20301-2400 Removal of signs and stockpiling
     6
Each $_______________ $___________________

20303-1600 Removal of pavement, asphalt
   1,913

m2 $_______________ $___________________
20304-2000 Removal of bridge

 ALL Lump Sum $___________________
20401-0000 Roadway excavation

   135.0
m3 $_______________ $___________________

20402-0000 Subexcavation
   227.1

m3 $_______________ $___________________
20404-0000 Unclassified borrow

   570.00
t $_______________ $___________________

20411-0000 Select borrow
   500.00

t $_______________ $___________________
20701-0800 Earthwork geotextile, type II-B

    460
m2 $_______________ $___________________

20701-1200 Earthwork geotextile, type IV-A
    150

m2 $_______________ $___________________
20801-0000 Structure excavation

   202.0
m3 $_______________ $___________________

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 20

25101-6000 Placed riprap, class 6
   200.0

m3 $_______________ $___________________
25201-1000 Special rock embankment, mechanically-placed

    30.0
m3 $_______________ $___________________

27001-0000 Grout
    20.0

m3 $_______________ $___________________
27003-0000 Drilled hole

   142.7
m $_______________ $___________________

30101-2000 Aggregate base grading D
   650.00

t $_______________ $___________________
40301-0300 Hot asphalt concrete pavement, grading C , type III pavement roughness

   400.00
t $_______________ $___________________

41201-1000 Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
    0.60

t $_______________ $___________________
55201-0800 Structural concrete, class D (AE)

   366.0
m3 $_______________ $___________________

55401-1000 Reinforcing steel
  11,408.1

kg $_______________ $___________________
55401-2000 Reinforcing steel, epoxy coated

  27,437.0
kg $_______________ $___________________

55502-0000 Structural steel, furnished, fabricated, and erected
  57,153.0

kg $_______________ $___________________
55601-0500 Bridge railing, concrete

   165.0
m $_______________ $___________________

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 21

56401-1000 Bearing device, elastomeric
     16
Each $_______________ $___________________

56601-0000 Shotcrete
    317

m2 $_______________ $___________________
60504-0000 Geocomposite sheet drain system

     80
m2 $_______________ $___________________

60510-0700 150mm collector pipe
    80.0

m $_______________ $___________________
60510-0800 150mm outlet pipe

    30.0
m $_______________ $___________________

62201-3400 Hydraulic excavator, 1.1 cubic meter minimum capacity with thumb attachment
     80
Hour $_______________ $___________________

62301-0000 General labor
    120
Hour $_______________ $___________________

62407-0000 Placing conserved topsoil
    63.0

m3 $_______________ $___________________
62510-2000 Seeding, hydraulic method

   0.073
ha $_______________ $___________________

62515-1000 Mulching, dry method
   0.073

ha $_______________ $___________________
63316-1000 Remove and reset sign

     4
Each $_______________ $___________________

63401-0300 Pavement markings, type B, solid white
    475

m $_______________ $___________________

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 22

63401-0300 Pavement markings, type B, solid yellow
    970

m $_______________ $___________________
63401-0450 Pavement markings, type B, dotted white

     60
m $_______________ $___________________

63501-2000 Temporary traffic control, traffic signal system
 ALL Lump Sum $___________________

63502-1250 Temporary traffic control, tubular marker, type 1050mm
     12
Each $_______________ $___________________

63502-1300 Temporary traffic control, drum
     17
Each $_______________ $___________________

63502-1500 Temporary traffic control, warning light type A
     8
Each $_______________ $___________________

63503-0400 Temporary traffic control, concrete barrier
   170.0

m $_______________ $___________________
63503-0500 Temporary traffic control, moving concrete barrier

   170.0
m $_______________ $___________________

63503-0700 Temporary traffic control, pavement markings
   350.0

m $_______________ $___________________
63503-1000 Temporary traffic control, plastic fence

   195.0
m $_______________ $___________________

63504-1000 Temporary traffic control, construction sign
   21.92

m2 $_______________ $___________________
63507-0700 Temporary traffic control, traffic and safety supervisor

    100
Day $_______________ $___________________

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 23

63509-1000 Temporary traffic control, flagger
   756.0

Fix hr rate 22.00 16,632.00
63610-2200 Conduit, 75mm, PVC

   330.0
m $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Offeror

Project: WY PRA-GRTE 13(8)
NORTH PARK ROAD, SNAKE RIVER BRIDGE (OPTION B)

Bid Schedule - Option B



Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I, OPTION C

Offeror please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantities for the following items of work are Contract Quantities (see FP-03 Subsection
109.02):
20801-0000, 55201-0200, 55401-1000, 55504-0000, 55601-0900, 60504-0000

A- 24

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15301-0010 Contractor quality control and assurance
 ALL Lump Sum $___________________

15401-0000 Contractor testing
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15705-0100 Soil erosion control, silt fence
   150.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 25

15705-1500 Soil erosion control, sediment wattle
  1,950.0

m $_______________ $___________________
15801-0000 Watering for dust control

  6,000.0
m3 $_______________ $___________________

20101-0000 Clearing and grubbing
   7.940

ha $_______________ $___________________
20301-2400 Removal of signs and stockpiling

     1
Each $_______________ $___________________

20302-0300 Removal of curb and gutter, concrete
   271.6

m $_______________ $___________________
20302-2600 Removal of pavement markings , 100 mm

   1,132
m $_______________ $___________________

20302-2600 Removal of pavement markings , 450 mm
     29

m $_______________ $___________________
20303-1600 Removal of pavement, asphalt

     85
m2 $_______________ $___________________

20401-0000 Roadway excavation
  11,765.0

m3 $_______________ $___________________
20404-0000 Unclassified borrow

 45,000.00
t $_______________ $___________________

20801-0000 Structure excavation
   400.0

m3 $_______________ $___________________
25101-5000 Placed riprap, class 5

    65.0
m3 $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 26

25125-0000 Boulder
     20
Each $_______________ $___________________

25501-1000 Mechanically stabilized earth wall, welded wire face
     89
m2 $_______________ $___________________

30101-2000 Aggregate base grading D
  9,700.00

t $_______________ $___________________
30502-0300 Aggregate-topsoil course, 50mm depth

   16,650
m2 $_______________ $___________________

40401-0000 Minor hot asphalt concrete
  5,600.00

t $_______________ $___________________
55201-0200 Structural concrete, class A (AE)

    67.0
m3 $_______________ $___________________

55401-1000 Reinforcing steel
  3,600.0

kg $_______________ $___________________
55504-0000 Pre-fabricated steel bridge , pedestrian

 ALL Lump Sum $___________________
55601-0900 Bridge railing, steel

    27.0
m $_______________ $___________________

57501-0000 Minor bridge work
 ALL Lump Sum $___________________

60201-0100 100mm pipe culvert
    40.0

m $_______________ $___________________
60201-0600 450mm pipe culvert

    55.0
m $_______________ $___________________

60201-0800 600mm pipe culvert
    30.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 27

60202-0200 450mm equivalent diameter arch or elliptical pipe culvert
    48.0

m $_______________ $___________________
60212-0600 Elbow, 450mm

     1
Each $_______________ $___________________

60403-0100 Inlet, type 1
     1
Each $_______________ $___________________

60504-0000 Geocomposite sheet drain system
     82
m2 $_______________ $___________________

60510-0300 100mm collector pipe
    39.0

m $_______________ $___________________
60510-0400 100mm outlet pipe

    18.0
m $_______________ $___________________

60901-1300 Curb, concrete, 375mm depth
   120.0

m $_______________ $___________________
60902-1000 Curb and gutter, concrete, 300mm depth

   187.6
m $_______________ $___________________

61101-0000 Water system , irrigation modification
 ALL Lump Sum $___________________

61105-0000 Valve box , adjustment
     1
Each $_______________ $___________________

61501-0100 Sidewalk, concrete
     45
m2 $_______________ $___________________

61501-1100 Sidewalk, asphalt
     12
m2 $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 28

61904-0000 Bollard post
     37
Each $_______________ $___________________

62201-0250 Dump truck, 10 cubic meter minimum capacity
    40.0
Hour $_______________ $___________________

62201-0600 Backhoe loader, 240 liter minimum rated capacity bucket, 750mm width
    40.0
Hour $_______________ $___________________

62201-3000 Hydraulic excavator , 0.06 cubic meters minimum capcity
   100.0
Hour $_______________ $___________________

62201-3500 Loader, wheel, skid steer, 30kW minimum
    50.0
Hour $_______________ $___________________

62301-0000 General labor
   200.0
Hour $_______________ $___________________

62406-0100 Placing conserved topsoil, 50mm depth
   4.400

ha $_______________ $___________________
63301-1000 Sign system, Government furnished sign

     21
Each $_______________ $___________________

63302-0000 Sign system
   25.00

m2 $_______________ $___________________
63316-1000 Remove and reset sign

     10
Each $_______________ $___________________

63401-0300 Pavement markings, type B, solid white 100 mm
   1,500

m $_______________ $___________________
63401-0300 Pavement markings, type B, solid , red

    120
m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 29

63401-0300 Pavement markings, type B, solid yellow, 100 mm
    510

m $_______________ $___________________
63401-0300 Pavement markings, type B, solid white, 300 mm

    570
m $_______________ $___________________

63403-0200 Pavement markings, type B , symbol
     36
m2 $_______________ $___________________

63502-1250 Temporary traffic control, tubular marker, type 1050mm
     50
Each $_______________ $___________________

63502-1300 Temporary traffic control, drum , type 1 meter
     10
Each $_______________ $___________________

63503-1000 Temporary traffic control, plastic fence
   650.0

m $_______________ $___________________
63504-1000 Temporary traffic control, construction sign

   25.00
m2 $_______________ $___________________

63507-0700 Temporary traffic control, traffic and safety supervisor
     40
Day $_______________ $___________________

63509-1000 Temporary traffic control, flagger
   480.0

Fix hr rate 22.00 10,560.00
63601-3000 System installation, electrical and other, coordination

 ALL Lump Sum $___________________
63602-6000 System installation, traffic detector system

     3
Each $_______________ $___________________

63610-0000 Conduit , 50 mm, HDPE
   470.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 30

63610-0000 Conduit , 125mm, fiberglass or aluminium
   155.0

m $_______________ $___________________
63610-1600 Conduit, 50mm, PVC , schedule 80

    25.0
m $_______________ $___________________

63621-1000 Utility box, pullbox , fiber optic
     3
Each $_______________ $___________________

63621-1000 Utility box, pullbox , relocate, fiber optic
     1
Each $_______________ $___________________

63641-0700 Relocate light pole
     1
Each $_______________ $___________________

64501-0000 Locate utilities , government-owned facilities
 ALL Lump Sum $___________________

64603-0300 Fixture, bench
     3
Each $_______________ $___________________

64603-0500 Fixture, bicycle storage rack
     41
Each $_______________ $___________________

64604-3000 Fixture, pedestrian railing
    39.0

m $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Offeror

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C
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Bid Schedule-Summary 
Project: WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
 North Park Road (Phase II), North Park Road, 
 (Snake River Bridge) & Grand Teton Park Pathways (Phase I) 

 
Bid Summary 

 
 
 

Project: WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
 North Park Road (Phase II), North Park Road, 
 (Snake River Bridge) & Grand Teton Park Pathways (Phase I) 
 
 
 
 
 

SCHEDULE SCHEDULE AMOUNT 

Base (page A-15)   $ _________________________ 

Option A (page A-17)   $ _________________________ 

Option B (page A-23)   $ _________________________ 

Option C (page A-30)   $ _________________________ 

TOTAL – ALL SCHEDULES   $ _________________________ 

  

 
 
 
 
 
 
 
Submitted by: _____________________________________________________________ 
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WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Federal Acquisition Regulation 
Solicitation Provisions 

 
Representations, Certifications and Other 

Statements of Offeror 
 
Note:  The provisions included in the basic IDIQ apply.  The following provisions have been 
changed or require fill-in for this specific project. 
 
The Offeror Makes the Following Representations and Certifications as a Part of its Offer. 
 
52.203-11   Certification and Disclosure Regarding Payments to Influence Certain Federal 
Transactions (Sept 2005) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments 

to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference 
in paragraph (b) of this certification.  

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on 
or after December 23, 1989—  

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with 
the awarding of this contract;  

(2) If any funds other than Federal appropriated funds (including profit or fee received under a 
covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress on his or her behalf in connection with this 
solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of 
Lobbying Activities, to the Contracting Officer; and  

(3) He or she will include the language of this certification in all subcontract awards at any tier and 
require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose 
accordingly.  
(c) Submission of this certification and disclosure is a prerequisite for making or entering into this 

contract imposed by section 1352, Title 31, United States Code. Any person who makes an expenditure 
prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by 
this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for 
each such failure.  
 
 
 
 
 
 
 
 
 
 

Completing FAR provision 52.204-8 Annual Representation and Certifications. 
 
• This solicitation is issued under NAICS 237310 – Highway, Street & Bridge Construction with a small business size 

standard of $31 million.   If your average annual gross receipts for the past 3 years are above $31.0 million you are 
a large business for this solicitation.  If they are below $31.0 million you are a small business.  Please complete the 
certification listed in paragraph (b). 

• Your small business information is pulled into ORCA from the Central Contractor Registration (CCR).  Please 
include NAICS 237310 in the Central Contractor Registration (CCR) at http://www.ccr.gov/.  Please note that if you 
are currently using a NAICS code beginning in 234, you are using an outdated code.  Please update your files to 
237310 – Highway, Street & Bridge Construction. 

• Before submitting bids, please ensure you have completed your annual representations and certifications 
electronically at the ORCA website, http://orca.bpn.gov.  
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WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
for Construction (Feb 1999) 
 

(a) The offeror’s attention is called to the Equal Opportunity clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation.  

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor’s 
aggregate workforce in each trade on all construction work in the covered area, are as follows: 

Goals for Minority Participation for Each Trade: 4.0% 
Goals for Female Participation for Each Trade:  6.9% 

These goals are applicable to all the Contractor’s construction work performed in the covered area. If the 
Contractor performs construction work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area where the work is actually performed. 
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained 
from any Office of Federal Contract Compliance Programs office.  

(c) The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific 
affirmative action obligations required by the clause entitled “Affirmative Action Compliance Requirements 
for Construction,” and (3) its efforts to meet the goals. The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade. The 
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The 
transfer of minority or female employees or trainees from Contractor to Contractor, or from project to 
project, for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive 
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed.  

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting 
from this solicitation. The notification shall list the—  

(1) Name, address, and telephone number of the subcontractor;  
(2) Employer’s identification number of the subcontractor;  
(3) Estimated dollar amount of the subcontract;  
(4) Estimated starting and completion dates of the subcontract; and  
(5) Geographical area in which the subcontract is to be performed.  

(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area” is Teton 
County, Wyoming. 
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FEDERAL ACQUISITION REGULATION 
SOLICITATION PROVISIONS 

 
Note:  The provisions included in the basic IDIQ apply.  The following provisions have been 
changed or require fill-in for this specific project. 
 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 
 
52.216-1   Type of Contract (Apr 1984) 

 
The Government contemplates award of a firm fixed-price task order contract resulting from this 
solicitation.  
 
52.217-5 Evaluation of Options (Jul 1990)  
 

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government’s best 
interests, the Government will evaluate offers for award purposes by adding the total price for all options to 
the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise 
the option(s).  
 
52.236-27 Site Visit (Construction) (Feb 1995)  
 

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions 
Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, 
offerors or quoters are urged and expected to inspect the site where the work will be performed.  

Prospective Offerors were encouraged by letter of November 6, 2007 to inspect the site prior 
to onset of adverse weather conditions.  Currently, the site may not be accessible.  There will 
be no government arranged site visits. 
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Reserved 
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Contract Clauses 
WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Federal Acquisition Regulation 
Contract Clauses 

 
 
Note:  The clauses included in the basic IDIQ apply.  The following clauses have been changed 
or require fill-in for this specific project. 
 
52.204-1   Approval of Contract (Dec 1989) 
 

This contract is subject to the written approval of the Western Federal Lands’ Division Engineer (or 
delegate) or the Second Level Contracting Officer, and shall not be binding until so approved. 
 

52.211-10 Commencement, Prosecution, and Completion of Work (Apr 1984) Alternate I 
(Apr 1984) 

The Contractor shall be required to (a) commence work under this contract within 10 calendar days  after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the 
entire work ready for use not later than October 16, 2009 subject to such extensions as may be authorized.  
The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the successful offeror will receive the notice to 
proceed by May 22, 2008.  The completion date will be extended by the number of calendar days after the 
above date that the contractor receives the notice to proceed, except to the extent that the delay in issuance of 
the notice to proceed results from the failure of the contractor to execute the contract and give the required 
performance and payment bonds within the time specified in the offer. 

payment bonds within the time specified in the offer. 
 

52.211-12   Liquidated Damages—Construction (Sep 2000) 
 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of: See Special Contract Requirements, 
Subsection 108.04.     

 (b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.   
 
52.217-7 Option for Increased Quantity--Separately Priced Line Item (Mar 1989)  

 
The Government may require the delivery of the numbered line item, identified in the Schedule as an 

option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the 
option by written notice to the Contractor within 90-days of contract award. Delivery of added items shall 
continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.  
 
52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997)  
Alternate I (July 1995). 
 

(a) “Hazardous material,” as used in this clause, includes any material defined as hazardous under the 
latest version of Federal Standard No. 313 (including revisions adopted during the term of the contract).  

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be 
delivered under this contract. The hazardous material shall be properly identified and include any applicable 
identification number, such as National Stock Number or Special Item Number. This information shall also 
be included on the Material Safety Data Sheet submitted under this contract. 
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Material (if none, insert "None")    Identification No. 
__________________________________ ____________________________________ 
_______________________________    _ ____________________________________ 
__________________________________ ____________________________________ 

 
(c) This list must be updated during performance of the contract whenever the Contractor determines that 

any other material to be delivered under this contract is hazardous.  
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a 

Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of 
Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this clause. Data shall be 
submitted in accordance with Federal Standard No. 313, whether or not the apparently successful offeror is 
the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may 
result in the apparently successful offeror being considered nonresponsible and ineligible for award.  

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard 
No. 313, which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the 
Contractor shall promptly notify the Contracting Officer and resubmit the data.  

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve 
the Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor 
personnel or property.  

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, 
State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in 
connection with hazardous material.  

(h) The Government’s rights in data furnished under this contract with respect to hazardous material are 
as follows:  

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this 
right are to—  

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  

(ii) Obtain medical treatment for those affected by the material; and  
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.  

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 
paragraph (h)(1) of this clause, in precedence over any other clause of this contract providing for rights in 
data.  

(3) The Government is not precluded from using similar or identical data acquired from other 
sources.  
(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of 

Material Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest 
version of Federal Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause.  

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the 
packing list or other suitable shipping document which accompanies each shipment. Alternatively, the 
Contractor is permitted to transmit MSDS's to consignees in advance of receipt of shipments by 
consignees, if authorized in writing by the Contracting Officer.  

(2) For items shipped to consignees identified by mailing address as agency depots, distribution 
centers or customer supply centers, the Contractor shall provide one copy of the MSDS's in or on each 
shipping container. If affixed to the outside of each container, the MSDS's must be placed in a weather 
resistant envelope.  

 
52.225-11  Buy American Act—Construction Materials under Trade Agreements (Nov 2006) 
  
(a) Definitions. As used in this clause-- 
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“Caribbean Basin country construction material” means a construction material that-- 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a Caribbean Basin country into a new 
and different construction material distinct from the materials from which it was 
transformed. 

“Component” means an article, material, or supply incorporated directly into a construction 
material. 
“Construction material” means an article, material, or supply brought to the construction site by the 
Contractor or subcontractor for incorporation into the building or work. The term also includes an 
item brought to the site preassembled from articles, materials, or supplies. However, emergency life 
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are 
discrete systems incorporated into a public building or work and that are produced as complete 
systems, are evaluated as a single and distinct construction material regardless of when or how the 
individual parts or components of those systems are delivered to the construction site. Materials 
purchased directly by the Government are supplies, not construction material. 
“Cost of components” means-- 

(1) For components purchased by the Contractor, the acquisition cost, including 
transportation costs to the place of incorporation into the construction material (whether or 
not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-
free entry certificate is issued); or 
(2) For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in paragraph (1) 
of this definition, plus allocable overhead costs, but excluding profit. Cost of components 
does not include any costs associated with the manufacture of the construction material. 

“Designated country” means any of the following countries:  
(1) A World Trade Organization Government Procurement Agreement country (Aruba, 
Austria, Belgium, Canada, Cyprus, Czech Republic, Denmark. Estonia, Finland, France, 
Germany, Greece, Hong Kong, Hungary, Iceland Ireland, Israel, Italy, Japan, Korea 
(Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, 
Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or 
United Kingdom); 
(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, El Salvador, 
Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore); 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina 
Faso, Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, 
Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, 
Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, 
Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and 
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, 
Uganda, Vanuatu, Yemen, or Zambia); or 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, 
British Virgin Islands, Costa Rica, Dominica, Dominican Republic, Grenada, Guyana, Haiti, 
Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the 
Grenadines, or Trinidad and Tobago). 
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“Designated country construction material” means a construction material that is a WTO GPA 
country construction material, an FTA country construction material, a least developed country 
construction material, or a Caribbean Basin country construction material. 
“Domestic construction material” means-- 

(1) An unmanufactured construction material mined or produced in the United States; or 
(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all 
its components. Components of foreign origin of the same class or kind for which non-
availability determinations have been made are treated as domestic. 

“Free Trade Agreement country construction material means” a construction material that-- 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) 
country; or 
(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a FTA country into a new and 
different construction material distinct from the materials from which it was transformed. 

“Foreign construction material” means a construction material other than a domestic construction 
material. 
“Least developed country construction material” means a construction material that-- 

(1) Is wholly the growth, product, or manufacture of a least developed country; or 
(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a least developed country into a new 
and different construction material distinct from the materials from which it was 
transformed. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 
“WTO GPA country construction material” means a construction material that-- 

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a WTO GPA country into a new and 
different construction material distinct from the materials from which it was transformed. 

(b) Construction materials.  
None 

(c) Request for determination of inapplicability of the Buy American Act.  
(1) 

(i) Any Contractor request to use foreign construction material in accordance with 
paragraph (b)(4) of this clause shall include adequate information for Government 
evaluation of the request, including-- 

(A) A description of the foreign and domestic construction materials; 
(B) Unit of measure; 
(C) Quantity; 
(D) Price; 
(E) Time of delivery or availability; 
(F) Location of the construction project; 
(G) Name and address of the proposed supplier; and 
(H) A detailed justification of the reason for use of foreign construction 
materials cited in accordance with paragraph (b)(3) of this clause. 
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(ii) A request based on unreasonable cost shall include a reasonable survey of the 
market and a completed price comparison table in the format in paragraph (d) of this 
clause. 
(iii) The price of construction material shall include all delivery costs to the 
construction site and any applicable duty (whether or not a duty-free certificate may 
be issued). 
(iv) Any Contractor request for a determination submitted after contract award shall 
explain why the Contractor could not reasonably foresee the need for such 
determination and could not have requested the determination before contract award. 
If the Contractor does not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy 
American Act applies and the Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the contract to allow use of the foreign 
construction material. However, when the basis for the exception is the unreasonable price 
of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
(3) Unless the Government determines that an exception to the Buy American Act applies, 
use of foreign construction material is noncompliant with the Buy American Act. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 
cost, the Contractor shall include the following information and any applicable supporting data 
based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price Comparison  
Construction Material Description Unit of Measure Quantity Price (Dollars)* 
Item 1:           
Foreign construction material  __________  _______ _________  
Domestic construction material __________  _______ _________  
Item 2:           
Foreign construction material  __________ _______ _________  
Domestic construction material __________  _______ _________  

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]  
[Include other applicable supporting information.]  
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]  
 
52.228-1 Bid Guarantee (Sept 1996)  
 

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, 
may be cause for rejection of the bid.  

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported 
by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, 
cashier’s check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or 
notes of the United States. The Contracting Officer will return bid guarantees, other than bid bonds—  

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and  
(2) To the successful bidder upon execution of contractual documents and bonds (including any 

necessary coinsurance or reinsurance agreements), as required by the bid as accepted.  
(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3 million, whichever is less.  
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(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after 
receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default.  

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the 
work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference.  
 
52.228-13 Alternative Payment Protections (July 2000)  
 

(a) The Contractor shall submit one of the following payment protections:  
Bid Bond____________________________________ 
_                                            _____________________ 

(b) The amount of the payment protection shall be 100 percent of the contract price.  
(c) The submission of the payment protection is required within  10 days of contract award.  
(d) The payment protection shall provide protection for the full contract performance period plus a one-

year period.  
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, 

the Contracting Officer is authorized to access funds under the payment protection when it has been alleged 
in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds 
pending resolution by administrative or judicial proceedings or mutual agreement of the parties.  

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and 
material that signed the escrow agreement.  
 
52.236-4 Physical Data (Apr 1984) 
 

Data and information furnished or referred to below is for the Contractor’s information. The Government 
shall not be responsible for any interpretation of or conclusion drawn from the data or information by the 
Contractor.  

(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by:  N/A.. 

(b) Weather conditions:  N/A. 
(c) Transportation facilities: N/A. 
(d) Hydrological data consisting of flow rates, water surface elevations, velocities, and hydraulic permit 

information may be inspected at Western Federal Lands Highway Division, Contracts Section, 610 East Fifth 
Street, Vancouver, Washington 98661. 

(e) Geotechnical data, subsurface investigation information, and design data, consisting of the following, 
may be obtained upon request.   Written requests are required and may be submitted to the Contracts Section 
at the above address, by FAX at (360) 619-7932, or by e-mail at contracts@mail.wfl.fhwa.dot.gov. 

(1) Geotechnical Memorandum #22-07 -WY PLD-GRTE 710(1) 
(2) Geotechnical Report #02-14 -2008 WY PRA-GRTE 13(8) 
(3) Geotechnical Report #2-05 -WY PRA-GRTE 13(4) 
(4) Geotechnical Report #27-97 -Spread Cr Pit 
(5) Geotechnical Report #6-05 -WY PRA-GRTE 13(8) 
(6) Geotechnical Report #8-02 -North Park Road Phase I 
(7) Geotechnical Report #8-04 -North Park Road Phase II 
(8) Bridge Inspection Report #1460-005P -Snake River Bridge #1 
(9) Bridge Inspection Report #1460-010P -Snake River Bridge #2 

            (10) Snake River Bridge (existing) Rev. 05.28.1945 
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52.236-21 Specifications and Drawings for Construction (Feb 1997)  
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all 

times give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown 
on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as 
if shown or mentioned in both. In case of difference between drawings and specifications, the specifications 
shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, the matter shall 
be promptly submitted to the Contracting Officer, who shall promptly make a determination in writing. Any 
adjustment by the Contractor without such a determination shall be at its own risk and expense. The 
Contracting Officer shall furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided.  

(b) Wherever in the specifications or upon the drawings the words “directed,” “required,” “ordered,” 
“designated,” “prescribed,” or words of like import are used, it shall be understood that the “direction,” 
“requirement,” “order,” “designation,” or “prescription,” of the Contracting Officer is intended and similarly 
the words “approved,” “acceptable,” “satisfactory,” or words of like import shall mean “approved by,” or 
“acceptable to,” or “satisfactory to” the Contracting Officer, unless otherwise expressly stated.  

(c) Where “as shown,” “as indicated,” “as detailed,” or words of similar import are used, it shall be 
understood that the reference is made to the drawings accompanying this contract unless stated otherwise. 
The word “provided” as used herein shall be understood to mean “provide complete in place,” that is 
“furnished and installed.”  

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or 
any lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed 
fabrication and assembly of structural elements, and (2) the installation (i.e., fit, and attachment details) of 
materials or equipment. It includes drawings, diagrams, layouts, schematics, descriptive literature, 
illustrations, schedules, performance and test data, and similar materials furnished by the contractor to 
explain in detail specific portions of the work required by the contract. The Government may duplicate, use, 
and disclose in any manner and for any purpose shop drawings delivered under this contract.  

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 
them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor’s approval may be returned for resubmission. The Contracting Officer 
will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall indicate 
the Government’s reasons therefore. Any work done before such approval shall be at the Contractor’s risk. 
Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any errors or 
omissions in such drawings, nor from responsibility for complying with the requirements of this contract, 
except with respect to variations described and approved in accordance with (f) of this clause.  

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer 
approves any such variation, the Contracting Officer shall issue an appropriate contract modification, except 
that, if the variation is minor or does not involve a change in price or in time of performance, a modification 
need not be issued.  

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise 
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets 
(unless otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set will 
be returned to the Contractor.  

Alternate II (Apr 1984). When record shop drawings are required and reproducible shop drawings 
are not needed, the following sentences shall be added to paragraph (g) of the basic clause: 
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Upon completing the work under this contract, the Contractor shall furnish in accordance with 
Subsection 104.03, the referenced sets of prints of all shop drawings as finally approved. These 
drawings shall show changes and revisions made up to the time the equipment is completed and 
accepted. 

52.245-2 Government Property (Fixed-Price Contracts) (May 2004)  
 

 (a) Government-furnished property.  
(1) The Government shall deliver to the Contractor, for use in connection with and under the terms 

of this contract, the Government-furnished property described in the Schedule or specifications together 
with any related data and information that the Contractor may request and is reasonably required for the 
intended use of the property (hereinafter referred to as “Government-furnished property”).  

(2) The delivery or performance dates for this contract are based upon the expectation that 
Government-furnished property suitable for use (except for property furnished “as is”) will be delivered 
to the Contractor at the times stated in the Schedule or, if not so stated, in sufficient time to enable the 
Contractor to meet the contract’s delivery or performance dates.  

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the 
intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, 
and, as directed by the Contracting Officer and at Government expense, either repair, modify, return, or 
otherwise dispose of the property. After completing the directed action and upon written request of the 
Contractor, the Contracting Officer shall make an equitable adjustment as provided in paragraph (h) of 
this clause.  

(4) If Government-furnished property is not delivered to the Contractor by the required time, the 
Contracting Officer shall, upon the Contractor’s timely written request, make a determination of the 
delay, if any, caused the Contractor and shall make an equitable adjustment in accordance with 
paragraph (h) of this clause.  
(b) Changes in Government-furnished property.  

(1) The Contracting Officer may, by written notice, (i) decrease the Government-furnished property 
provided or to be provided under this contract, or (ii) substitute other Government-furnished property for 
the property to be provided by the Government, or to be acquired by the Contractor for the Government, 
under this contract. The Contractor shall promptly take such action as the Contracting Officer may direct 
regarding the removal, shipment, or disposal of the property covered by such notice.  

(2) Upon the Contractor’s written request, the Contracting Officer shall make an equitable 
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has agreed 
in the Schedule to make the property available for performing this contract and there is any—  

(i) Decrease or substitution in this property pursuant to paragraph (b)(1) of this clause; or  
(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.  

(c) Title in Government property.  
(1) The Government shall retain title to all Government-furnished property.  
(2) All Government-furnished property and all property acquired by the Contractor, title to which 

vests in the Government under this paragraph (collectively referred to as “Government property”), are 
subject to the provisions of this clause. However, special tooling accountable to this contract is subject to 
the provisions of the Special Tooling clause and is not subject to the provisions of this clause. Title to 
Government property shall not be affected by its incorporation into or attachment to any property not 
owned by the Government, nor shall Government property become a fixture or lose its identity as 
personal property by being attached to any real property.  

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the 
Government under this contract shall pass to and vest in the Government when its use in performing this 
contract commences or when the Government has paid for it, whichever is earlier, whether or not title 
previously vested in the Government.  
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(4) If this contract contains a provision directing the Contractor to purchase material for which the 
Government will reimburse the Contractor as a direct item of cost under this contract—  

(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the 
vendor’s delivery of such material; and  

(ii) Title to all other material shall pass to and vest in the Government upon—  
(A) Issuance of the material for use in contract performance;  
(B) Commencement of processing of the material or its use in contract performance; or  
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.  

(d) Use of Government property. The Government property shall be used only for performing this 
contract, unless otherwise provided in this contract or approved by the Contracting Officer.  

(e) Property administration.  
(1) The Contractor shall be responsible and accountable for all Government property provided under 

this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect on 
the date of this contract.  

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, 
protection, and preservation of Government property in accordance with sound industrial practice and the 
applicable provisions of Subpart 45.5 of the FAR.  

(3) If damage occurs to Government property, the risk of which has been assumed by the 
Government under this contract, the Government shall replace the items or the Contractor shall make 
such repairs as the Government directs. However, if the Contractor cannot effect such repairs within the 
time required, the Contractor shall dispose of the property as directed by the Contracting Officer. When 
any property for which the Government is responsible is replaced or repaired, the Contracting Officer 
shall make an equitable adjustment in accordance with paragraph (h) of this clause.  

(4) The Contractor represents that the contract price does not include any amount for repairs or 
replacement for which the Government is responsible. Repair or replacement of property for which the 
Contractor is responsible shall be accomplished by the Contractor at its own expense.  
(f) Access. The Government and all its designees shall have access at all reasonable times to the premises 

in which any Government property is located for the purpose of inspecting the Government property.  
(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall 

be responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the 
Contractor or upon passage of title to the Government under paragraph (c) of this clause. However, the 
Contractor is not responsible for reasonable wear and tear to Government property or for Government 
property properly consumed in performing this contract.  

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any 
affected contract provision in accordance with the procedures of the Changes clause. When appropriate, the 
Contracting Officer may initiate an equitable adjustment in favor of the Government. The right to an 
equitable adjustment shall be the Contractor’s exclusive remedy. The Government shall not be liable to suit 
for breach of contract for—  

(1) Any delay in delivery of Government-furnished property;  
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
(3) A decrease in or substitution of Government-furnished property; or  
(4) Failure to repair or replace Government property for which the Government is responsible.  

(i) Government property disposal. Except as provided in paragraphs (i)(1)(i), (i)(2), and (i)(8)(i) of this 
clause, the Contractor shall not dispose of Government property until authorized to do so by the Plant 
Clearance Officer.  

(1) Scrap (to which the Government has obtained title under paragraph (c) of this clause).—  
(i) Contractor with an approved scrap procedure.—  

(A) The Contractor may dispose of scrap resulting from production or testing under this 
contract without Government approval. However, if the scrap requires demilitarization or is 
sensitive property, the Contractor shall submit the scrap on an inventory disposal schedule.  
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(B) For scrap from other than production or testing the Contractor may prepare scrap lists in 
lieu of inventory disposal schedules (provided such lists are consistent with the approved scrap 
procedures), except that inventory disposal schedules shall be submitted for scrap aircraft or 
aircraft parts and scrap that—  

(1) Requires demilitarization;  
(2) Is a classified item;  
(3) Is generated from classified items;  
(4) Contains hazardous materials or hazardous wastes;  
(5) Contains precious metals; or  
(6) Is dangerous to the public health, safety, or welfare.  

(ii) Contractor without an approved scrap procedure. The Contractor shall submit an inventory 
disposal schedule for all scrap.  
(2) Pre-disposal requirements. When the Contractor determines that a property item acquired or 

produced by the Contractor, to which the Government has obtained title under paragraph (c) of this 
clause, is no longer needed for performance of this contract, the Contractor, in the following order of 
priority:  

(i) May purchase the property at the acquisition cost.  
(ii) Shall make reasonable efforts to return unused property to the appropriate supplier at fair 

market value (less, if applicable, a reasonable restocking fee that is consistent with the supplier’s 
customary practices).  

(iii) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not 
purchased under paragraph (i)(2)(i) of this clause, could not be returned to a supplier, or could not be 
used in the performance of other Government contracts.  
(3) Inventory disposal schedules.—  

(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to identify—  
(A) Government-furnished property that is no longer required for performance of this 

contract, provided the terms of another Government contract do not require the Government to 
furnish that property for performance of that contract; and  

(B) Property acquired or produced by the Contractor, to which the Government has obtained 
title under paragraph (c) of this clause, that is no longer required for performance of that 
contract.  
(ii) The Contractor may annotate inventory disposal schedules to identify property the Contractor 

wishes to purchase from the Government.  
(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic 

submission of inventory disposal schedules, the Contractor shall prepare separate inventory disposal 
schedules for—  

(A) Special test equipment with commercial components;  
(B) Special test equipment without commercial components;  
(C) Printing equipment;  
(D) Computers, components thereof, peripheral equipment, and related equipment;  
(E) Precious Metals;  
(F) Nonnuclear hazardous materials or hazardous wastes; or  
(G) Nuclear materials or nuclear wastes.  

(iv) Property with the same description, condition code, and reporting location may be grouped 
in a single line item. The Contractor shall describe special test equipment in sufficient detail to 
permit an understanding of the special test equipment’s intended use.  
(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant 

Clearance Officer no later than—  
(i) Thirty days following the Contractor’s determination that a Government property item is no 

longer required for performance of the contract;  
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(ii) Sixty days, or such longer period as may be approved by the Plant Clearance Officer, 
following completion of contract deliveries or performance; or  

(iii) One hundred twenty days, or such longer period as may be approved by the Plant Clearance 
Officer, following contract termination in whole or in part.  
(5) Corrections. The Plant Clearance Officer may require the Contractor to correct an inventory 

disposal schedule or may reject a schedule if the property identified on the schedule is not accountable 
under this contract or is not in the quantity or condition indicated.  

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at least 
10 working days advance written notice of its intent to remove a property item from an approved 
inventory disposal schedule. Unless the Plant Clearance Officer objects to the intended schedule 
adjustment within the notice period, the Contractor may make the adjustment upon expiration of the 
notice period.  

(7) Storage.—  
(i) The Contractor shall store the property identified on an inventory disposal schedule pending 

receipt of disposal instructions. The Government’s failure to provide disposal instructions within 
120 days following acceptance of an inventory disposal schedule might entitle the Contractor to an 
equitable adjustment for costs incurred to store such property on or after the 121st day.  

(ii) The Contractor shall obtain the Plant Clearance Officer’s approval to remove Government 
property from the premises at which the property is currently located prior to receipt of final 
disposition instructions. If approval is granted, any costs incurred by the Contractor to transport or 
store the property shall not increase the price or fee of any Government contract. The storage facility 
shall be appropriate for assuring the property’s physical safety and suitability for use. Approval does 
not relieve the Contractor of any liability under this contract for such property.  
(8) Disposition instructions.—  

(i) If the Government does not provide disposition instructions to the Contractor within 45 days 
following acceptance of a scrap list, the Contractor may dispose of the listed scrap in accordance 
with the Contractor’s approved scrap procedures.  

(ii) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of Government 
property as directed by the Plant Clearance Officer. The Contractor shall remove and destroy any 
markings identifying the property as Government property prior to disposing of the property.  

(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to 
shipment or disposal. Any equitable adjustment incident to the Contracting Officer’s direction to 
demilitarize Government property shall be made in accordance with paragraph (h) of this clause.  
(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of Government 

property to the price or cost of work covered by this contract or to the Government as the Contracting 
Officer directs.  

(10) Subcontractor inventory disposal schedules. The Contractor shall require a subcontractor that is 
using property accountable under this contract at a subcontractor-managed site to submit inventory 
disposal schedules to the Contractor in sufficient time for the Contractor to comply with the requirements 
of paragraph (i)(4) of this clause.  
(j) Abandonment of Government property.—  

(1) The Government will not abandon sensitive Government property without the Contractor’s 
written consent.  

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government 
property in place at which time all obligations of the Government regarding such abandoned property 
shall cease.  

(3) The Government has no obligation to restore or rehabilitate the Contractor’s premises under any 
circumstances; however, if Government-furnished property is withdrawn or is unsuitable for the intended 
use, or if other Government property is substituted, then the equitable adjustment under paragraph (h) of 
this clause may properly include restoration or rehabilitation costs.  
(k) Communications. All communications under this clause shall be in writing.  
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(l) Overseas contracts. If this contract is to be performed outside of the United States and its outlying 
areas, the words “Government” and “Government-furnished” (wherever they appear in this clause) shall be 
construed as “United States Government” and “United States Government-furnished,” respectively.  
 
52.245-9 Use and Charges (Aug 2005) 

 
(a) Definitions. As used in this clause: 
“Acquisition cost” means the acquisition cost recorded in the Contractor’s property control system or, in 

the absence of such record, the value attributed by the Government to a Government property item for 
purposes of determining a reasonable rental charge. 

“Government property” means all property owned by or leased to the Government or acquired by the 
Government under the terms of the contract. It includes both Government-furnished property and contractor-
acquired property as defined in FAR 45.101. 

“Real property” means land and rights in land, ground improvements, utility distribution systems, and 
buildings and other structures. It does not include foundations and other work necessary for installing special 
tooling, special test equipment, or equipment. 

“Rental period” means the calendar period during which Government property is made available for 
nongovernmental purposes. 

“Rental time” means the number of hours, to the nearest whole hour, rented property is actually used for 
nongovernmental purposes. It includes time to set up the property for such purposes, perform required 
maintenance, and restore the property to its condition prior to rental (less normal wear and tear). 

(b) Use of Government property. The Contractor may use the Government property without charge in the 
performance of— 

(1) Contracts with the Government that specifically authorize such use without charge; 
(2) Subcontracts of any tier under Government prime contracts if the Contracting Officer having 

cognizance of the prime contract— 
(i) Approves a subcontract specifically authorizing such use; or 
(ii) Otherwise authorizes such use in writing; and 

(3) Other work, if the Contracting Officer specifically authorizes in writing use without charge for 
such work. 
(c) Rental. If granted written permission by the Contracting Officer, or if it is specifically provided for in 

the Schedule, the Contractor may use the Government property (except material) for a rental fee for work 
other than that provided in paragraph (b) of this clause. Authorizing such use of the Government property 
does not waive any rights of the Government to terminate the Contractor’s right to use the Government 
property. The rental fee shall be determined in accordance with the following paragraphs. 

(d) General. 
(1) Rental requests shall be submitted to the Administrative Contracting Officer (ACO), identify the 

property for which rental is requested, propose a rental period, and compute an estimated rental charge 
by using the Contractor’s best estimate of rental time in the formulae described in paragraph (e) of this 
clause. 

(2) The Contractor shall not use Government property for nongovernmental purposes, including 
Independent Research and Development, until a rental charge for real property, or estimated rental 
charge for other property, is agreed upon. Rented property shall be used only on a non-interference basis. 
(e) Rental charge.— 

(1) Real property and associated fixtures. 
(i) The Contractor shall obtain, at its expense, a property appraisal from an independent licensed, 

accredited, or certified appraiser that computes a monthly, daily, or hourly rental rate for comparable 
commercial property. The appraisal may be used to compute rentals under this clause throughout its 
effective period or, if an effective period is not stated in the appraisal, for one year following the date 
the appraisal was performed.  
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The Contractor shall submit the appraisal to the ACO at least 30 days prior to the date the property is 
needed for nongovernmental use. Except as provided in paragraph (e)(1)(iii) of this clause, the ACO 
shall use the appraisal rental rate to determine a reasonable rental charge. 

(ii) Rental charges shall be determined by multiplying the rental time by the appraisal rental rate 
expressed as a rate per hour. Monthly or daily appraisal rental rates shall be divided by 720 or 24, 
respectively, to determine an hourly rental rate. 

(iii) When the ACO believes the appraisal rental rate is unreasonable, the ACO shall promptly 
notify the Contractor. The parties may agree on an alternative means for computing a reasonable 
rental charge. 

(iv) The Contractor shall obtain, at its expense, additional property appraisals in the same manner 
as provided in paragraph (e)(1)(i) if the effective period has expired and the Contractor desires the 
continued use of property for nongovernmental use. The Contractor may obtain additional appraisals 
within the effective period of the current appraisal if the market prices decrease substantially. 
(2) Other Government property. The Contractor may elect to compute the rental charge using the 

appraisal method described in paragraph (e)(1) of this clause subject to the constraints therein or the 
following formula in which rental time shall be expressed in increments of not less than one hour with 
portions of hours rounded to the next higher hour: The rental charge is calculated by multiplying 2 
percent of the acquisition cost by the hours of rental time, and dividing by 720. 

(3) Alternative methodology. The Contractor may request consideration of an alternative basis for 
computing the rental charge if it considers the monthly rental rate or a time-based rental unreasonable or 
impractical. 
(f) Rental payments. 

(1) Rent is due 60 days following completion of the rental period or as otherwise specified in the 
contract. The Contractor shall compute the rental due, and furnish records or other supporting data in 
sufficient detail to permit the ACO to verify the rental time and computation. Payment shall be made by 
check payable to the Treasurer of the United States and sent to the contract administration office 
identified in this contract, unless otherwise specified by the Contracting Officer. 

(2) Interest will be charged if payment is not made by the date specified in paragraph (f)(1) of this 
clause. Interest will accrue at the “Renegotiation Board Interest Rate” (published in the Federal Register 
semiannually on or about January 1st and July 1st) for the period in which the rent is due. 

(3) The Government’s acceptance of any rental payment under this clause, in whole or in part, shall 
not be construed as a waiver or relinquishment of any rights it may have against the Contractor stemming 
from the Contractor’s unauthorized use of Government property or any other failure to perform this 
contract according to its terms. 
(g) Use revocation. At any time during the rental period, the Government may revoke nongovernmental 

use authorization and require the Contractor, at the Contractor’s expense, to return the property to the 
Government, restore the property to its pre-rental condition (less normal wear and tear), or both. 

(h) Unauthorized use. The unauthorized use of Government property can subject a person to fines, 
imprisonment, or both, under 18 U.S.C. 641. 
 
 
 

TRANSPORTATION ACQUISITION REGULATIONS 
CONTRACT CLAUSES 

 
1252.223-71 Accident and Fire Reporting (Apr 2005) 
 

(a) The Contractor shall report to the Contracting Officer any accident or fire occurring at the site of 
the work, which causes: 
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(1) A fatality or as much as one lost workday on the part of any employee of the Contractor or 
any subcontractor at any tier; 

(2) Damage of $1,000 or more to Government-owned or leased property, either real or personal; 
(3) Damage of $1,000 or more to Contractor or subcontractor owned or leased motor vehicles or 

mobile equipment; or 
(4) Damage for which a contract time extension may be requested. 

(b) Accident and fire reports required by paragraph (a) above shall be accomplished by the following 
means: 

(1) Accidents or fires resulting in a death, hospitalization of five or more persons, or destruction 
of Government-owned or leased property (either real or personal), the total value of which is estimated 
at $100,000 or more, shall be reported immediately by telephone to the Contracting Officer or his/her 
authorized representative and shall be confirmed by telegram or facsimile transmission within 24 hours 
to the Contracting Officer.  Such telegram or facsimile transmission shall state all known facts as to 
extent of injury and damage and as to cause of the accident or fire. 

(2) Other accident and fire reports required by paragraph (a) above may be reported by the 
Contractor using a state, private insurance carrier, or Contractor accident report form which provides 
for the statement of:  (i) The extent of injury; and (ii) The damage and cause of the accident or fire.  
Such report shall be mailed or otherwise delivered to the Contracting Officer within 48 hours of the 
occurrence of the accident or fire. 
(c) The Contractor shall assure compliance by subcontractors at all tiers with the requirements of this 

clause. 
 
1252.228-73 Notification of Miller Act Payment Bond Protection (Apr 05) 
 
This notice clause shall be inserted by first tier subcontractors in all their subcontracts and shall contain 
information pertaining to the surety that provided the payment bond under the prime contract. 
 (a) The prime contract is subject to the Miller Act, (40 U.S.C. 3131 et al), under which the prime 
contractor has obtained a payment bond. This payment bond may provide certain unpaid employees, 
suppliers, and subcontractors a right to sue the bonding surety under the Miller Act for amounts owned for 
work performed and materials delivery under the prime contract. 
 (b) Persons believing that they have legal remedies under the Miller Act should consult their legal 
advisor regarding the proper steps to take to obtain these remedies. This notice clause does not provide any 
party any rights against the Federal Government, or create any relationship, contractual or otherwise, 
between the Federal Government and any private party. 

(c) The surety which has provided the payment bond under the prime contract is: 
 
 
 
________________________________ 
(Name) 
________________________________ 
(Street Address) 
________________________________ 
(City, State, Zip Code) 
________________________________ 
(Contact & Tel. No.) 
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General Decision Number: WY080008 02/08/2008  WY8 
 
Superseded General Decision Number: WY20070008 
 
State: Wyoming 
 
Construction Type: Highway 
 
Counties: Albany, Big Horn, Campbell, Carbon, Converse, Crook, Fremont, 
Goshen, Hot Springs, Johnson, Lincoln, Niobrara, Park, Platte, Sheridan, 
Sublette, Sweetwater, Teton, Uinta, Washakie and Weston Counties in Wyoming. 
 
Modification Number     Publication Date 
          0             02/08/2008 
 
  SUWY2007-003 05/07/2007 
                                  Rates          Fringes 
 
Carpenter........................$ 17.91             2.30 
   
Concrete Finisher................$ 16.49              .06 
   
Ironworker.......................$ 28.42             3.36 
   
Laborer (Excluding Tunnel & Underground Work)   
     Group 1.....................$ 13.00             1.24 
     Group 2.....................$ 15.00             1.24 
 
LABORER CLASSIFICATIONS(Excluding Tunnel and Underground Work) 
   
GROUP 1:  Axman; Hand Faller; Bin Wall Installer Laborer; Concrete Worker 
(Wet or Dry); Concrete Worker (Curing and Drying); Dumpman; Erector and 
Installer - includes the installation and erection of fences, snow fences, 
guardrails, median rails, median posts, signs, and right of way marker; Flag 
Person (Traffic Control); Form stripper; Form Setter Laborer (Paving); 
General Laborer; Gunite Laborer; Heater Tender; Landscape Laborer; Material 
Handler (Lumber, Rods, Cement, Concrete); Nozzleman (Air and Water); Pilot 
Car Driver; Pipe setter Laborer (Non-metallic); Pipe setter Laborer 
(Corrugated); Pre-Watering, pre-setting, and pre-irrigation (all work); 
Riprap Man; Sandblaster Pot Tender; Signal man, grade concrete, etc; Scissor 
man or hopper man; Stake Jumper for equipment; Tar and Asphalt Pot Tender; 
and Wrecking and Demolition Crew. 
   
GROUP 2:  Asphalt Raker and Tamper; Bin Wall Installer, Cement Mason Tender; 
Chuck Tender; Concrete Saw; Form Setter (Paving); Gunite Nozzleman; Hand 
Operated Vibratory Roller; High Scaler (Using air tools from bosn chair, 
swing stage lift belt, or block and tackle shall receive $.20 per hour more 
than the classified rate); Landscaper; Maintainer (Traffic Control); Mortar 
man on stone riprap; Operator of pneumatic, electric gas tamper, and similar 
mechanical tools; Pipe setter (corrugated, culvert pipe, sectional multi-
plate and similar type); Pipe setter, Pipelayer (non-metallic); Pipe 
wrapper; Powderman tender; Power type concrete buggy (Push ride); Power saw 
operator (clearing); Vibrator-concrete; Jackhammer and pavement breaker; 
Sandblaster nozzleman; Sewer pipe installer (non-metallic), clay, concrete, 
etc. (caulker, collarman, jointer, mortarman, rigger, jacker) Laborer 
(Tunnel & Underground Work)  
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     Group 1.....................$ 14.18              .69 
     Group 2.....................$ 16.21             1.43 
   
 
LABORER CLASSIFICATION - TUNNEL AND UNDERGROUND WORK 
     
GROUP 1:  Powderman and Blaster; Wagon Drill; Air-Trac; Diamond and Other 
Drills for Blasting Powder or Grouting. 
   
GROUP 2:  Miner (Driller); Machineman; Timberman; Steelman; Drill Doctor; 
Form Setter and Mover; Spader; Tuggers; Spilling and/or Caisson Worker; 
Powderman; Jackhammerman; Finisher.  
 
Line Construction (Underground Communication Work & All Motor Traffic 
Controlling, Street & Highway Lighting) 
   
     Cable Splicer...............$ 29.14             9.77 
     Groundman...................$ 24.70            12.13 
     Line Equipment Operator  
     (Electrical Work)...........$ 25.62             8.45 
     Lineman.....................$ 37.66             9.30 
   
Painter   
     Brush & Spray...............$ 17.02             3.00 
   
Power Equipment Operator   
     Group 1.....................$ 15.02             4.72 
     Group 2.....................$ 19.45             2.85 
     Group 3.....................$ 20.86             4.72 
     Group 4.....................$ 19.82             4.75 
 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
   
ALL ELECTRICAL WORK IS EXCLUDED.  FOR ELECTRICAL WORK, USE EQUIPMENT 
OPERATOR CLASSIFICATION LISTED UNDER LINE CONSTRUCTION.  
   
GROUP 1: Auger Machine Operator (Post Holes, etc.); Air Compressor (Over 315 
cu. ft. cap.); Backhoe (to 1.5 cu. yds.); Batch Bin Weighman, Scissorman, or 
Hopperman; Brakeman; Broom Operator (Self-Propelled); Cableway Signalman 
(Bellboy); Chip Spreader Operator; Concrete Saw (Self-Propelled); Conveyor 
Belt Operator; Crusher Oiler; Front End Loader (to 1.5 cu. yds.); Form 
Grader Operator; Fork Lift and Lumber Stacker; Joint Machine Operator; 
Longitudinal Float Operator; Mixer, Operator Concrete (under 1 yard); Oiler, 
Utility; Power Loader, belt and buckle type; Pump Operator; Roller Operator, 
Self-Propelled, (Pneumatic, rubber tired, sheep foot, vibratory or 
combination type); Screed Operator; Screening Plant Operator; Tire 
Repairman; Tractor Operator:  Farm, crawler, or wheel type (60 horsepower 
drawbar or less) with or without use of power attachments). 
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GROUP 2:  Air Compressor, two or more machines or tunnels, shafts, raises, 
or Plant Operator;  Asphalt Plant Operator; Backhoe (1.5 cu. yds. to 3.5 cu. 
yds.); Bituminous Laydown Machine Operator; CMI Machine (Auto Grader); 
Concrete Batch Plant Operator; Concrete Finish Machine Operator; Concrete 
Multi Blade Span Saw (Hunt Process or Similar); Concrete Spreader and Paver 
Operator; Crusher Operator; Drilling Machine, Intergrated (Core, Rotary, 
Caisson, Diamond); Elevating Grader Operator; Front End Loader (1.5 cu. yds. 
to 3.5 cu. yds.); Hydro-type Crane to 50 Tons; Mixer Operator, Base Course 
Pugmill Type I; Mixer Operator, Concrete (Over one yard); Motor Patrol 
Operator (All, excluding finish); Mucking Machine Operator (All Types); 
Mulching Machine Operator; Oiler (Crane and Shovels); Pavement Breaker, 
Hydro-Tamper and similar type machines; Pumpcrete Operator; Roller Operators 
(Tandem Steel Wheel, three axle or three wheel); Scraper Equipment (all 
types); Scraper Equipment (Multiple units, fifteen cents per hour additional 
per unit); Shovels, Draglines, Cranes, Piledrivers and Truck Mounted Cranes 
(Mfg. rating:  up to 3.5 cu. yds., or 50 tons, all attachments); Shuttle Car 
Operator; Subgrade Machine Operator (power); Tractor Operators:  Cold 
Milling, all with use of power attachments and including pushcat, dozer, 
tournadozer, etc. (the use of power attachments shall not include disking, 
pulling of rollers or similar unskilled actions); Trenching Machine 
Operator(Excludes Electrical Work); Wash Plant Operator; and Welder.   
   
GROUP 3:  Cableway Operator; Crane, 90 Tons and Over, (Whirley, gantry, 
stiffleg, overhead and traveling type); Mixer Operator, (Dual Drum); 
Shovels, Draglines,  Piledrivers and Truck Mounted Cranes (Mfg. rating:  7 
cu. yds. and over, or 90 tons and over, all attachments). 
   
GROUP 4:  Hoist Operator (Two or more drums, shafts, or raises); Motor 
Patrol Operator (Finish); Heavy Duty Mechanic, Machine Doctor; Shovels, 
Draglines, Cranes, Piledrivers, and Truck Mounted Cranes (Mft. rating:  3.5 
cu. yds. to 7 cu. yds., or 50 to 90 tons, all attachments); Wheel Excavator 
Operator; and Front End Loader (3.5 cu. yds. to 7 cu. yds).Truck Driver   
 
     Group 1.....................$ 15.25             1.85 
     Group 2.....................$ 16.55             1.85 
     Group 3.....................$ 16.87             3.18 
 
 
TRUCK DRIVER CLASSIFICATIONS 
   
GROUP 1:  Pick-Up Truck Driver (When used for hauling); Dump Truck Driver 
(To and Including 7 cu. yds.); Snow Plow Truck Driver (the cu. yd. rate of 
the truck); Gravel Spreader; Flat Rack Material Truck Driver (Less than 2 
Tons); Gang Truck Driver; Stringing Truck Driver (Single Axle Type); Water 
Truck Driver (2,500 Gal or Less); Fuel Service Truck Driver; Greaseman, 
Tireman, Servicemen; Oil Distributor Truck Driver (2,500 Gal. or Less). 
   
GROUP 2:  Dump Truck Driver (Over 7 cu. yds. to and including  
  13 cu. yds.); Flat Rack Material Truck Driver (Over 2 Tons to  
  5 Tons); Utility Winch Truck Driver; "A" Frame Truck Driver;  
  Material Checker; Transit Mix or Wet Mix Truck Driver; Power  
  Broom Driver; Water Truck Driver (Over 2,500 Gal. to and  
  including 3,600 Gal.); Oil Distributor Truck Driver (Over  
  2,500 Gal. to and including 3,600 Gal.) 
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GROUP 3:  Dump Truck Driver (Over 13 cu. yds. to and including 45 cu. yds.); 
Low Boy and Tandem Axle Float Driver; Multiple Axle Type Truck: Semi; Winch 
Trailer Truck Driver; Water Truck Driver (Over 3,600 Gal.); Oil Distributor 
Truck Driver (Over 3,600 Gal.); Truck Mechanics; and Flat Rack Material 
Truck Driver (Over 5 Tons). 
 
---------------------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which 
welding is incidental. 

============================================================================ 
 
Unlisted classifications needed for work not included within the scope of 
the classifications listed may be added after award only as provided in the 
labor standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 
--------------------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates listed under the 
identifier do not reflect collectively bargained wage and fringe benefit 
rates.  Other designations indicate unions whose rates have been determined 
to be prevailing.  
 
--------------------------------------------------------------------------- 
 

WAGE DETERMINATION APPEALS PROCESS 
 
 
1.) Has there been an initial decision in the matter? This can be: 
 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

 
On survey related matters, initial contact, including requests for summaries 
of surveys, should be with the Wage and Hour Regional Office for the area in 
which the survey was conducted because those Regional Offices have 
responsibility for the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described in 2.) and 
3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal process 
described here, initial contact should be with the Branch of Construction 
Wage determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
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2.) If the answer to the question in 1.) is yes, then an interested party 
(those affected by the action) can request review and reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
 
Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested 
party's position and by any information (wage payment data, project 
description, area practice material, etc.) that the requestor considers 
relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested 
party may appeal directly to the Administrative Review Board (formerly the 
Wage Appeals Board).   
 
Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final.  
 
 
 
                   END OF GENERAL DECISION 
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ATTENTION 
 

The following Special Contract Requirements (SCRs) are only a portion of the 
specifications for this project.  These SCRs amend and supplement the Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03.  
The FP-03 Metric Units is a separately published book.  In order to understand the 
solicitation properly you need to have the FP-03 Metric Units as well as this packet.  Pay 
particular attention to the provisions of Subsection 104.04 in the FP-03.  This Subsection 
explains how each of the many contract documents fit together. 

If you would like to view the FP-03 Metric Units electronically, go to:  
http://www.wfl.fha.dot.gov/design/specs/fp03.htm 

If you would like a printed copy of the FP-03 U.S. Metric Units, contact the: 

Contracts Section 
Federal Highway Administration 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver, WA  98661 
Phone:  360.619.7520 
Fax:  360.619.7520 
E-mail:  contracts@mail.wfl.fha.dot.gov 

 (printed copies of the FP-03 will be distributed to the successful bidder) 
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Delete the table on page iv and substitute the following: 
 

SI(1)  (METRIC) TO U.S. CUSTOMARY CONVERSION FACTORS  (approximate)
Symbol When You Know Multiply By To Find Symbol 

LENGTH 

µm micrometers 3.9 x 10-5 inches in 
mm millimeters 0.039 inches in 
m meters 3.28 feet ft 
m meters 1.09 yards yd 

km kilometers 0.621 miles mi 

AREA 

mm2 square millimeters 0.0016 square inches in2

m2 square meters 10.764 square feet ft2

m2 square meters 1.195 square yards yd2

ha hectares 2.47 acres ac 
km2 square kilometers 0.386 square miles mi2

VOLUME 
mL milliliters 0.034 fluid ounces fl oz 
L liters 0.264 gallons gal 
m3 cubic meters 35.31 cubic feet ft3

m3 cubic meters 1.308 cubic yards yd3

MASS 

g grams 0.035 ounces oz 
kg kilograms 2.202 pounds lb 
Mg megagrams 1.1023 short tons T 

(or "t") (or "metric ton")  (2000 lb)  

TEMPERATURE (exact) 

ºC Celsius 1.8C +32 Fahrenheit ºF 
 temperature  temperature  

ILLUMINATION 

lx lux 0.0929 foot-candles fc 
cd/m2 candela/m2 0.2919 foot-Lamberts fl 

MISCELLANEOUS 

J joule 0.7376 foot·poundforce ft·lbf 
N newtons 0.225 poundforce lbf 

kPa kilopascals 0.145 poundforce lbf/in2

   per square inch  
(1) SI is the symbol for the International System of Units. 
Appropriate rounding should be made to comply with Section 4 of ASTM E 380. 
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Section 101.— TERMS, FORMAT, AND DEFINITIONS 

101.04 Definitions.  Amend as follows: 

Delete the text of these definitions and substitute the following: 

Award — The written acceptance of an offeror’s proposal by the C.O. 

Bid — When used in a project package, carries the same meaning as Offer. 

Bidder — When used in a project package, carries the same meaning as Offeror. 

Bid Guarantee — A form of security assuring that the offeror will not withdraw an offer within the 
period specified for acceptance and will execute a written Task Order and furnish required bonds. 

Bid Schedule — The prepared schedule included with the offer forms, containing the estimated 
quantities of pay items for which unit prices are requested. 

Contract — The written agreement between the Government and the Contractor setting forth the 
obligations of the parties for the ordering of, performance of, and payment for, the prescribed work.  
Refers to both the Basic Contract and the Task Orders. 

Contract Time — The specified time allowed for completion of all Task Order work. 

Notice to Proceed — Written notice to the contractor to begin the Task Order work. 

Pay Item — A specific item of work for which a unit price is provided in the Task Order. 

Payment Bond — The security executed by the contractor and surety or sureties and furnished to the 
Government to ensure payments as required by law to all persons supplying labor or material 
according to the Task Order. 

Performance Bond — The security executed by the contractor and surety or sureties and furnished 
to the Government to guarantee completion of the Task Order work. 

Project — The specific section of the highway or other property on which construction is to be 
performed under the Task Order. 

Solicitation — The complete assembly of documents (whether attached or incorporated by 
reference) furnished to prospective offeror(s). 
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Surety — An individual or corporation legally liable for the debt, default, or failure of a 
contractor to satisfy a Task Order obligation. 

Work — The furnishing of all labor, material, equipment, and other incidentals necessary to 
successfully complete the project according to the Task Order. 

Add the following: 

Basic Contract — The contract Indefinite Delivery, Indefinite Quantity (IDIQ) which is a 
written agreement between the Government and the Contractor(s) setting forth the general 
obligations of the parties for the ordering of, performance of, and payment for, the work to be 
performed under the subsequent Task Orders. 

Offer — A written proposal by an offeror to perform work at a proposed price. 

Offeror — Any individual or legal entity submitting an offer. 

Task Order — An order for a specific level of work that may or may not be related to one or 
more projects. 

Park – Grand Teton National Park lands or the administrative entity. 

101.04 Definitions.  Add the following: 

Holidays — Holidays occur on the following days: 

• 1st day of January - New Year’s Day 
• 3rd Monday of January - Martin Luther King, Jr. Day 
• 3rd Monday in February - Presidents' Day 
• Last Monday in May - Memorial Day 
• 4th day of July - Independence Day 
• July 24th – Utah Pioneer Days  
• 1st Monday in September - Labor Day  
• 2nd Monday in October - Columbus Day 
• 11th day in November - Veterans Day 
• 4th Thursday in November - Thanksgiving Day 
• 25th day in December - Christmas Day 
• Other days declared holidays by the Congress or the President 
• If a holiday falls on a Saturday, the preceding Friday is also a legal holiday.  If a holiday 

falls on a Sunday, the Monday following is also a legal holiday. 
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SE/P75 Index (SEP) — SE/P75 Index (SEP) is a measure of a material’s ability to perform 
based on the quality and quantity of fines present.  The quality is represented by the sand 
equivalent (SE) and quantity is represented by the percent passing the 75-µm (P75). The SEP is 
computed as follows: 

For an SE ≥ 29, 
25+P

SE
=SEP

75
 

For an SE < 29, 
P+SE
4+SE

=SEP
75

 

Where: 

SE = Plastic fines in graded aggregates and soils by using the sand equivalent test 
AASHTO T 176, Alternate Method No.2, Referee Method 

P75 = Material finer than 75-µm Sieve in mineral aggregates by washing AASHTO T 11 
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Section 102.— BID, AWARD, AND 
EXECUTION OF CONTRACT 

102.02  Preparation of Bids.  Delete the Subsection title, text of the first paragraph, and 
substitute the following: 

Follow the requirements of FAR Clause 52.215-1 Instructions to Offerors - Competitive 
Acquisition. 

102.03  Bid Guarantee. (a) General.  Delete the text of the first sentence and substitute the 
following: 

Submit a bid guarantee of 20 percent of the total bid amount for all schedules or $3 million, 
whichever is less. 

102.05 Public Opening of Bids.  Delete this Subsection. 

102.05A  Contract Award.  (Added Subsection.) 

This contract contains options for additional work.  Acceptable offers must include pricing for 
Base, Option A, Option B, and Option C schedules.  The base schedule will be awarded upon 
execution of the contract.  Any exercise of Option A, Option B, Option C or all will be made any 
time within 90 days from the contract award date. 

The apparent low offeror will be determined by the lowest offer for the total of Base, Option A, 
Option B, and Option C schedules.  The successful offeror will be awarded all pay items in the 
Base schedule.  The contract amount will be the total for the Base schedule.  If the Government 
exercises Option A, Option B, Option C or all; the contract amount will increase by the total for 
Option A schedule, Option B schedule, Option C schedule, or all schedules. 

102.06 Performance and Payment Bonds.  Delete the text of the first paragraph and substitute 
the following: 

Follow the requirements of FAR Clause 52.228-15 Performance and Payment Bonds – 
Construction.  Furnish a performance bond and a payment bond each in the penal amount of 100 
percent of the original task order price. 
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03M01/02/08 

Section 103.—SCOPE OF WORK 

103.01  Intent of Contract.  Add the following: 

Additional work on sites within or in the vicinity of the project may be requested by the CO.  
Such work generally will be in response to natural disasters.  This paragraph does not affect the 
respective responsibilities of the parties under Subsection 107.06.  Provide cost proposals and 
perform work as ordered by the CO. 

103.06 Issue Resolution.  (Added Subsection). 

Resolve project issues at the lowest authorized level and in the most expedient manner possible.  
Escalate unresolved issues to the next higher level in a timely manner to avoid adverse impacts 
to costs, risks, or time.  Either party may request an issue be escalated.  Submit requests in 
writing.  Upon the request of either party, both parties must escalate the issue.  An exception to 
escalating an issue may be observed when both parties agree extra time is needed for the 
development of facts. 

Decision making is encouraged to be made at the lowest authorized level.  Recommendations, 
options, and ideas by all team members are requested.  Decisions made at the lowest level 
possible will be supported by all management levels.  Countermands of decisions will not be 
permitted, except where there is a conflict with code, regulation, law, the contract, or a change of 
critical facts or information which causes a re-evaluation of the resolution.  Support of a 
countermand by the original decision team is critical.  All Contractor and Government team 
members must understand why the change is necessary and must be able to support it. 
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03M06/22/07 

Section 104.— CONTROL OF WORK 

104.03 Specifications and Drawings.  Amend as follows: 

(b) Specific requirements for concrete and miscellaneous structures.  Delete paragraph 
(1)(c) and substitute the following: 

(c)  Forms and falsework for cast-in-place concrete structures less than or equal to 
1800 millimeters in height; 

Add the following paragraph: 

(c) As-built working drawings.  Furnish two as-built working drawings.  The Government 
will provide two sets of contract drawings to be used exclusively for recording the as-built 
details of the project.  Use red pencil or red ink to record the information described below. 

Note all additions or revisions to the location, character, and dimensions of the prescribed 
work shown on the contract drawings.  Line out all details shown that are not applicable to 
the completed work.  Check off details shown that were incorporated into the completed 
work without change. 

Retain the drawings at the project site and, as work progresses, continuously update them to 
reflect the as-built details.  Upon request, make the drawings available to the CO to review 
for compliance with these specifications. 

As a minimum, show the following types of changes on the as-built drawings: 

(1) Typical section(s) 

(a) Revisions in dimensions; and 

(b) Revisions in materials. 

(2) Plan and profile 

(a) Plan 

(1) Revisions to the alignment; 

(2) Changes in the construction limits; 

(3) Revisions in location, type, and grade of road approaches; 

(4) Location, size, and type of underdrains; 



E-7 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

(5) Skew of culverts; 

(6) Channel changes; 

(7) Location of monuments and permanent references; 

(8) Elevations for all aerial and underground crossings of utilities; and 

(9) Location, length, and type of fencing. 

(b) Profile 

(1) Revisions to grades, elevations, and stationing of intersection PIs; 

(2) Equations; 

(3) Culvert diameter, length, type, and stationing; 

(4) Length of culvert extension. and length of existing culvert; 

(5) Location, length, stationing, and type of retaining walls; and 

(6) Location, length, stationing, and end treatment of guardrail. 

(3) Bridge 

(a) Stationing of bridge ends; 

(b) Revisions to footing and seal elevations; 

(c) Pile length, size, type, and tip elevation; and 

(d) Any changes in plan or dimensions including any major changes in reinforcing. 

(4) Miscellaneous 

(a) Revisions to parking areas or turnouts; and 

(b) Final location, type and length of curbs, sidewalks, etc. 

(5) Utilities 

(a) Location of located utilities; and 

(b) Modified and relocated utilities, including vaults, conduits, and other 
appurtenances; and 

(c) Light poles. 
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Furnish the as-built working drawings to the CO before the final inspection.  Correct all details 
found during the final inspection that are not shown on the as-built drawings and return to the 
CO within 5 working days. 

104.04 Coordination of Contract Documents.  Delete the text of this Subsection and substitute 
the following: 

The FAR, TAR, Basic Contract, special contract requirements, plans, and standard specifications 
are contract documents.  A requirement in one document is binding as though occurring in all the 
contract documents.  The contract documents are intended to be complementary and to describe 
and provide for a complete contract.  In case of discrepancy, calculated and shown dimensions 
govern over scaled dimensions.  The contract documents govern in the following order: 

(a) Federal Acquisition Regulations; 

(b) Transportation Acquisition Regulations; 

(c) Basic IDIQ Contract; 

(d) Special Contract Requirements (SCRs); 

(e) Plans; and 

(f) Standard specifications. 
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03M07/25/06 

Section 105.— CONTROL OF MATERIAL 

105.02 Material Sources.  Amend as follows: 

Add the following: 

Unless a source is listed as mandatory, the decision to use an identified source is solely that of 
the Contractor. 

(a) Government-provided sources.  Add the following to the third paragraph: 

Do not perform aggregate source quality tests listed in the Sampling and Testing 
Requirements Table of other Sections when using Government-provided sources. 

Add the following: 

Government-provided sources for this project are identified as follows: 

(1) Government-provided mandatory sources.  

There are no Government-provided mandatory sources. 

(2) Government-provided optional sources. 

Material for use as borrow, riprap, and in the production of aggregates, under Sections 
204, 209, 251, 252, 255, 301, 308, 309, 401, 403, 404, 552, 601, and 705 may be 
obtained from the Spread Creek Pit. 

Segregate or assure that stone material obtained from the stockpile at Spread Creek Pit 
remains available in quality and dimension for work under Sections 251, 252, and 255.  
Use the following order of precedence for availability planning:  

 All work under Item 25501-1000 

 All work under Item 25125-0000 

 Work under Item 25501-5000 on Grand Teton Park Pathways at approximately 
6+390 to 6+415. 

There is not a Government-provided optional source for Item 25101-6000. 

All imported material from Contractor-located sources must be certified by the 
Government to be free from noxious weeds or invasive plant materials and other 
deleterious material before entering the Park at the start of each construction season.  To 
determine if a potential material source meets the weed-free requirement, submit a list 
of sources to be inspected by the Government.  In addition to the source name and 
location, submit potential mitigative measures to make the source weed-free.  The 
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Government will furnish an inspection report, weather permitting, within 21 days of a 
submission of potential material sources, listing the status of the source and any 
mitigative measures that would need to be accomplished before use. Coordinate with 
the CO on specific dates. 

Spread Creek Pit is a gravel deposit located approximately 3 kilometers east of 
Highway 26/89/187 and approximately 42 kilometers from Jackson, Wyoming, at MP 
26.  The Pit site is located on lands administrated by the USFS, Bridger-Teton National 
Forest, in sections 14 and 15 of T44N, R114W as shown on the plans.  The Special Use 
Permit for this source is contained in Section H, Permits. 

If the Contractor elects to obtain material from, or stockpile materials at the Spread 
Creek Pit, the following restrictions apply: 

(a) Operation in the pit is allowed between the hours of 6 a.m. and 9 p.m. 
beginning June 1 through October 31.  Operation in the pit is not permitted during 
the first three weekends of the fall hunting season from 9 p.m. Friday evening to 7 
a.m. the following Monday. 

(b) The existing Spread Creek Access Road gate at the Eastside Highway Junction 
must be maintained in the opened position and locked in-place. 

(c) Protect and maintain the existing silt fence. Remove silt and sediment when 
material exceeds one-third of the silt fence height, or as needed for proper 
functioning. 

(d) Do not delay traffic for more 30 minutes along any portion of the Spread Creek 
Access Road. 

(e) Residential camping will not be allowed in the National Forest or Park, except 
as provided in Subsection 107.12.  A temporary construction office, storage trailers, 
and night watchman facilities will be allowed.  Provide portable toilets and other 
temporary sanitation facilities that are bear-resistant in accordance with Subsection 
107.08. 

(f) Submit an operation plan for approval by the CO.  Show locations of service 
roads, material stockpiles, crushers and plant locations, and how public access will 
be maintained along the Spread Creek Access Road.  

(g) Prior to beginning work in the pit, stake the material source limits for approval 
by the CO.  Mark the perimeter of the boundary limits by providing 2.1 meter long 
metal T-posts at 30-meter intervals.  Provide US Commercial Standard T-posts 
painted green with anchor plates weighing a minimum of 1.98 kg/m.  Do not 
measure T-posts for direct payment.  Survey pit limits according to Subsection 
152.02(o). 

(h) Clean all equipment according to Subsection 107.11(a).   
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(i) Conserve stripped topsoil and stockpile at locations shown in the plans.  Do not 
stockpile topsoil more than 1.0 meter deep.  

(j) Begin extracting materials for production of aggregates and select borrow at the 
eastern most excavation limit as defined by points 1, 2, & 3 shown on the plans.  
Progress the excavation in a westerly direction.  Maintain an extraction face that is 
perpendicular to the baseline.  Excavate to the limits as shown on the plans.  Mine 
gravel deposits to the maximum depth of the deposits or to the depth shown in the 
plans before expanding the pit laterally.  Seepage is anticipated along the southern 
margins of the extraction area.  Do not progress outside of the extraction area 
unless approved in writing by the CO. 

(k) Contain all operations within the extraction and staging and stockpile areas. 

(l)  Maintain access through the area at all times during work at pit site. 

(m) Do not use the existing Forest Service access road located south of the Spread 
Creek Pit site. 

(n) The contractor is advised that clayey gravel seams and lenses occur throughout 
the pit; clayey material mixed with the gravel deposit will plug screens and stick to 
aggregate.  If required wash required material by means of a sandscrew or other 
approved method(s) to remove fines from the aggregate.  

(1) At least seven days prior to beginning washing operations, submit a 
washing plan for approval by the CO.  As a minimum, the plan should address 
the following: 

(i) Water management, such as methods and plans for pumping, 
transporting, distributing, and water conservation. 

(ii) Mechanism for metering flow rates at the point of distribution. 

(iii) Settling pond final location, size, and type. 

(iv)Protect surface flows and nearby stream in accordance to the Storm 
Water Pollution Prevention Plan contained in Section I of the Special 
Contract Requirements 

(2) Water for washing may be obtained from Spread Creek at the Spread 
Creek Pit site if the Contractor elects to use the Spread Creek Pit.  Water may 
be pumped from the creek to a holding tank.  Permits for obtaining water are 
contained in Section H of the Special Contract Requirements. 

Alternate settling pond dimensions from those shown in the plans are 
acceptable.  Submit alternate pond dimensions with washing plan. Ponds must 
be able to accommodate operational washwater, siltation, 25-year/24- hour 
maximum precipitation for the area, and 0.6 meters of freeboard.  Provide an 
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overflow ditch for each pond.  Direct overflow ditches to extraction area or 
construct an overflow pond.  Clean pond of settled material (silt and sediment) 
when material exceeds one-third of the freeboard height or as needed for 
proper functioning, and prior to decommissioning.  Dispose of settled material 
removed from ponds according to Subsection 105.02(p).   

(3)  All washing activities are restricted to Spread Creek pit. 

(o) Reduce all rocks 0.6 meters or less in diameter and use for crushed materials.  
Stockpile in an approved location or utilize under Item 25125-000.  Bury any larger 
rocks that do not meet requirement of Subsection 705.08 in the extraction area of 
the pit after pit operations are complete. 

(p) Reclaim the extraction area upon the completion of crushing.  Use excess and 
unsuitable materials from Spread Creek Pit to reshape the area shown on the plans 
and as provided in Section 622.  Sculpt slopes to produce irregular contours.  
Provide reclamation plan for approval by the CO prior to beginning reclamation 
activities.  Do not dispose any concrete, asphaltic material, or refuse at Spread 
Creek Pit. 

(q) When reshaping of the pit is completed, place conserved topsoil evenly over the 
exposed subsoil to the extent that topsoil is available. 

(r) Protect monitoring wells from disturbance at all times during pit operation and 
reclamation. 

There is no charge for material taken from Spread Creek Pit for use on this project. 

(b) Contractor-located sources.  Add the following to the first paragraph: 

Obtain permits and clearances according to Subsection 107.10. 

Before delivery of select borrow, riprap, and aggregate from sources other than the 
Government-provided optional sources, ensure sterilization of any noxious weed seed.  Do 
not stockpile the sterile material outside the project boundaries prior to delivery.  These 
requirements maybe waived if the Contractor’s source meets Park weed-free requirements. 

Hauling of material through Yellowstone National Park or Grassy Lake Road (Route 117) 
is prohibited. 

Sources on inholding lands within the Park boundaries will not be permitted. 
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105.04  Storing and Handling Material.  Delete the text of the second paragraph and substitute 
the following: 

Do not use private property for staging or storage without written permission of the owner or 
lessee.  Furnish copies of all agreements.  Secure all permits and clearances for use of the storage 
area and provide copies of the documents.  Obtain permits according to Subsection 107.10.  
Restore all Government-provided storage sites to their original condition. 

Use Government-provided storage site according to the following: 

(a) The “Contractor Staging and Stockpiling Area” of Spread Creek Pit shown on the plans 
and designated by the CO may be used for stockpiling material, general construction staging 
and maintenance operations, crushing activities, and operating a mixing plant for hot asphalt 
concrete pavement.  Use site according Subsection 105.02. 

(b) The Lizard Creek Storage Area may be used for stockpiling material, general 
construction staging and maintenance operations and is located at 27+970 of North Park 
Road.  Final staging area limits approved by the CO. 

(c) Approved turnouts and other areas within the project boundaries may be used for 
operations, staging and storage for items such as culverts, geotextiles, temporary traffic 
control devices, and construction equipment. 

Submit a request of all turnouts and any other areas proposed to be used as operations 
staging, storage, and turnarounds at least 21 days prior to use to the CO for approval. 

Do not disturb the area beyond the approved staging areas. 

The request will contain the following required information for each proposed site: 

(1) Road name; (limited to North Park Road and Teton Park Road) 

(2) Turnout or area name; (if applicable) 

(3) Station; 

(4) Side; (Left or Right) 

(5) Items proposed to be staged and/or stored; 

(6) Whether area is proposed as a turnaround site; 

(7) Proposed area of use; (i.e. entire turnout, north half of turnout) 



E-14 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

(8) Closure plan; 

(9) Proposed dates of use. 

Some areas may have date restrictions due to hunting season(s).  Inquire locally for 
hunting season dates. 

Do not store asphalt materials, aggregate, or borrow materials in these areas. 

(d) The Snake River Pit staging areas as shown on the plans may be used for stockpiling 
material, asphalt production, excess material disposal, general construction staging and 
maintenance operations, and crushing activities, subject to the following restrictions: 

(1) Use of staging areas is allowed beginning May 1 through October 31 of any year. 

(2) Crushing activities and asphalt production are allowed between the hours of 6 a.m. 
and 9 p.m. 

(3) Maintain the closure of the gate at the junction of the Snake River Pit access road 
with the North Park Road.  Keep gate closed during non-work periods, and after 9 p.m. 
during use of the staging area. 

(4) Residential camping will not be allowed on National Forest or Park Lands unless 
designated in Subsection 107.12.  A temporary construction office, storage trailers, and 
night watchman facilities will be allowed at sites approved by the CO.  Provide portable 
toilets and other temporary sanitation facilities that are bear-resistant and in accordance 
with Subsection 107.08. 

(5) Before beginning work in the staging and waste areas, stake the boundary limits of 
the staging and waste areas for approval by the CO.  Mark the perimeter of the staging 
boundary limits only by providing 2.1 meter long metal T-posts at 30-meter intervals.  
Provide US Commercial Standard T-posts painted green with anchor plates weighing a 
minimum of 1.98 kg/m.  Do not measure T-posts for direct payment.  Clearing of the 
upper staging (waste) area will be approved before clearing activities.  Perform clearing 
activities under Item 622.  

(6) Clean all equipment according to Subsection 107.11(a).  Additional cleaning of 
equipment is required after hauling and disposing of topsoil waste on North Park Road, 
Phase II, shown on the plans. 

(7) Limit speed of vehicles and equipment within the staging areas and on Snake River 
Pit access road to 16 kilometers per hour. 
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(8) Submit a temporary traffic control proposal for the junction of the Snake River Pit 
access road with the North Park Road and Spread Creek Pit access road with Eastside 
Highway, at least 21 days prior to mobilization of crushing and asphalt production 
equipment into the staging area. 

(9) Do not dispose any concrete, asphaltic material, or refuse at Snake River Pit. 
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03M01/02/08 

Section 106.— ACCEPTANCE OF WORK 

106.01  Conformity with Contract Requirements.  Amend as follows: 

Delete the second paragraph and substitute the following: 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids.  Use the 26th edition 
of the AASHTO Standard Specifications for Transportation Materials and Methods of Sampling 
and Testing, and Appendix A and B of the Federal Lands Highway Field Materials Manual for 
this project.  Use the modified AASHTO procedures for sampling and testing contained in 
Appendix B of the Federal Lands Highway Field Materials Manual; except, when a specified 
sampling or test method is not included in Appendix B, sample and test according to the 
referenced AASHTO test procedure.  Appendix A of the Federal Lands Highway Field Materials 
Manual contains several sampling and testing methods which may be required for this project 
that are not found in AASHTO. 

Delete the eighth paragraph and substitute the following: 

Remove, repair, or replace work that does not conform to the contract, or to prevailing industry 
standards where no specific contract requirements are noted.  Removing, repairing, or replacing 
work; providing temporary traffic control; and any other related work to accomplish conformity 
will be at no cost to the Government. 

Add the following: 

Obtain copies of the following documents by going to our webpage at: 

http://www.wfl.fha.dot.gov/construction/cmr/

• Appendices A and B of the Federal Lands Highway Field Materials Manual, dated 
02/10/97; 

• Standard WFLHD Method of Test for Accelerated Weathering of Aggregate by Use of 
Dimethyl Sulfoxide (DMSO); 

• Highway Research Board Bulletin No. 319, "The Humphres Method of Granular Soils", 
dated 1962;  

• Form FHWA-1641, "Worksheet for Superpave Asphalt Concrete Mix Design, 
AASHTO R 35"; 

• Standard WFLHD Test Method for Determining Asphalt Content in Asphalt Paving 
Mixtures by the Ignition Method; and 

• Field Note Samples, dated April 2004.   

http://www.wfl.fha.dot.gov/construction/cmr/
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106.02  Visual Inspection.  Delete the text of this Subsection and substitute the following: 

Acceptance is based on visual inspection of the work for compliance with the specific contract 
requirements.  In the absence of specific contract requirements or tolerances, prevailing industry 
standards may be used. 

106.03 Certification.  Add the following after the second paragraph: 

Material or assemblies accepted on the basis of a Certification are listed in each Section of work 

Maintain records of all required certifications according to Subsections 103.04, 153.04, and 
154.04. Submit certifications to the CO before incorporating material into work identified. 

Check certifications, before incorporating the materials into the work, to ensure that the 
requirements of the contract have been met.  Mark the certifications with the following 
information: project name,  project number, contract item number, item description, Contractor’s 
signature, and date. 

106.07 Partial and Final Acceptance.  Delete paragraph (a) and substitute the following: 

(a) Partial Acceptance.  When the Base Schedule, an Option, or any road within an option 
is completed, a final inspection of that portion of the project may be requested.  If the 
portion is complete and in compliance with the contract, it will be accepted, and the 
Contractor will be relieved of further responsibility for maintenance of the completed 
portion.  Partial acceptance does not void or alter any of the terms of the contract. 

Delete Table 106-2 and substitute the following: 
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03M06/22/07 

Section 107.— LEGAL RELATIONS 
AND RESPONSIBILITY TO THE PUBLIC 

107.01  Laws to be Observed.  Delete the third paragraph and substitute the following: 

Comply with the terms and conditions included in all permits and agreements obtained by the 
Government for performing the work included in this contract (See Section H).  Notify the CO 
immediately of any changes, including modifications to government-obtained permits, or any 
additional permits or agreements that are required by the Contractor’s methods of operation.  
Allow adequate time in the construction schedule for any additional permits or changes to 
government-obtained permits.  Furnish copies of all acquired permits and agreements not in the 
contract. 

Comply with the terms and conditions included in the Storm Water Pollution Prevention Plan 
(See Section I). 

107.02Protection and Restoration of Property and Landscape.  Amend as follows: 

Delete the second paragraph and substitute the following: 

Preserve public and private property, and protect monuments established for the purposes of 
perpetuating horizontal, vertical, cadastral, or boundary control.  When a monument must be 
destroyed, reestablish monuments according to applicable state statute, or by the direction of the 
agency or individual who established the monument, unless otherwise stated in the plans. 

USGS facilities and equipment are within the construction limits of North Park Road, Snake 
River Bridge (Option B).  USGS facilities and equipment will be modified, removed and/or 
replaced only by designated representatives of the USGS.  Provide the USGS with a minimum 
10 calendar days notice before starting any work at the North Park Road, Snake River Bridge.  
The USGS contact information is as follows: 

Contact: Mr. Jake Jacobson 
WRD, USGS 
Idaho Field Office 
PO BOX 51099 
Idaho Falls, ID  83402 
Phone:  (208) 529-4287 
Fax:  (208) 552-5560 
Cell:  (208) 589-4590 
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Add the following to the fourth paragraph: 

Paleontological remains and archeological specimens found within the construction area are the 
property of the National Park Service or Forest Service and will be removed only by designated 
representatives of these agencies.  Should the Contractor’s operations, employees, or 
subcontractors operations uncover or find any paleontological remains or archeological 
specimens, suspend operations at the site of discovery and notify the CO immediately of the 
findings.  Operations may continue in other areas.  Include in the notification a brief statement of 
the location and details of the finding.   

Delete the fifth and sixth paragraph and substitute the following:

The Government has notified the utility owners named below of the potential impact to, and the 
necessity for modifications to their facilities.  Construction plans and cross-sections have been 
provided to the utility owners for their use in identifying potential conflicts.  

Coordinate work and develop a utility relocation plan with the utility owners. Obtain approval of 
the utility relocation plan from the CO before starting work that may affect utility owner 
facilities.  The following is a list of the known utility owners with facilities in the project limits. 

Telecommunication:      Power: 

QWest Communications Lower Valley Energy 

Contact: Ms. Mil Grigg      Contact: Ms. Jan Woodmancy 
  Senior Design Engineer      Customer Service Engineer 
  P.O. Box 488        P.O. Box 572 
  Jackson, WY  83001      4000 South Highway 89 
  Phone:  (307) 733-5357      Jackson, WY  83001 
        (800) 348-1030      Phone:  (307) 733-2446 

Park Facilities (Water, Power, Telecommunications): 

Grand Teton National Park 
Contact: Ms. Sena Wiley 
 Park Engineer 
 P.O. Drawer 170 
 Moose, WY  83012-0170 
 Phone:  (307) 739-3352 
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(a) Utility Relocation Plan.  Develop a plan that includes work activities and construction 
schedules according to Section 155 and include the following: 

(1) Certification of the utility relocation plan by all applicable utility owners. 

(2) Utility notification and location schedule, methods, and responsible parties.  
Wyoming One-Call (800-348-1030) is listed under the national one call directory.  
Include location of Park facilities according to Section 636 

(3) Breakdown of activities for lump sum Bid Item 63601 - System installation, 
electrical and other, coordination; into at least 4 individual activities. 

(4) A complete schedule of activities for modifying existing utility facilities that show 
the following for each activity: work areas; dates; durations; and responsible parties for 
specified work.  

(5) A protocol for advance notification of utility customers, Park Facilities Contact, and 
CO of planed outages, specifying affected areas, dates, and durations.  

(6) Provide utility company project superintendent’s name and emergency contact 
numbers. 

(7) Maintain as-built drawings according Subsection 104.03(c).  Maintain an additional 
two sets of utility drawings showing existing facilities, installed facilities, abandoned 
facilities and modified facilities.  

(b) Construction Requirements. Coordinate all temporary and permanent facility 
modifications to be accomplished by the applicable utility owner. 

(1)  Lower Valley Energy.  Lower Valley Energy (LVE) is the sole provider to perform 
modification to power utilities located within the North Park Road, Phase II project.  
Provide LVE with a minimum 30 calendar day notice before starting operations along 
North Park Road, 31+300 to 32+700.  Perform power utility relocation work under the 
following restrictions: 

(a) Stake power cable relocation for approval by the CO before clearing and 
trenching operations.   

(b) Coordinate power cable installation with LVE representative. 

(c) Obtain certification from LVE, and approval from the CO, before starting 
backfilling operations.  Perform trenching and backfilling according to Section 636.  
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(d) Structures no longer required for power system are property of LVE and will be 
removed from Park property.  Only power cable in excess of 600 millimeters below 
subgrade will be allowed to be abandoned on Park property. 

(e) The contractor is responsible for payment to LVE for their cost from pay item 
number 63601-3000 System installation, electrical.  Do not add fees, overhead, or 
profit to LVE’s invoice for work.  The contractor’s payment for coordination and 
management of LVE will be included in item 63601-3000, System Installation, 
electrical and other, coordination. 

(2)  QWest Communications.  Provide QWest with minimum notification periods 
identified in the Utility Relocation Plan before starting operations.  Qwest will 
accomplish their work at no cost to the project.  Additionally the following areas have 
been identified with notification periods. 

(a) 30 calendar days before starting operations at North Park Road, Phase II 
31+300 to 32+700, and Grand Teton Park Pathway, Phase I (Option C); 2+500 to 
2+750, 5+650 to 5+900, and 6+100 to 6+220. 

(b) 45 calendar days before starting operations at Grand Teton Park Pathways 
(Option C), 0+350 to 0+840 including the conduit system work Snake River Bridge 
(at Moose); Eastside Highway, Buffalo Fork Riprap (option A), and North Park 
Road, Snake River Bridge (Option B) 

Before installing conduit system on the Grand Teton Park Pathways (on Snake River 
Bridge at Moose) according to Section 636, obtain certification from QWest and 
provide to the CO, that all underground facilities have been fully modified to 
accommodate subgrade and conduit work. 

(3) Grand Teton National Park.  Perform work on park facilities according to 
Sections 611 and 636.  Provide Grand Teton National Park with a minimum 45 calendar 
day notice before starting operations along Grand Teton Park Pathway, Phase I, 5+650 
to 5+815. 

Add the following after the last paragraph: 

Eastside Highway and Buffalo Fork Riprap (Option A).  To prevent damage to existing 
asphalt concrete pavement, provide a plan for protecting the existing pavement surface on the 
Eastside Highway, from 40+745 to 41+110 prior to performing hauling and excavation work on 
the Eastside Highway and Buffalo Fork Riprap (Option A) portion of the project. 

Address specific protection methods within submitted schedules and plans according to Sections 
155 and 156. 
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The Contractor is responsible for repair of damage to Eastside Highway, caused to the pavement 
by the Contractor’s operations.  Damage to the pavement includes cracked or broken pavement, 
deformation of the existing pavement surface greater than 20 mm, and gouges and cuts greater 
than 20 mm in depth.   

Minimum repair for pavement damage will consist of removal and replacement of the full depth 
of pavement.  Remove pavement from centerline to edge of pavement (width) and 1.0 meter on 
each side (length) of damaged area limits.  No more than three separate patches will be allowed.  
Replace all pavement in the affected lane(s) from 40+745 to 41+110 if damage is caused to more 
than three areas.  

Submit a plan for pavement repair within 7 days after notification of required repair.  Complete 
all pavement repairs within 14 days after approval of pavement repair plan.   

Damage and repair will be evaluated under Subsection 106.02. 

107.03 Bulletin Board.  Add the following: 

(g) The “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights 
Concerning Payment of Union Dues or Fees. 

107.03A  Public Notice.  (Added Subsection.) 

Submit roadwork information in writing to the CO daily, describing operations planned for the 
following workday. Include information such as description of and location of work, 
construction operations that will affect traffic, expected delays, periods when the road is opened 
to traffic without delay, etc. 

Prior to beginning any roadway work each day, call Park Dispatch at 307-739-3300 (press 6) 
describing general operations planned, and location of planned traffic delays. 

107.08  Sanitation, Health, and Safety.  Amend as follows: 

Add the following after the first paragraph: 

Submit an accident prevention plan for implementing safety and health standards seven days 
prior to the Preconstruction Conference.  Use the Government furnished Form WFLHD-28, 
Guide Outline of Contractor’s Accident Prevention Plan. In addition to Form WFLHD-28, 
include the following information in the Accident Prevention Plan: 

(a) The schedule for weekly safety meetings with the hauling vehicle operators.  Topics, 
such as; defensive driving techniques, safe stopping distances, compliance with speed limits, 
and remaining alert, or any such item that posses a threat to safe operations. 
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(b) The method the Contractor will use to control the speed of hauling vehicles such as 
radar, timing, or pacing. 

(c) The schedule for and type of safety inspections that will be performed on the hauling 
vehicles. 

(d) A description of the type of communication system that will be used to communicate 
between hauling vehicles. 

(e)  The method of ensuring that personnel comply with the restrictions of 
Subsections 156.06(o) and (p). 

Add the following to the last paragraph: 

Keep the project site clean of construction debris at all times.  Provide trash dumpsters that are 
certified bear-proof to contain construction debris, garbage and trash.  Provide portable toilets for 
use by contractor employees.  Collect and dispose all waste material outside of Park and Forest 
Service Lands. 

107.10  Environmental Protection.  Delete the text of this Subsection and substitute the 
following: 

Conform to the following: 

(a) The Federal Water Pollution Control Act (33 USC § 1251 et seq.). 

(1) Except as authorized by this contract, do not operate mechanized equipment, 
discharge or place material within the boundaries of any U.S. waters as identified by the 
ordinary high water mark, high tide line, or edge of the wetland.  This includes 
wetlands, unless authorized by a permit issued by the U.S. Army Corps of Engineers 
according to 33 USC § 1344, and if required by the state agency having jurisdiction 
over the discharge of material into the waters of the U.S.  In the event of an 
unauthorized discharge: 

(a) immediately prevent further contamination; 

(b) immediately notify appropriate authorities and the CO; and 

(c) mitigate damages as required. 

(2) Separate work areas, including material sources by the use of a suitable barrier that 
prevents sediment, petroleum products, chemicals, other liquids, or solid materials from 
entering the waters of the U.S.  Construct and remove barriers to avoid discharge of 
material into the waters of the U.S.  Remove and properly dispose of sediment or other 
material collected by the barrier. 
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(b) Construction Activities Outside Construction Limits.  Before beginning construction 
activities outside the construction limits (such as material sources, disposal sites, waste 
areas, access roads, water sources, stockpiles and staging areas) that will require ground 
disturbance, occupation, clearing, or other environmental impacts provide the following 
documents. 

The requirements below do not apply to commercial sources that are established, have 
provided material to public and private entities on a regular basis over the last two years, 
have appropriate State and local permits, and do not require expansion outside their 
currently established and permitted area. 

(1)  Proposed Activity Description.  Submit a description, schedule, and location of 
the proposed activities for approval of the CO.  Include maps of the area and other 
relevant information. 

(2) Cultural Resources.  Submit written documentation satisfactory to the CO for a 
finding of either “no historic properties affected” or “no effect” according to 36 CFR 
800.4(d)(1) for historic properties on or eligible for listing to the National Register of 
Historic Places.  Provide either: 

(a)  Documentation showing there are no cultural resources present, and a finding 
of either “no historic properties affected” or “no effect” according to 36 CFR 
800.4(d)(1).  Documents must be prepared by an individual qualified under the 
Secretary of the Interior’s Standards and Guidelines for Archeology and Historic 
Preservation, 48 FR 44716-44740. 

Documentation must be satisfactory to the State Historic Preservations Officer 
(SHPO) or Tribal Historic Preservations Officer (THPO) as appropriate, according 
to 36 CFR 800.3(c). 

The CO will forward the documentation to the SHPO or THPO.  Anticipate a 
minimum of 30 days from receipt of the documentation by the SHPO or THPO 
before use of the site may be approved; or 

(b) Documentation showing a finding of either “no historic properties affected” or 
“no effect” according to 36 CFR 800.4(d)(1) has been previously obtained for the 
proposed activities from the State, Tribal Government or Federal Land 
Management Agency responsible for the land. Include attached copies of SHPO 
concurrence, or Memorandum of Agreement (MOA) where concurrence is not 
required. 

(3) Species Protected Under the Endangered Species Act of 1973.  Submit written 
documentation satisfactory to the CO that the proposed action will have no effect to any 
threatened or endangered species or their critical habitat.  Provide either: 
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(a) A current list of all threatened or endangered species in the site of proposed 
activities from the U.S. Fish and Wildlife Service; and a recommendation of a “no 
effect” determination according to Section 7 of the Endangered Species Act 
prepared by a biological specialist with a minimum of 3 years of experience in 
Endangered Species Act compliance or other qualifications acceptable to the CO.  
Allow up to 30 days to obtain the current list of all threatened or endangered 
species from the U.S. Fish and Wildlife Service; or 

(b) Documentation showing the proposed activities have previously been 
determined to comply with the Endangered Species Act and this determination 
remains valid.  This documentation must be from the State, Tribal Government or 
Federal Land Management Agency responsible for the land.  Attach evidence of 
compliance, including correspondence with the U.S. Fish and Wildlife Service. 

(4) Wetlands as Defined by the U.S. Army Corps of Engineers’ 1987 Wetland 
Delineation Manual (WDM).  Submit written documentation satisfactory to the CO, 
that the proposed action will comply with Section 404 of the Clean Water Act, 
Executive Order 11990, and will not affect any wetlands. Documentation must be 
prepared by a wetland specialist with a minimum of 3 years of experience in wetland 
delineation using WDM or other qualifications acceptable to the CO. 

(5) Federal Lands.  Before use of sites on federal lands, submit a copy of the Letter of 
Approval or Special Use Permit from the applicable federal agency allowing use of the 
site for intended purposes. 

(6) Tribal, State and Local Approvals.  Comply with applicable laws regarding the 
proposed activities.  Submit copies of required clearances, including hazardous waste 
compliance, tribal, State and local permits and approvals. 

Allow 12 days (in addition to other agency time requirements) for approval of documents 
submitted to the CO. 

(c) Oil and Hazardous Substances.  Submit a Hazardous Spill Plan at least 2 days before 
beginning work describing what actions will be taken in case of a spill, and incorporate 
preventative measures to be implemented (such as the placement of refueling facilities, 
storage and handling of hazardous materials, etc). 

At present, a Spill Prevention, Control, and Countermeasure (SPCC) plan will be required 
for sites in operation after July 1, 2009 that store petroleum and synthetic oil products with a 
maximum above-ground combined capacity greater than 5,000 liters (1,320 gallons).  This 
includes both bulk and operational storage containers (such as tanks on trucks and 
construction equipment) with a capacity greater than 210 liters (55 gallons) that are used to 
transfer or store oil for further distribution.  It does not include tanks used primarily to 
power the movement of the motor vehicle.  Develop a SPCC plan for sites that meet the 
requirements of 40 CFR Part 112.  Owners and operators must comply by July 1, 2009.  
Submit the SPCC plan by June 28, 2009. 
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If a SPCC Plan is not required, submit a Hazardous Spill Plan describing what actions will 
be taken in case of a spill, and incorporate preventative measures to be implemented (such 
as the placement of refueling facilities, storage and handling of hazardous materials, etc).  
Submit the Hazardous Spill Plan at least 2 days before beginning work. 

Do not use equipment that is leaking fluids.  Repair leaks on equipment immediately.  Keep 
a supply of absorbent materials at the job site in the event of spills.  Acceptable absorbent 
materials are those manufactured specifically for the containment and clean up of hazardous 
materials. 

Immediately notify the CO of all hazardous spills. 

(d) Monitor river and stream turbidity and pH levels and water quality as outlined in Section 
157.  Conduct operations according to the State of Wyoming NPDES included in Section H, 
Permits. 

107.11  Protection of Forests, Parks, and Public Lands.  Add the following: 

Comply with the following: 

(a) All vehicles and equipment including office trailers and residential trailers that enter the 
park and are staged in association with this project, will be inspected by the CO prior to their 
entry into the Park for mud, weeds, and other unwanted substances.  Steam clean all earth-
moving equipment (including hauling vehicles) and pile driver equipment of mud and weed 
seed. Subsequent entries of hauling vehicles will not require cleaning unless requested by 
the CO.  Notify the CO a minimum of 48 hours prior to the entry of vehicles and equipment. 

(b) Do not operate or park any equipment off the paved roadway.  Do not operate or store 
vehicles and equipment leaking oil, gas, or anti-freeze within the Park or National Forest 
boundaries.  Do not drain oil, hydraulic fluids, anti-freeze, or other chemicals onto the 
ground within the Park or National Forest boundaries.  Completely contain diesel fuel at the 
work site.  Clean up any spill immediately. 

(c) Sleeping in vehicles or camping within the Park or National Forest boundaries will not 
be allowed, except as provided in Subsection 107.12. 

(d) Do not use explosive material within the Park or National Forest boundaries. 

(e) Do not feed or disturb wildlife within the Park or National Forest boundaries.  Store and 
handle food, fuel, or other attractants in a manner that does not attract bears, i.e., no food, 
pet food, garbage, drinks, trash, or food and drink containers will be placed outside vehicles, 
trailers, buildings, or bear-resistant containers except during actual use.  Contractor supplied 
garbage bins must be bear proof and meet Park requirements.  Any mishandling of garbage, 
trash, food, and other potential bear attractants described above will result in the responsible 
person, or Contractor, receiving a citation subject to a fine. 

(f) Temporarily suspend construction activities according to Subsection 108.06 when a 
grizzly bear or wolf comes near an active construction area and creates a potential 
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animal/human conflict.  Immediately notify the CO and Park Ranger for resolution of any 
potential bear/human conflicts or of actual bear/human confrontations.  If necessary 
contractor, subcontractor, and employees may be required to carry bear pepper spray, if 
warranted by bear/human activity.  The Government will not supply bear pepper spray. 

(g) Immediately remove all debris that falls into the stream as a result of construction 
operations. 

(h) The contractor, subcontractor and all employees will be required to attend Park 
orientation meetings presented by the National Park Service prior to beginning work.  Notify 
the CO 14 days prior to beginning work so orientations can be scheduled.  

Subcontractors or employees hired after the scheduled Park orientation meeting will be 
required to attend additional Park orientation meeting(s).  

107.12  Contractor’s Camp.  (Added Subsection.) 

Camping or temporary residing is not allowed on the National Forest or Park lands unless 
designated.  The following sites are designated as contractor’s camp locations: 

• Spread Creek Pit Campsite; 

• Snake River Campground. 

Spread Creek Pit Campsite is located at the entrance to Spread Creek Pit and south of the 
existing access road.  There are five (5) campsites at this location.  Trailers and vehicles are 
restricted to the existing aggregate pad. 

Snake River Campground is located on North Park Road at approximately 38+840, left.  There 
are up to 13 campsites at this location.  Trailers and vehicles are restricted to designated 
campsites and access road. 

Only hard-sided trailer camping will be allowed at all campsites.  Campsites will be provided 
free of charge to the Contractor for the duration of the contract.  All campsites are designated as 
“dry camping” only.  Dry camping is defined as self-contained camp trailers where external 
water, sewer, and electrical services are not provided.   
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Comply with the following: 

(a) The Contractor will designate an on-site camp boss at each campsite to ensure the 
Contractor Camp operation remains in compliance with Park and National Forest permits, 
special orders, and regulations.  The responsibilities of the camp boss will include, but not 
be limited to, ensure proper food handling and storage, solid waste storage and disposal, 
management of camp facilities, and act as the contact for the National Park Service. 

(b) Provide conditions and activities at campsites in accordance with Subsection 107.11.  
Provide additional portable toilets and bear proof garbage bins for campsite residents. 

(c) All campsite residents are required to attend the Park orientation meetings, according to 
Subsection 107.11(h), prior to occupying any campsite.  

(d) Furnish a weatherproof bulletin board of suitable size and construction for continuous 
display of posters and other information regarding contractor’s campsite.  Erect and 
maintain the bulletin board immediately next to campsite.  Remove bulletin board after 
campsite is no longer occupied. 

Display each of the following documents on the bulletin board: 

(1)  Poster containing “Contractor’s Camp and Name” in 75 millimeter letters  

(2)  Poster containing contact information for the camp boss, including name, title, 
campsite location, and phone number. 

(3)  USDA- Forest Service Special Order Number 04-00-104 including Exhibits A and 
B, available at; http://www.fs.fed.us/btnf/. 

(4) Grizzly Bear Management and Protection Plan for Spread Creek Pit, Bridger-Teton 
National Forest, that is Exhibit 3 of the of the Spread Creek Special Use Permit in 
Section H, Permits. 

(5) Provide and maintain a minimum area of 432 millimeters by 432 millimeters on the 
bulletin board for Park provided material. 

(6) Pets will be not allowed at camping locations within the National Park 

Camping at Spread Creek Pit and Snake River Campground may be reduced or 
eliminated at any site due to noncompliance or for resource protection such as bear 
activity, other wildlife activity, or unfavorable soil and plant impacts. 

http://www.fs.fed.us/btnf/
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03M09/21/07 

Section 108.— PROSECUTION AND PROGRESS 

108.01  Commencement, Prosecution, and Completion of Work.  Amend as follows: 

Add the following: 

Furnish at least 48 hours advance notice before changing the current work schedule.  Work 
schedule changes that include additional shifts require 14 days notice. 

If the Government exercises Option A, Option B, Option C or all, the fixed completion date will 
not be modified. 

Furnish notification at least 48 hours in advance to beginning the start-up phase in Section 153. 

Perform work under this contract according to the following: 

(a) Do not perform construction operations between 6 p.m. Friday and 6 a.m. the following 
Tuesday of the Memorial Day and Labor Day weekends, and according to Subsections 
156.03(g) & 156.06(k). 

(b) Limit work within Spread Creek Pit according to Subsection 105.02. 

(c) Limit work that disturbs the surface of the traveled way as provided for under 
Subsections 156.03 and 156.06. 

(d) Do not remove asphalt pavement on North Park Road from 30+800 to 38+330 before 
June 15 of any year, except in Subexcavation areas.  This date restriction may be waived in 
writing by the CO, depending on weather and roadway conditions. 

(e) Do not perform work between 6:00 p.m. and 7:00 a.m. at the following locations: 

(1) North Park Road from 27+857 to 28+900. 

(2) Grand Teton Park Pathways, Phase I, as approved by the CO 

(f) Perform a walk-through with the CO of all work 10 working days prior to the winter 
shutdown period listed in paragraph (d) for the purpose of identifying clean up needs, 
erosion prevention needs, and any issues regarding storage of materials over winter 
shutdown.   
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(g) Do not perform in-stream work before August 1 of any year.  Perform in-stream work in 
accordance with Sections H, Permits, and I, Storm Water Pollution Prevention Plan.  In-
stream work is defined as any ground disturbing activities conducted below the ordinary 
high water (OHW) elevation as shown on the plans.  If OHW is not shown on the plans, then 
in-stream work is defined as any ground disturbing activities conducted within 0.6 meters of 
the wetted perimeter.  The following locations are to be considered in-stream work areas. 

(1) North Park Road, Phase II: Un-named tributary to Dime Creek (33+938), Dime 
Creek (35+507), and Nickel Creek(36+367), and  

(2) North Park Road, Snake River Bridge (Option B): Snake River, and  

(3) Grand Teton Park Pathways, Phase I (Option C) Cottonwood Creek. (6+400). 

 Complete in-stream work at the Snake River by November 15, 2009. 

(h) Complete all work to salvage and replant trees, shrubs, and forbs performed under Items 
622 and 623 by May 31, 2008 from approximately 0+050 to 0+117 on the Visitor Center 
Connection.  See Section 611 for interim watering requirements.   

(i) Complete all work under items; 15705, 20101, 20301, 20303, 20401, , 20404, 25125, 
30101, 30505, 40401, 60201, 61101, 61501, and 62406 by July 1, 2008, from 0+000 to 
0+117.395 on the Visitor Center Connection and 0+900 to 0+925 of the Grand Teton Park 
Pathways. 

(j) Complete all work under items; 15705, 20101, 20301, 20302, 20303, 20401, 20404, 
20801, 25101, 25125, 25505, 30101, 30505, 40401, 55201, 55401, 55504, 55601, 60201, 
60202, 60504, 60510, 60901, 61101, 61501,61904, 62406, 63302, 63316, 63401, 63403, 
63602, 63610, 63621, 64603, and 64604 by October 31, 2008,  from 5+660 to 12+687.868 
on Pathway Mainline. 

(k) North Park Road, Snake River Bridge (Option B).  Complete all items from station 
39+440 to 39+495 before July 1, 2009 

(l) Complete all mainline paving for North Park Road (all stations) and Grand Teton Park 
Pathways before October 1 of any year. 

Delete the text of the second paragraph and substitute the following: 

A preconstruction conference will be held after the task order is awarded and before beginning 
work.  Provide a work plan according to Section 155. 
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108.01A Labor.  (Added Subsection.) 

Follow the requirements of FAR Clause 52.222-6 Davis Bacon Act. 

Adjacent or virtually adjacent work sites are defined to be work sites within 0.8 kilometers of the 
project.  Application of the Davis-Bacon Act for work sites beyond 0.8 kilometers of the project 
will be determined by the CO. 

Spread Creek Pit and Snake River Pit have been determined to be adjacent or virtually adjacent 
to the project.  Davis-Bacon Wage Rates will apply. 

108.02 Subcontracting.  Amend as follows: 

Delete the first paragraph and substitute the following: 

FAR clauses 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business 
Concerns, 52.222-11 Subcontracts (Labor Standards), and 52.236-1, Performance of Work by the 
Contractor are supplemented as follows. 

Delete the fourth paragraph and substitute the following: 

In FAR Clauses 51.219-8, Utilization of Small Business Concerns and 52.237-27, Prompt 
Payment for Construction Contracts, the subcontracts include both on-site work and supply 
contracts. 

Evaluate the percentage of the cost of contract performance incurred for personnel in FAR 
Clause 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns, 
according to the following formula: 

P  = H / T 

Where: 

P = Percent of the cost of contract performance incurred for personnel working for 
HUBZone firms 

T = Total wages/benefits paid during the life of the contract.  Certified payrolls will be 
used to determine Davis-Bacon wages and benefits paid.  Submit certified statements at 
least monthly declaring the wages and benefits paid to non-Davis Bacon personnel 
under this contract. 

H = Total wages/benefits paid to employees working for HUBZone firms (prime and 
subcontractors) 
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In FAR Clause 52.236-1, Performance of Work by the Contractor, the percentage of work 
performed on-site by the Contractor will be computed as 100% less the combined initial dollar 
amount of all subcontracts involving on-site labor as a percent of the original dollar amount of 
the contract. 

108.04  Failure to Complete Work on Time.  Delete the text and table of this Subsection and 
substitute the following: 

Follow the requirements of FAR Clause 52.211-12 Liquidated Damages — Construction. 

Liquidated damages in the amount specified in Table 108-1 will be assessed for each calendar 
day beyond the time specified in the contract until substantial completion of the work. 

If the Government exercises any options, assessment of liquidated damages will be based on the 
completion date as provided for in Subsection 108.01. 

Liquidated damages will not be assessed for the following: 

(a) The day of the final inspection. 

(b) Days required to perform work added to the contract after substantial completion 
including items identified during the final inspection that were not required before that time. 

(c) Delays by the Government after all work is complete and before a formal acceptance is 
executed. 

(d) Periods of time when all work is complete but acceptance is delayed pending the plant 
establishment period or similar warranty period. 

(e)  During winter shutdown periods according to Subsection 108.01(d). 

Table 108-1 
Charge for Liquidated Damages for Each Day 

Work Is Not Substantially Completed 
Original Contract Price 

From More 
Than — 

To and 
Including — 

Daily 
Charge 

$           0 $ 1,000,000 $ 500 

1,000,000 2,000,000 1,100 

2,000,000 5,000,000 2,200 

5,000,000 10,000,000 2,700 

10,000,000 and more 3,300 
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108.06  Suspension.  (Added Subsection.)  

Follow the requirements of FAR Clause 52.242-14 - Suspension of Work. 

The performance of the work may be suspended, either in whole or in part, for such periods 
deemed necessary due to the presence of grizzly bears and wolves.  See Subsection 107.11(f). 
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03M08/29/07 

Section 109.— MEASUREMENT AND PAYMENT 

109.01 Measurement of Work.  Amend as follows: 

Delete the first sentence of paragraph six and substitute the following: 

Prepare pay item measurement notes on “Record of Miscellaneous Items” (Form FHWA 17348).  
For an electronic version of the form go to: 

http://www.wfl.fha.dot.gov/other/it/forms/17348.pdf. 

Delete the text of paragraph (b) and substitute the following: 

(b) Task Order item number; 

109.02  Measurement Terms and Definitions.  Add the following: 

(m) Fixed hourly rate.  Measure the actual number of hours ordered by the CO and 
performed by the Contractor. 

109.03  Weighing Procedures and Devices.  Delete the text of paragraph (c)(2) and substitute 
the following: 

(2) Task Order pay item number and description; 

109.04  Receiving Procedures.  Delete the text of paragraph (b) and substitute the following: 

(b) Task Order pay item number and description. 

109.08  Progress Payments.  Amend as follows: 

Delete the text of paragraph (b) and substitute the following: 

(b)  Closing date and invoice submittal date.  The closing date for progress payments will 
be designated by the CO.  Include work performed after the closing date in the following 
month’s invoice.  For work performed between September and July of any year, submit 
invoices to the designated billing office by the 7th day after the closing date.  Invoices 
received by the designated billing office after the 16th day following the closing date, for 
work included in the September through July invoices, will not be accepted for payment 
processing that month.  For work included in the August invoice, submit the invoice to the 
designated billing office by the 5th day after the closing date.  Invoices received by the 
designated billing office after the 5th day following the closing date, for work included in the 
August invoice, will not be accepted for payment processing that month.  Include late, 
unprocessed invoice submittals in the following month’s invoice. 
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Delete the text of paragraph (e) and substitute the following: 

(e)  Processing progress payment requests.  No payment will be made for work unless 
field note documentation for the work was provided by the closing date. 

(1) Work performed between September and July. 

(a) Invoices received by the 7th day following the closing date. 

(1) Proper invoices.  If the invoice meets the requirements of Subsection 
109.08(c), and the quantities and unit prices shown on the contractor’s invoice 
agree with the corresponding quantities and unit prices shown on the 
Government's receiving report, the invoice will be paid. 

(2) Defective invoices.  If the invoice does not meet the requirements of 
Subsection 109.08(c), or if any of the quantities or unit prices shown on the 
contractor’s invoice exceed the corresponding quantities and unit prices shown 
on the Government’s receiving report, the invoice will be deemed defective 
and the Contractor so notified according to FAR Clause 52.232-27(a)(2).  
Defective invoices will not be corrected by the Government and will be 
returned to the contractor within 7 days after the Government’s designated 
billing office receives the invoice. 

Revise and resubmit returned invoices by the 18th day following the closing 
date.  The CO will evaluate the revised invoice.  If the invoice still does not 
meet the requirements of Subsection 109.08(c), the contractor will be so 
notified according to FAR Clause 52.232-27(a)(2), and no progress payment 
will be made that month.  Correct the deficiencies and resubmit the invoice the 
following month. 

If the revised invoice meets the requirements of Subsection 109.08(c), but still 
has quantities or unit prices exceeding the corresponding quantities and unit 
prices shown on the Government’s receiving report, the Government’s data for 
that item of work will be used.  The contractor’s invoice, as revised by the 
Government’s receiving report, will be forwarded for processing by the 23rd 
day following the closing date.  The contractor will be notified by the 23rd day 
following the closing date of the reasons for any changes to the invoice. 

(b)  Invoices received between the 8th and 16th day following the closing date. 

(1) Proper invoices.  If the invoice meets the requirements of Subsection 
109.08(c), and the quantities and unit prices shown on the Contractor’s invoice 
agree with the corresponding quantities and unit prices shown on the CO’s 
receiving report, the invoice will be deemed proper and forwarded for 
processing within 7 days of receipt. 
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(2) Defective invoices.  If the invoice does not meet the requirements of 
Subsection 109.08(c), the invoice will be deemed defective, the Contractor so 
notified according to FAR Clause 52.232-27(a)(2), and no progress payment 
will be made that month. Correct the deficiencies and resubmit the invoice the 
following month. 

If the invoice meets the requirements of Subsection 109.08(c), but has 
quantities or unit prices exceeding the corresponding quantities and unit prices 
shown on the Government’s receiving report, the Government’s data for that 
item of work will be used.  The contractor’s invoice, as revised by the 
Government’s receiving report, will be forwarded for processing within 7 days 
after receiving the invoice.  The contractor will be notified, within 7 days of 
the Government’s receipt of the invoice, of the reasons for any changes to the 
invoice. 

(2) Work performed during August. 

(a) Proper invoices.  If the invoice meets the requirements of Subsection 109.08(c), 
and the quantities and unit prices shown on the Contractor’s invoice agree with the 
corresponding quantities and unit prices shown on the CO’s receiving report, the 
invoice will be deemed proper and forwarded for processing within 7 days of 
receipt. 

(b) Defective invoices.  If the invoice does not meet the requirements of Subsection 
109.08(c), the invoice will be deemed defective, the Contractor so notified 
according to FAR Clause 52.232-27(a)(2), and no progress payment will be made 
that month. Correct the deficiencies and resubmit the invoice the following month. 

If the invoice meets the requirements of Subsection 109.08(c), but has quantities or 
unit prices exceeding the corresponding quantities and unit prices shown on the 
Government’s receiving report, the Government’s data for that item of work will be 
used.  The contractor’s invoice, as revised by the Government’s receiving report, 
will be forwarded for processing within 7 days after receiving the invoice.  The 
contractor will be notified, within 7 days of the Government’s receipt of the 
invoice, of the reasons for any changes to the invoice. 

Delete the text of paragraph (f) and substitute the following: 

(f)  Partial payments.  Invoices may include the following: 

(1) Progress payments may include partial payment for material to be incorporated in 
the work, provided the material meets the requirements of the contract and is delivered 
on, or in the vicinity of, the project site or stored in acceptable storage places. 

Partial payment for material does not constitute acceptance of such material for use in 
completing items of work.  Partial payments will not be made for living or perishable 
material until incorporated into the project. 
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(2) Partial payment for preparatory work.  Partial payment for preparatory work does 
not constitute acceptance of work. 

Individual and cumulative partial payments for preparatory work and material will not 
exceed the lesser of: 

• 80 percent of the contract bid price for the item; or 

• 100 percent of amount supported by copies of invoices submitted. 

The quantity paid will not exceed the corresponding quantity estimated in the contract. 

Submit pay notes according to Section 153.  Provide a cost breakdown of the bid item 
components and submit invoices or other documents supporting the partial payment. 

The CO may adjust partial payments as necessary to protect the Government. 
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03M06/22/07 

Section 151.— MOBILIZATION 

Payment 

151.03  Delete the text of this Subsection and substitute the following: 

The accepted quantity, measured as provided in Subsection 109.02, will be paid at the task order 
price per unit of measurement for the Section 151 pay item shown in the bid schedule.  Payment 
will be full compensation for the work prescribed in this Section.  See Subsection 109.05. 

Progress payments for mobilization lump sum will be paid as follows: 

(a) Bond premiums will be reimbursed according to FAR Clause 52.232-5 Payments Under 
Fixed-Price Construction Contracts, after receipt of the evidence of payment. 

(b) When 5 percent of the original task order amount is earned from other bid items, 50 
percent of the mobilization item, or 5 percent of the original task order amount, whichever is 
less, will be paid. 

(c) When 10 percent of the original task order amount is earned from other bid items, 100 
percent of the mobilization item, or 10 percent of the original task order amount, whichever 
is less, will be paid. 

(d) Any portion of the mobilization item in excess of 10 percent of the original task order 
amount will be paid after final acceptance. 
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03M06/06/06 

Section 152.— CONSTRUCTION SURVEY AND STAKING 

Construction Requirements 

152.02  General.  Amend as follows: 

Delete the text of this Subsection and substitute the following: 

At the preconstruction conference, submit a cost breakdown of the individual items included in 
the lump sum item for use in making progress payments. 

(a) Survey schedule.  Include staking activities in the construction schedule submitted 
according to Section 155.  Include the dates and sequence of each staking activity. 

Delete the first through the fifth paragraphs and substitute the following: 

(b) North Park Road, Phase II, (27+857 to 38+330), North Park Road Snake River Bridge 
(Option B) (39+370 to 39+601) and Grand Teton Park Pathway, Phase I (0+007.402 to 
12+687.898)   The Government has set horizontal and vertical control points for the project.  
The location and identity of each control point are shown on the plans. 

Before beginning construction, notify the CO of any missing control points or stakes.  The 
Government will reestablish control points and stakes missing before the beginning of 
construction. 

(c) Government furnished information.  The Government will furnish the following data 
relating to horizontal and vertical alignment and theoretical slope stake catch points, and 
other design data: 

(1) Computer listings containing horizontal alignment, vertical profile, superelevation, 
excavation and embankment slope ratios, and earthwork quantities: 

(2) Computer generated construction staking notes showing theoretical slope stake catch 
points and reference points; 

(3) Computer generated clearing notes (based on theoretical catch points); 

(4) X, Y, Z coordinates (horizontal and vertical control points); 

(5) X, Y, Z coordinates (subgrade centerline and shoulders); and 

(6) Plotted cross sections (earthwork). 
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(7) Station and offset data (road approaches and intersection layout as shown on the 
plans. 

(d) North Park Road, Moran Shoulder Widening (0+409 to 0+610) 
North Park Road, Moran Entrance Station Repair (0+280 to 0+360) 
Eastside Highway, Buffalo Fork Riprap (Option A)(40+775.45 to 41+084.55) 

The CO will locate the beginning station point at the beginning of these segments of work.  
No other control for these segments of work will be established.  The existing centerline will 
constitute horizontal and vertical alignment.  

Survey and stake according to Subsection 152.03, before beginning construction.  

Perform additional calculations for convenient use of Government-furnished data.  Provide 
immediate notification of apparent errors in the initial staking or in the furnished data. 

(e) Pre-survey meeting.  Before surveying or staking, discuss and coordinate the following 
with the CO: 

(1) Surveying and staking methods; 

(2) Stake marking; 

(3) Grade control for courses of material; 

(4) Referencing; 

(5) Structure control; and 

(6) Any other procedures and controls necessary for the work. 

Preserve all initial reference and control points.  After beginning construction, replace all 
destroyed or disturbed initial reference or control points necessary to the work. 

Prepare field notes in an approved format.  Sample note formats are available as listed in 
Subsection 106.01.  Furnish all survey notes at least weekly. 

Survey and establish controls within the tolerances shown in Table 152-1.  The construction 
survey and staking work may be spot-checked for accuracy, and unacceptable portions of work 
may be rejected.  Resurvey rejected work, and correct work that is not within the tolerances 
specified in Table 152-1.  Acceptance of the construction staking does not relieve the Contractor 
of responsibility for correcting errors discovered during the work and for bearing all additional 
costs associated with the error. 

Start work only after staking for the affected work is accepted. 
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All field notes, pay notes, and supporting documentation become the property of the Government 
upon completion of the work. 

Remove and dispose of all flagging, lath, stakes, and other staking material after the project is 
complete.  Remove visible portions of brushes if used to mark grade finishing stakes. 

Add the following: 

At the preconstruction conference, submit a cost breakdown of the individual items included in 
the lump sum item for use in making progress payments. 

152.03  Survey and Staking Requirements.  Amend as follows: 

(b) Roadway cross-sections.   Delete the text of this paragraph and substitute the following:   

Roadway cross sections are not required, except as provided in paragraphs (o) & (q) and in 
Subsection 204.16.  If cross sections are required as provided in Subsection 204.16, take 
roadway cross-sections normal to centerline.  Take cross-sections at a maximum centerline 
spacing of 20 meters.  Take additional cross-sections at significant breaks in topography and 
at changes in the typical section.  Along each cross-section, measure and record points at 
breaks in topography, but no further apart than 5 meters.  Measure and record points to at 
least the anticipated slope stake and reference locations.  Reduce all cross-section distances 
to horizontal distances from centerline. 

(d) Clearing and grubbing limits.  Delete the text of this paragraph and substitute the 
following: 

Set clearing and grubbing limits based on actual slope stake catch points. 

(e) Centerline establishment.  Delete the text of this paragraph and substitute the 
following: 

North Park Road, Moran Shoulder Widening (0+409 to 0+610). 
North Park Road, Moran Entrance Station Repair (0+280 to 0+360). 

Determine existing alignment, profile, cross slope, and width for layout of work as follows: 

(1) Establish and mark the centerline of the roadway at 10 meter intervals and 20 meters 
beyond each termini of the construction limits.  Determine centerline as the center of 
the existing roadway at 0+200 and establish centerline shown on the plans.  Set 
reference stake and hub for each centerline point, perpendicular to the centerline and 
outside the work area.  Establish station and reference (horizontally and vertically) to 
the established centerline.  Record the measured station, horizontal offset distance and 
vertical offset distance from centerline point to hub on the stakes as well as in the 
survey notes.  Reset centerline and station stakes as many times as necessary to 
complete the work. 
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(2) Determine the existing profile, crown and/or superelevation, and pavement width.  
Take cross sections of the existing roadbed at the established centerline stations.  Take 
and record ground shots at existing paved shoulders.  Record the crown, superelevation, 
and road width each side of the centerline, on the centerline reference stake and in the 
notes. 

(3) 10 days prior to pavement removal submit survey notes and computations showing 
the existing profile, crown, and/or superelevation, and pavement widths in a form 
approved by the CO. The CO will determine pavement width, subgrade elevation, 
crown and superelevation at each established station. 

(4) Set grade finishing stakes (hubs) to grade elevations and horizontal alignment at top 
of subgrade and top of roadway aggregate course.  Set hubs along centerline and each 
shoulder for each established station. Set or replace grade finishing stakes as many 
times as necessary to construct the subgrade and roadway aggregate course in 
accordance with the plans. 

Eastside Highway, Buffalo Fork Riprap (Option A) (40+775.45 to 41+084.55) 

For the above locations establish and mark the centerline of the existing roadway at 20-
meter intervals.  Determine centerline as the center of the existing roadway with visual 
adjustments to points that will produce tangents and smooth horizontal curves. Set reference 
stake and hub for each centerline point, perpendicular to the centerline and outside the work 
area. Establish station and reference (horizontally and vertically) to the established 
centerline.  Record the measured station, horizontal offset distance and vertical offset 
distance from centerline point to hub on the stakes as well as in the survey notes.  Reset 
centerline and station stakes as many times as necessary to complete the work. 

(f) Grade finishing stakes.  Add the following: 

Use brushes or guard stakes at each stake. 

Add the following: 

(m) Asphalt paver reference line.  Set adequate horizontal control points or reference lines 
for asphalt concrete paver as specified in Subsection 401.13. 

(o) Spread Creek Pit Material source.  Stake the material source limits in accordance with 
Subsection 105.02 (2)(g).  Prior to topsoil removal or extraction activities, take cross-
sections of the material source staging, stockpiling, and extraction area limits as shown on 
the plans.  Take cross-sections according to Subsection 152.03(b) with the baseline, shown 
on the plans, used as centerline.  Take periodic cross-sections as extraction progresses to 
show vertical and horizontal limits of extraction.  Take final cross-sections after reclamation 
work has been completed.  Reduce all survey data and compute the quantity of material 
extracted.  Submit data and quantity, in an approved form, to the CO. 



E-45 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

(p) Subexcavation areas.  Perform the following: 

(1) Set centerline stationing at maximum 20 meter intervals.  Take cross sections 
perpendicular to centerline.  Reduce all cross sections to horizontal distances from 
centerline. 

(2) Set cut stakes along centerline and at each shoulder. 

(3) Take cross sections after excavation and before backfilling for measurement of 
subexcavation quantities. 

(4) Set grade finishing hubs to grade elevations at the top of borrow and at the top of the 
aggregate base course.  Set hubs at centerline and each edge of shoulder.  Use blue 
colored hubs/brushes for the top of borrow, and use red colored hub/brushes for the top 
of aggregate base.  Set and mark hubs with guard stakes, replace hubs as necessary to 
construct aggregate base course. 

Add the following to Table 152-1. 

Table 152-1 
Construction Survey and Staking Tolerances 

(continued) 

Staking Phase Horizontal Vertical 

Asphalt paver reference line ±50 millimeters — 

Centerline reference line* ± 25mm* 
 

± 5mm* 
 

*Applies only to North Park Road , 0+280 to 0+360 and 0+490 to 0+610, and Eastside Highway. 

152.03A Project Specific Requirements.  (Added Subsection.) 

Survey work under this contract includes layout, control, and measurement as necessary to 
adequately construct the project.  Staking for this project will include the following: 

• Control Points; 

• Roadway cross sections; 

• Slope stakes and references; 

• Clearing and grubbing limits; 

• Centerline reestablishment; 

• Grade finishing stakes; 

• Drainage structures; 

• Bridges; 
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• Retaining walls; 

• Borrow sites; 

• Permanent monuments and markers; 

• Miscellaneous survey and staking; 

• Intermediate surveying and staking; 

• Asphalt paver reference line; 

• Roadway aggregate; (shoulder dressing) 

• Pavement markings; 

• Seeding; 

• Temporary pavement markings; 

• Post-mounted construction signs. 

Added Table: 

Table 152-2 
Measurement Tolerances 

Pay Unit Horizontal Vertical 

Cubic meter 
50 millimeters or 1:500 

whichever is greater 
100 millimeters or 1:333 

whichever is greater 

Hectare 
300 millimeters or 1:100 

whichever is greater 
— 

Kilometer 
1 meter or 1:1000 

whichever is greater 
— 

Meter 
50 millimeters or 1:500 

whichever is greater 
— 

Square meter 
50 millimeters or 1:500 

whichever is greater 
— 

Payment 

152.06  Delete the second paragraph and substitute the following: 

Payment for lump sum items will be prorated based on the progress of the work under this 
Section. 
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Section 153.— CONTRACTOR QUALITY CONTROL 

Delete the text of this Section and substitute the following: 

Description 

153.01 This work consists of obtaining samples for quality control testing, performing quality 
control tests, providing inspection, and exercising management control to ensure that work 
conforms to the contract requirements.  See FAR Clause 52.246-12 Inspection of Construction. 

Do not submit documentation or plans previously submitted and accepted under a separate task 
order unless there is a change of personnel or specific work features require an amendment to the 
accepted plan. 

Construction Requirements 

153.02 Personnel Qualifications.  Furnish a quality control manager with at least one year of 
experience managing highway construction quality control or quality assurance programs and 
meeting one of the following requirements: 

(a) A Bachelor of Science degree from a four year program in civil engineering, civil 
engineering technology, construction management, or construction engineering; 

(b)  2 years experience as a superintendent of a road or highway construction firm; 

(c)  A level four highway construction or highway materials NICET certification; or 

(d) 4 years experience as a highway construction inspection or materials quality control 
supervisory technician. 

153.03 General. Provide a quality control system that plans, performs, and documents quality 
control activities. 

Alternate quality control systems that meet the intent of this specification may be implemented 
by contract modification if approved by the CO. 

Provide a quality control manager on-project during work with the authority to stop work not in 
compliance or that will result in non-compliance with contract requirements. 

Identify an alternate in the quality control manager’s absence.  The alternate must meet the 
qualifications for a quality control manager.  An alternate may not act for the quality control 
manager for a period greater than three (3) days unless approved by the CO. 

Submit names and qualifications of the quality control manager and any alternate to the CO for 
approval 14 days before start of work. 
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Furnish additional quality control staff (inspectors, testers, reviewers, and clerical assistants) to 
complete the work specified in this Section.  Provide names and qualifications of additional 
personnel to the CO 14 days before start of work. 

Do not designate superintendents, foremen, traffic and safety supervisors, or project testing 
technicians, as the quality control manager or other quality control personnel. 

153.04 Quality Control Plans.  Provide quality control plans for selected work features.  The 
absence of a plan for other items of work does not relieve the Contractor of complying with the 
contract requirements.  Additional quality control activities may be required to provide effective 
quality management. 

(a) Development.  Develop quality control plans for the following work features:   

• Construction Survey and Staking; (Section 152) 

• Water Quality Monitoring; (Section 157)  

• Clearing and Grubbing; (Section 201) 

• Removal of Structures and Obstructions; (Section 203) 

• Excavation and Embankment, sloping, shaping, and finishing; (Section 204) 

• Riprap, Special Rock Embankment, and Rock Buttress; (Sections 251 and 252) 

• MSE Walls; (Section 255) 

• Aggregate Courses; (Sections 308, 310) 

• Asphalt Pavement; (Sections 401, 404, 413) 

• Steel and Concrete Structures; (Sections 552, 555)  

• Drainage Structures; (Section 602) 

• Temporary Traffic Control; (Sections 156, 635, 636) 

• Utility Installation and Coordination. (Section 636) 

Use “Contractor Quality Control Plan”  (Form WFLHD 471) to prepare the quality control 
plan for each work feature. An electronic version of the form is available at 
http://www.wfl.fha.dot.gov/other/it/forms/wflhd471m.xls. 

Complete the first three columns on form WFLHD 471 and submit to the CO for acceptance 
at least 7 days before commencing work.  Address the following activities on the worksheet: 

(1) Review contract requirements, plans and specifications independently and with 
construction supervisory staff; 

http://www.wfl.fha.dot.gov/other/it/forms/wflhd471m.xls
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(2) Check and verify submittals, plans, and materials certifications meet contract 
requirements and submit to the CO for approval.  Provide statement and signature of 
verification according to Subsection 106.03; 

(3) Check site conditions for constructability, including staging, and disposal and 
storage areas.  Verify materials delivered to the site conform to accepted materials 
certifications, submittals, plans and contract requirements before incorporating into the 
project. 

(4) Review construction staking to assure it meets contract requirements, accuracy, and 
sufficiency for each work feature; 

(5) Provide an operational work plan.  Include a brief written narrative of the work 
activity for the feature describing methods, locations, crews, equipment, and methods to 
be used to complete the work; 

(6) Conduct pre-work meetings.  Review contract requirements with the construction 
crew, foremen, and Government personnel before beginning work.  Provide an 
overview of the operational work plan; 

(7) Ensure construction methods will result in the end product meeting the contract 
requirements.   

Include the following in the plan for selected work features as a supplement to the 
sampling and testing requirements located at the end of each Section. 

• the process to ensure the completed feature of work conforms to contract 
requirements  

• the inspection or testing, and frequency, to ensure the process remains valid or 
work is being performed according to the established process 

• the action(s) taken if the inspection or testing reveals the work is not meeting 
contract requirements 

 
Perform corrective actions as needed to ensure work meets contract requirements. 

(8) Provide immediate on-site presence to communicate status of work to FHWA and 
contractor personnel and for quality control issue resolution; 

(9) Verify completed work meets contract requirements.   

Revise quality control plans when personnel, activities, or processes change or when 
deficiencies occur in the work. 
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The CO may request additional quality control plans for work features not listed above if 
work in progress or completed work does not conform to contract requirements or is lacking 
an effective quality control process. 

(b) Implementation.  Implement quality control activities as described in the accepted plan.  
Do not begin a work feature until the plan is approved by the CO and a pre-work meeting 
(Activity 6) is performed. 

(1) QC Reports – Report quality control meetings, reviews, inspections, measurements, 
testing activities, corrective actions, and discussions that verify the work meets contract 
requirements as quality control activities listed in “Contractor Quality Control Plan”  
(Form WFLHD 471) are completed.  Provide narrative and original support data.  
Document findings such as deficiencies found in the work, and describe corrective 
actions, adjustments to frequency of quality control activities, and method or process 
changes to correct and eliminate future deficiencies.  Provide reports daily to the CO or 
as specified in the quality control plan.  Include the following certification signed by the 
quality control manager: 

 
"I certify the information contained in this record is accurate and all work 
documented herein complies with the contract requirements.  Any exceptions to this 
certification are documented as a part of this record.” 

(2) Notification of Completion of Work.  Submit a completed “Notification of 
Completions of Work” (Form WFLHD 470) when work listed in Subsection 153.06 is 
ready for inspection 

153.05 Quality Control Sampling and Testing.  Provide sampling and testing as listed at the 
end of each Section, and defined in the quality control plan. 

Testing of trial samples may be required to demonstrate testing competence. 

Sample and split samples according to AASHTO or other acceptable procedures.  Allow the CO 
the opportunity to witness all sampling.  Immediately perform splits when required.  Deliver the 
Government’s portion of the sample or split sample in an acceptable container suitable for 
shipment.  Label all samples with the following information: 

• Project number; 

• Source of material; 

• Pay item number; 

• Sample number; 

• Date sampled; 

• Time sampled; 
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• Location sample taken; 

• Name of person sampling; 

• Name of person witnessing sampling; and 

• Type of test required on sample. 

Provide the following documentation: 

(a) Quality Control Test Results.  Report test results on forms containing all sample 
information required by Subsection 153.05.  Attach work sheets, used to determine test 
values, to the test result forms when submitted. 

(b)  Control Charts.  Maintain linear control charts that identify the project number, 
contract item number, test number, each test parameter, the upper and/or lower specification 
limit applicable to each test parameter, and test results.  Use the control charts to document 
the variability of the process, identify production and equipment problems, and identify 
potential pay factor adjustments. Make corrections to the process when problems are 
evident.  Post charts at the Contractor’s project testing lab and on site. 

153.06 Government Quality Assurance Inspection.  Submit a “Notification of Completion of 
Work” (Form WFLHD 470) when the following work is ready for inspection: 

(a) Allow 1 working day for the following work to be inspected. 

(1) Survey and staking (field stakes and notes).  Provide survey notes for the 
following: 

(a) Control points – before disturbing original control points; 

(b) Clearing limits – before starting clearing and grubbing operations; 

(c) Slope stakes – before starting excavation; 

(d) Sub excavation – before backfilling; 

(e) Guardrail – before starting installation;  

(f) Bridge – before starting work on each component; 

(g) Walls – before starting work; and 

(h) Fence – before starting installation 
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(2) Construction work. 

(a) Sub grade – before placing pavement structure; 

(b) Any layer of pavement structure requiring hubs – before placing next layer; and 

(c) Structural excavation – before backfilling. 

(b) Allow 1 working day (except as noted) to inspect the following work.  Do not continue 
work on items listed below until receipt of WFLHD 470 indicating the work will not be 
inspected, the work was inspected and no deficiencies were found, or unless authorized by 
the CO.  Work delayed in excess of the inspection period will be evaluated according to 
FAR Clause 52.242-14 Suspension of Work. 

(1) Forms and reinforcing steel – before placing concrete. 

(2) Concrete deck – before placing concrete (perform checks of all deck pour 
requirements, including dry run results before inspection). 

153.07 Acceptance.  Contractor quality control will be evaluated under Subsections 106.02 and 
106.04 based on the demonstrated ability of the Contractor’s quality control system to ensure 
work meets the contract requirements. 

If the Government's testing and inspection (quality assurance) indicate the Contractor’s quality 
control system is ineffective or the plans are not being followed; make immediate improvements 
to correct inadequacies.  Furnish notification in writing of improvements and modifications to 
the system. 

A maximum of 10 percent of the total progress payment amount will be retained and affected 
project work may be stopped if a quality control plan is not accepted, the plan is not being 
followed, or work does not meet contract requirements. 

Measurement 

153.08 Measure the Section 153 items listed in the bid schedule according to Subsection 109.02. 

Payment 

153.09 The accepted quantities, measured as provided in Subsection 109.02 and above, will be 
paid at the contract price per unit of measurement for the Section 153 pay items listed in the bid 
schedule.  Payment will be full compensation for the work prescribed in this Section.  See 
Subsection 109.05. 

Payment for the lump sum item will be prorated based on the total work completed for this 
Section.   



E-53 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

 

Table 153-1  
Quality Control Sampling and Testing Requirements 

Material 
or 

Product 

Characteristic Test Method 
or 

Specification 

Sampling 
Frequency 

Point of Sampling Split 
Sample 

Reporting 
Time 

Section 301  Untreated Aggregate Courses 

Gradation AASHTO T 27 
& 

AASHTO T 11 

1 for each 6 hours 
of production but 
not less than 2 for 

each day 

Flowing aggregate 
stream (bin or belt 

discharge) or 
conveyor belt 

Yes when 
requested 

End of shift 

Fractured faces ASTM D 5821 " " " " 

Sand equivalent AASHTO T 176 
Alternate Method 

No. 2, Referee 
Method 

" " " " 

Aggregate base 
Grading D 
(Aggregate 
Production) 

SE/P75 Index See Subsection 
101.04 

" " " " 

Section 309  Emulsified Asphalt Treated Base Course 

Gradation AASHTO T27 
& 

AASHTO T 11 

1 for each 6 hours 
of production but 
not less than 2 for 

each day 

Flowing aggregate 
stream (bin or belt 

discharge) or 
conveyor belt 

Yes, when 
requested 

End of shift 

Fractured faces ASTM D 5821 " " " " 

Sand equivalent AASHTO T 176 
Alternate Method 

No. 2, Referee 
Method 

" " " " 

Emulsified 
asphalt treated 
aggregate base 
Grading  D 
(Aggregate 
Production) 

SE/P75 Index See Subsection 
101.04 

" " " " 

Sections 401, 402, or 403 Hot Asphalt Concrete Pavement 

Gradation AASHTO T 27 
& 

AASHTO T 11 

1 for each 6 hours 
of production but 
not less than 2 for 

each day 

Flowing aggregate 
stream (bin or belt 

discharge) or 
conveyor belt 

Yes, when 
requested 

End of shift 

Fractured faces ASTM D 5821 " " " " 

Fine Aggregate 
Angularity(2)

AASHTO T 304, 
Method A 

" " " " 

Flat & Elongated 
Particles(2)

ASTM D 4791 " " " " 

Aggregate(1)

(Aggregate 
Production))

Sand equivalent AASHTO T 176 
Alternate Method 

No. 2, Referee 
Method 

" " " " 

Sections 404 Minor Hot Asphalt Concrete 

Asphalt mixture Compaction 
(Roadway 
paving) 

ASTM D 2950 1 every 300 meters 
each lift 

In place No End of shift 

(1)  If aggregate is separated into two or more stockpiles, sample and test each stockpile. 

(2)  Not required for Section 402 or 403 aggregate. 
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03M01/02/08 

Section 154.— CONTRACTOR 
SAMPLING AND TESTING 

Construction Requirements 
 

154.02  Sampling.  Add the following to the first paragraph: 

When samples are required at the Vancouver Laboratory, send to 

Material Section 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver, Washington  98661 

If samples are sent other than normal delivery vendors, call 360.619.7747 or 360.619.7592 
before delivery.  Deliveries will be accepted from 7 a.m. to 2:30 p.m. PT (Monday - Friday). 

Access to the government complex is controlled, check-in is required at the main building 
entrance located on East Fifth Street.  Directions will be given for delivery of samples. 

The sampling frequencies and reporting times are listed in the individual sections ordering the 
work.  See Subsections 301.03, 309.03, 401.03, and 403.03 for additional sampling and testing 
requirements. 

154.03 Testing.  Add the following: 
 
The testing schedule is listed in the individual sections ordering the work. 
 
154.04 Records.  Delete the text of the second and third sentences and substitute the following: 

The time for furnishing test results is listed in the individual sections ordering the work. 
 
154.04A  Laboratory Trailer and Test Equipment.  (Added Subsection.) 

A Government-furnished laboratory trailer with testing equipment is offered for use on this 
project.  To take advantage of this offer, address a request in writing to the Construction 
Management Analyst (Western Federal Lands Highway Division, 610 East Fifth Street, 
Vancouver, WA 98661), within 30 days after award of contract.  Failure to do so will terminate 
the offer. 
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The laboratory trailer, License No. DOT 40931 and testing equipment are located at Western 
Federal Lands Highway Division, 610 East Fifth Street, Vancouver, Washington.  The 
specifications for the trailer are as follows: 

• Width = 3.0 meters 

• Length = 11.0 meters 

• Height = 3.7 meters 

• Gross Vehicle Weight (GVW) = 6,125 kilograms 

• Tongue Weight = 2,045 kilograms 

• Ball Requirements = 58.74 millimeters (2 5/16 inch) 

• 3 axles with electric brakes 

Before the trailer will be released for delivery, hauling vehicles must meet the following 
requirements: 

• 2.27 ton (2.5 ton) GVW minimum; 

• Ball height of 450 millimeters (18-inches) from ball to ground; 

• Safety chains; 

• Brake control (normal and break-away); 

• Wiring harness for lights and brakes; 

• Wide load signs; 

• Transportation permits, if required; and 

• Spare wheels and tires for trailer (USC 8-inch x 14.5-inch). 

Provide an authorization from the Contractor to accept delivery of the trailer. 

Provide 14 day written notice before arriving to pickup the trailer.  Pickup, return, and inspection 
of the trailer and equipment may be scheduled between the hours of 7 a.m. and 3:30 p.m., 
Monday through Friday, except holidays.  Notify the CO 48 hours before returning the trailer to 
the Vancouver office. 

A list of testing equipment may be obtained by calling the Contracts Section at 360.619.7520, e-
mailing at contracts@mail.wfl.fha.dot.gov, or by fax at 360.619.7932. 

Determine if the laboratory trailer and testing equipment are adequate to perform all testing 
required by the Contract.  Check equipment (especially scales and gyratory compactor) and 
recalibrate as necessary after transporting the trailer.  Submit written documentation to the CO 
that the equipment is properly calibrated. 
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A rental fee of $400 per month will be deducted from progress payments, except during non-
work periods on the project in excess of 30 days.  Fees will begin 5 days after receipt of trailer 
from the Vancouver office.  The fee will be prorated for periods less than one month at $20 per 
day. 

Return the laboratory trailer and equipment to Western Federal Lands Highway Division office 
in Vancouver, Washington within 14 days of the project being determined substantially complete 
or the rental fee will increase to $50 per day.  Fee assessments will include the day of return to 
the Vancouver office. 

Trailer and equipment will be inspected for damage or missing items.  An invoice will be sent for 
the cost of replacing missing or damaged equipment and restoring the trailer to a working 
condition, less reasonable wear and tear.  Costs incurred will be deducted from the final 
payment.  A maximum of 30 days will be required to inspect the trailer and equipment after it is 
returned to Vancouver. 

Follow the requirements of FAR Contract Clauses 52.245-1 - Property Records and 52.245-4 - 
Government-Furnished Property (Short Form) and as follows. 

(a)  Provide a representative to accept written responsibility for the trailer and equipment 
when it is checked out from the Vancouver office. 

(b)  Testing equipment has been checked and calibrated to applicable specifications. Furnish 
any additional equipment required to perform tests not supplied with the laboratory trailer.  
Repair or replace equipment during use that requires calibration or does not meet 
specifications, due to wear and tear. Assume no responsibility for reasonable wear and tear 
to laboratory trailer and testing equipment upon final return to the Government. All 
equipment will remain or become the property of the Government. 

(c) Assume responsibility and bear costs of transporting, installing, repairing and 
maintenance of the trailer and equipment in a workable condition. Obtain all necessary 
permits. Adhere to requirements of the Laboratory Trailer Manual.  Adequately anchor the 
awning to prevent damage. Do not perform tests in the trailer until it has been leveled and 
blocked according to the Laboratory Trailer Manual. 

(d)  The trailer is wired with a 200-amp service box and contains a 90-gallon water tank.  
Provide a clean water supply, a 220-240 volt, 60 cycle commercial electric source, or a 220-
240 volt, 60 cycle single phase ac regulated electrical supply of at least 60 kilowatts, and a 
supply of propane gas. 

(e) Provide 48-hour notice to the CO before transporting the trailer from the project. 
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Payment 
 

154.07  Delete the text of the fifth paragraph and substitute the following: 

Payment for all or part of this item may be retained, if Government verification testing 
invalidates the Contractor testing or the CO determines that documentation of sampling and 
testing is not adequate. 
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03M12/21/06 

Section 155.— SCHEDULES FOR CONSTRUCTION 
CONTRACTS 

Delete this Section and substitute the following: 

Description 

155.01  This work consists of scheduling and monitoring all construction activities.  Follow the 
requirements of FAR Clause 52.236-15, Schedules for Construction Contracts. 

Construction Requirements 

155.02  Preliminary Work Plan.  Do not begin work, except mobilization, traffic control, and 
Section 637 work, without an accepted preliminary work plan.  

A preliminary work plan is a written narrative of contract activities for the first 45 days after the 
Notice to Proceed has been issued.  Include the following: 

• A title page stating the contract number, task order number, project number, project 
name, Contractor name, current fixed completion date, date of submittal, submittal 
number, and “Preliminary Work Plan”; 

• Describe work to be done within each activity including the type and quantity of 
equipment, labor, and materials to be used; 

• Describe planned production rates by pay item quantities (e.g. cubic meters of roadway 
excavation per day); 

• Describe the number of work days per week, holidays, number of shifts per day, and 
number of hours per shift.  Include all calendars used in the schedule module; 

• Estimate periods during which an activity is idle or partially idle.  Include beginning and 
end dates; 

• Describe expected and critical delivery dates for equipment or material that can affect 
timely completion of the project; and 

• Identify the Vendor, Supplier, or Subcontractor to perform an activity. State assumptions 
made in scheduling their work. 

Submit 3 copies of a preliminary work plan at least 7 days before the preconstruction conference.  
Within 7 days after the preconstruction conference, the preliminary work plan will be accepted 
or rejected.  If rejected, submit a revised plan within 3 days. 
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155.03 Initial Construction Schedule.  Prepare a construction schedule according to Subsection 
155.04.  Submit 3 paper copies and one electronic copy of the initial construction schedule 
within 20 days after the Notice to Proceed has been issued.  In case of discrepancy, the paper 
version will govern over the electronic version of the schedule. 

Show completion of work within the contract time. 

Allow 7 days for approval or rejection of the schedule.  If rejected, submit a revised schedule 
within 7 days. 

Use the approved initial construction schedule as the baseline for the first construction schedule 
update. 

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable 
schedule is not received within 30 days after the Notice to Proceed is issued. 

155.04  Construction Schedule.  A construction schedule is a Critical Path Method (CPM) 
schedule and a written narrative.  Include the following: 

(a) A CPM schedule including the following: 

(1)  A title page or header block with the contract number, [INSERT task order 
number,] project number, project name, Contractor name, current fixed completion 
date, date of submittal, and submittal number; 

(2)  Show activity descriptions. Define and code activities to the contract pay items.  
Include activities for submittals, submittal reviews, fabrication, and deliveries.  Do not 
include activities for continuous, non-critical items such as flagging, traffic control, 
QA/QC, etc; 

(3)  Show activity durations.  Break activities into subtasks such that no activity 
duration exceeds 30 calendar days.  Break longer activities into two or more activities 
distinguished by location or some other description; 

(4)  Show early start and finish dates; 

(5)  Show late start and finish dates; 

(6)  Show total float and free float; 

(7)  Show predecessors; 

(8)  Use a time scale to graphically show the work scheduled for performance; 
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(9)  Show the sequence and interdependence of all activities; and 

(10)  Identify the critical path. 

Float is a shared commodity and is not for the exclusive use of the contractor or the 
Government.  Either party has the full use of float until it is depleted. 

(b) A written narrative stating the basis and assumptions underlying the schedule including: 

(1) Describe work to be done within each activity including the type and quantity of 
equipment, labor, and materials to be used; 

(2) Describe planned production rates by pay item quantities (e.g. cubic meters of 
roadway excavation per day); 

(3) Describe the number of work days per week, holidays, number of shifts per day, 
and number of hours per shift.  Include all calendars used in the schedule module; 

(4) Estimate periods during which an activity is idle or partially idle.  Include beginning 
and end dates; 

(5) Describe expected and critical delivery dates for equipment or material that can 
affect timely completion of the project; and 

(6) Identify the Vendor, Supplier, or Subcontractor to perform an activity.  State 
assumptions made in scheduling their work. 

155.05  Updated Construction Schedule.  Prepare a construction schedule according to 
Subsection 155.04.  Submit three paper copies and one electronic copy of an updated 
construction schedule for acceptance by the 15th day of each month or when: 

(a) A delay occurs in the completion of a critical (major) activity; 

(b) A delay occurs which causes a change in the critical path for the CPM schedule; 

(c) The actual prosecution of the work is different from that represented on the current 
construction schedule; 

(d) There is an addition, deletion, or revision of activities caused by a contract modification; 
or 

(e) There is a change in the schedule logic. 
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Show completion of work within the contract time. 

Allow 7 days for approval or rejection of the schedule.  If rejected, submit a revised schedule 
within 7 days. 

Use the approved initial or previous construction schedule as the baseline for the current 
construction schedule update. 

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable 
schedule is not received by the 15th day of the month. 

155.06 Records.  Submit a list of all records and documents that track progression of work.  
Indicate who will be responsible for maintaining the records and where the records will be 
located. 

Provide the following documents: 

(a) Notification of Completion of Work.  Submit a completed WFLHD 470 Notification of 
Completion of Work when work is ready for inspection by the Government according to 
Subsection 153.06. 

(b) Construction Operations Report. For each day of work, submit a completed 
“Contractor’s Daily Record of Construction Operations” (Form WFLHD 465) or an 
approved alternate form within one day of the work being performed. 

"I certify that the information contained in this record is accurate, and that all work 
documented herein complies with the requirements of the contract.  Any exceptions to 
this certification are documented as a part of this record.” 

For an electronic version of the form go to: 

http://www.wfl.fha.dot.gov/other/it/forms/wflhd465A.pdf. 

155.07  Acceptance.  Construction schedules, records, and documents will be evaluated under 
Subsection 106.02. 

Measurement 

155.08  Measure the Section 155 items listed in the bid schedule according to Subsection 109.02. 

http://www.wfl.fha.dot.gov/other/it/forms/wflhd465A.pdf
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Payment 

155.09  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 155 pay item listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 

Progress payments for construction schedule will be paid as follows: 

(a) 25 percent of the item amount, not to exceed 0.5 percent of the original contract amount, 
will be paid after the construction schedule is accepted. 

(b) Payment of the remaining portion of the lump sum will be prorated based on the total 
work completed. 
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03M04/07/06 

Section 156.— PUBLIC TRAFFIC 

Construction Requirements 

156.03  Accommodating Traffic During Work.  Add the following: 

Accommodate public traffic on the North Park Road and collector roads, Lizard Creek 
Campground Access Road, Teton Park Road and collector roads, Spread Creek Access Road, 
and Eastside Highway as follows: 

(a) Close turnouts according to approved operations staging and storage areas in Subsection 
105.04(c). 

(b) Adjust operations to stagger traffic through one-lane sections so that traffic is not 
stopped in both lanes, unless approved by the CO. 

(c) Limit construction caused delays to 30 minutes to any vehicle passing through each of 
three  project traffic areas (including delays for lane closures).  The three project traffic 
areas are as follows, (1) North Park Road Area includes work under Phase II and Snake 
River Bridge (Option B), (2) Included work under North Park Road at the Moran Shoulder 
Widening, Moran Entrance Repair and Eastside Highway, Buffalo Fork Riprap (Option 
A)and (3)the Pathway Project Area includes the Teton Park Road.  Do not delay traffic on 
weekends unless approved in writing by the CO.   

(d) Allow emergency traffic to pass through each project area without delay. The Park 
dispatcher will coordinate emergency vehicle needs directly with the Traffic and Safety 
Supervisor by radio.  Maintain radio contact during traffic delaying work.  The Park will 
provide an NPS radio to the Contractor’s Traffic and Safety Supervisor for this purpose.     

(e) Park forces will begin placement of snowpole markers along the North Park Road in 
early Fall.  Coordinate construction activities with the CO to allow access for these 
activities. 

(f) Due to high traffic volumes submit a specific temporary traffic control proposal 
according to Subsection 155.04 for approval at least 21 days prior to beginning work at the 
following intersections and areas:   

(1) North Park Road (28+125), Lizard Creek Campground junction  

(2) Eastside Highway (40+775 to 41+085) 
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(g) Road closures on North Park Road from 28+200 to 38+330 will be allowed between 
May 15 and June 15, from 11 p.m. to 6 a.m., weekdays only, and Teton Park Road, from KP 
5.56 to KP 6.76, September 2 to October 31, 2008, from 11 p.m. to 6 a.m., weekdays only, 
except during periods listed in Subsections 108.01(a) and 156.06(k).  For road closure 
operations, submit a road closure plan 21 days prior to closure to the CO for approval.  In 
the road closure plan, identify closure points, closure devices and signing, construction 
activities to take place during closure, and closure dates. 

156.04  Maintaining Roadways During Work.  Amend as follows: 

Delete the text of paragraph (c) and substitute the following: 

(c)  Snow removal to facilitate the work is the Contractor’s responsibility, except as noted 
below.  Snow removal to provide public access is the responsibility of the maintaining 
agency and will be performed at the maintaining agency’s discretion.  Allow the 
maintaining agency access to perform snow removal as described in paragraph (g).  

 North Park Road, Snake River Bridge (Option B).  Provide snow removal for public 
traffic across the Snake River Bridge, a minimum of 45 meters beyond traffic control 
limits. 

Add the following: 

(g) Grand Teton National Park maintenance forces will provide snow removal services as 
follows: 

(1) All Park roads outside the project limits will be plowed according to their normal 
priority opening schedule. Variable snow conditions do not guarantee a fixed opening 
date. 

(2) The Spread Creek Access Road, the access road to Snake River Pit, the Lizard 
Creek Campground Road, and the portion of North Park Road north of the junction with 
Flagg Ranch Road at 40+318, are not plowed. 

(3) Roads within the project limits, except those noted in paragraph (g)(2), will be 
plowed providing one or more of the following conditions applies: 

(a) The existing surfacing has not been removed. 

(b) At least 37 millimeters of asphalt pavement has been placed. 

(c) The road surface has been treated according 204.07  
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Add the following to the last paragraph: 

Maintain the Spread Creek Access Road to correct roadway rutting and/or loss of surfacing 
material caused by Contractor’s traffic and operations.  Prior approval by the CO is required 
before performing each maintenance operation.  Maintenance includes hauling and placing of 
roadway aggregate method 2, conforming to Section 308.  Maintenance also includes blading of 
the roadway, as needed, to restore the roadway to the original elevation, surface quality, and 
cross-slope.  Measure maintenance under Sections 622 and 623. 

156.05  Maintaining Roadways During Non-Work Periods.  Delete the text of this Subsection 
and substitute the following: 

Maintain roadways and traffic control for public traffic during all periods when work is not in 
progress.  Snow removal to provide public access is the responsibility of the maintaining agency, 
except for areas having one way traffic and concert barriers.  Provide snow removal in these 
areas according to Subsection 156.04 (b).  

Prior to winter shutdowns, remove equipment, all stockpiled materials, and other hazards from 
all roads and turnouts within the project limits and from the Lizard Creek storage area. 

Prior to winter shutdowns, provide paved conditions suitable for snow plowing by the Park on 
North Park Road and Teton Park Road.  Paved conditions consist of either the original 
undisturbed pavement, hot asphalt pavement, or road surface treated according 204.07.  Provide 
a minimum surface width of 7.4 meters on two lane sections, widened to include all turning lanes 
and through lanes near intersections.  Remove equipment, all stockpiled materials, and other 
hazards from the roadway and turnouts before suspending operations for the winter.   

156.06 Limitations on Construction Operations.  Amend as follows: 

Delete paragraph (g) and substitute the following: 

(g) Provide two-way radio communications between Traffic and Safety Supervisor, flaggers, 
and pilot cars.  Provide two-way radio communications between flaggers unless flaggers are 
able to see each other and communicate.  Citizen band radios are not acceptable.  Make 
radio equipment available to the CO as necessary. 

Add the following: 

(k) Do not perform construction operations during the following periods: 

(1) Between 6 p.m. Friday and 6 a.m. the following Tuesday of the Memorial Day and 
Labor Day weekends.  

(2) Between 6 p.m. Wednesday, July 2nd and 6 a.m. Monday, July 7th, 2008, and 
between 6 p.m. Thursday, July 2nd and 6 a.m. Monday July 6th, 2009.   
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(3) Between 6 p.m. Friday and 6 a.m. the following Monday, during July and August.  
Construction operations between 6 p.m. Friday and 6 a.m. the following Monday may 
be permitted at other times if requested in writing and authorized by the CO.  

Do not perform construction operations which interfere with public travel on the 
roadway on any other holiday. 

(l) For purposes of facilitating traffic, perform grading or surfacing part-width at a time.  
Make the width not under construction available to public traffic under alternate one-way 
control.  Furnish pilot car and driver, or flaggers, or both, as ordered by the CO, to direct 
traffic through sections of road under one-way control. 

(m) Limit shoulder excavation and subexcavation to one side of the roadway at any time.  
Except for paving as allowed in Subsection 401.15, complete construction of adjacent 
traffic lanes to the same elevation by the end of each day. 

(n) Limit speed of all vehicles associated with this project to the posted speed for each road 
use.  Limit haul speeds on unposted roads to 20 mph.  Pursuant to FAR Clause 52.236-5, 
remove from the project any driver who receives two traffic citations for exceeding the 
posted speed limit while driving within Grand Teton National Park. 

(o) Drivers will not be permitted to work more than 12 hours per day on this or any other 
project.  Work includes the maintenance or repair of construction vehicles. 

(p) Maintain existing guardrails and bridge railings until removal is necessary for 
construction.  Use a temporary barrier, or other appropriate shielding or warning device 
while the guardrails and bridge rails are absent. Install new guardrails and bridge rails as 
soon as possible to minimize risk to the public. 

(q) Grand Teton Park Pathways, Phase I.  Construction access to the pathway can only be 
made at all intersections of roadway intersections except noted below.  Additional 
construction access areas are shown on the plans.  Limited construction access will be 
allowed at the following roadway intersections 0+007.42, 1+700, and 6+060 due to 
administrative traffic.  Coordinate access times and dates with the CO. 

156.07 Nighttime Operations.  Add the following: 

Construction operations are allowed at night, except as limited in Subsections 108.01. 

156.08  Traffic and Safety Supervisor.  Amend as follows: 

Add the following after the second sentence: 

The traffic and safety supervisor will be required to attend a Park training session on Park radio 
use.  The Park will provide a pre-programmed hand held radio to the traffic and safety supervisor 
to facilitate communication between the Park, emergency services, and the contractor 

Delete the text in paragraph (f) and substitute the following: 
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(f)  Coordinate and ensure that all traffic control devices are furnished, installed, maintained, 
removed, stored, replaced, relocated and cleaned according to Subsection 635.03 (a) through 
(i). 

Add the following: 

(i) Inspect traffic control devices, including those in staging, storage, material sources, 
disposal areas, as follows: 

(1) Daily during daylight hours when daylight work is being performed; 

(2) Daily during hours of darkness when nighttime work is being performed; 

(3) Weekly during daylight hours and hours of darkness when work is suspended for 
periods of more than one week except when the project has been shut down for the 
winter, and weekly during the hours of darkness when only daylight work is being 
performed.  During periods of winter suspension, inspect only as requested by the CO; 

(4) Additional inspections, day or night, as directed by the CO; and 

(5) Provide reports of inspections to the CO in an acceptable format within 2 days. 

(j)  Before winter suspension, conduct an inspection of the project with the CO to ensure 
proper provisions are made for winter travel during the period of suspension. 

(k)  Operate vehicles while transporting the portable traffic control devices and personnel 
including construction signs, barricades, drums, cones, tubular markers and other traffic 
control devices. 

(l) Provide temporary flagging assistance. 

(m) Perform a “Sweep” at the beginning of each nightly road closure period allowed in 
Subsection 156.03(g).  Sweeps will be conducted to insure that all public traffic is vacated 
from the closure area.  Immediately report to the CO any person(s) who refuse to leave the 
closure area. 



E-68 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M12/13/05 

Section 157.— SOIL EROSION CONTROL 

Description 

157.01  Add the following: 

This work also includes preparation of a water quality monitoring plan and the sampling, testing, 
and reporting of water quality tests. 

Construction Requirements 

157.03A  Water Quality Monitoring Plan.  (Added Subsection.) 

Submit a water quality monitoring plan, for approval by the CO seven (7) days prior to 
construction.  Provide a plan that addresses the following requirements:  

(a) Identify location of turbidity sampling and provide pH level monitoring at Snake River 
Bridge (at Flagg Ranch). 

(b) Perform construction activities and maintain sediment control devices in such a way 
that, turbidity levels comply with all permits contained in Section H, and pH levels do not 
exceed 1 pH unit above natural levels for more than two hours within a 24 hour period. 

(c) Identify a Water Quality Supervisor, other than the Superintendent, for the project who 
can plan, perform, and report turbidity and pH measurements in conformance with industry 
accepted standards and procedures.  

(d) Identify the points of sampling and the order in which sampling will occur to ensure a 
representative comparisons at a given point in time.  Obtain and test comparative samples 
immediately upstream of the in-stream work area.  Test water quality levels downstream of 
the construction activities.  For turbidity levels, sample at the point where the turbidity 
plumes spreads to encompass the entire width of the channel.  For pH levels, sample at the 
point where the grout plume spreads to encompass the entire channel width or at the point 
when the grout plume disperses visually.  Test turbidity and pH levels prior to other 
tributaries influence into the waters.   

(e) Identify sampling points at each station (depth and distance(s) from bank) which will 
provide an average value for the station.  For sampling in areas where it could be unsafe to 
wade, indicate how samples will be taken to reflect actual conditions at the time of 
sampling. 

(f) Indicate how visual information, such as variability of sample turbidities across the 
stream cross section, will be recorded and reported. 
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(g) Specify daily sampling at all other times during contract time.  

(h) Identify other construction activities or precipitation events that may warrant additional 
monitoring. 

(i) List actions to be taken when turbidity and/or pH levels are exceeded.  

(j) Specify a report format and process for submitting reports to the CO.  

157.05A Turbidity Controls and Containment Devices.  (Added Subsection.) 

For the North Park Road, Snake River Bridge (Option B) deploy turbidity controls and devices 
for containing any drill cuttings & fluids, grout, and accidental of discharge of debris while 
working in or above  the stream Install, maintain, and remove devices according to 
manufacturer’s instructions.  Furnish turbidity controls and containment devices with appropriate 
connectors, fasteners and anchoring devices.  Provide adequate overlap to ensure complete 
containment if turbidity controls and containment devices are furnished in segments. 

Schedule work to allow a minimum of 5 days for water to settle containments before turbidity 
controls and containment devices are removed.  Install and remove devices within in-stream 
work windows listed in Subsection 108.01(h). 

157.09 Diversions.  Add the following: 

Submit a water diversion plan for approval by the CO seven (7) days in advance of pipe or riprap 
installations where live waterways are encountered.  The water diversion plan should include 
locations of and sizes of diversion pipes, berms, ditches, sandbags and any other means of 
controlling water.  Diversion pumping operations are not permitted. 

157.11 Temporary Turf Establishment.  Delete the text of this Subsection and substitute the 
following: 

Apply seed according to Subsection 625.07 at a rate of 8 kilograms of PLS(pure live seed) per 
hectare .  Protect and care for seeded areas, including watering. 

157.12 Inspection and Reporting.  Add the following 

Monitor stream turbidity and pH levels as indicated in the approved plan.  For turbidity 
measurements; use one or more turbidimeters which measure turbidity through ranges of at least 
0 to 10, 0 to 100, and 0 to 1000 NTUs, with a minimum accuracy of  ±2 percent or  ±0.1 NTU.  
For pH measurements; use pH probes that measure pH through a range of 0 to 14 pH units with a 
maximum 0.01 unit resolution and accuracy.  If more than one turbidimeter or pH probe is used 
on the project, ensure that all measuring devices are calibrated against a common standard and 
provide common test results. 
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Prepare daily reports of turbidity test results and submit them to the CO by 12 noon of the day 
following the inspections.  Include the results of any turbidimeter and pH calibration tests.   

North Park Road, Snake River Bridge (Option B) an Authorization for Temporary Turbidity 
Increase (Section H, Permits) has been acquired.  Do exceed permit thresholds for an aggregate 
17 day period.  For work outside of 17 day period comply with all other permits.  Provide weekly 
summary reports via fax to:  Mr.  David Waterstreet, Watershed Program Supervisor, Wyoming 
DEQ, 307-777-5973    

Inform the CO immediately of any turbidity or pH levels in excess of the limitations specified in 
Subsection 157.03A (b). 

157.13 Maintenance and Cleanup.  Add the following to the beginning of the third paragraph: 

After construction activities for the work season are completed, and prior to winter shutdown 
listed in Subsection 108.01(d), remove silt fence designated by the CO that is in the path of the 
Continental Divide Snowmobile Trail.  Reinstall after April 15 of the following year prior to 
resuming construction activities.  Perform this work under Sections 622 and 623. 

Leave the silt fence, abutting the Spread Creek Pit, in place after project completion. 

157.14 Acceptance.  Add the following: 

Water quality monitoring will be evaluated under Subsection 106.02. 

Measurement 

157.15  Amend as follows: 

Delete the third and fourth paragraph and substitute the following: 

Measure temporary turf establishment by the hectare on the ground surface. 

Measure diversion channels by the meter. 

Add the following: 

Do not measure turbidity and pH level monitoring for direct payment. 

Do not measure turbidity and sediment containment system for North Park Road Snake River 
Bridge (option B) for direct payment. 
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Section 158.— WATERING FOR DUST CONTROL 

Construction Requirements 

158.03 General.  Add the following: 

Water may be obtained from Spread Creek at the Spread Creek Pit site if the Contractor elects to 
use the Spread Creek Pit.  Water may be pumped from the creek to a holding tank.  Obtaining 
water from this location is subject to the timing restrictions for use of the Spread Creek Pit as 
noted in Subsection 105.02. 

Water may also be obtained from the Snake River.  Use the existing access road, which intersects 
the North Park Road at 39+600, and accesses the riverbank 22 meters west of the north abutment 
of the Snake River Bridge.  Water may be pumped from the river to a holding tank.  

Water may also be obtained from Cottonwood Creek.  Use Climber Ranch access road, which 
intersects Teton Park Road at 7+850 (Pathway Mainline), and accesses the stream bank at 
Northwest corner of existing bridge.  For water pumping at Cottonwood creek provide a screen 
on pump intake.  Screen opening will not exceed 1.58 millimeters.  Other apparatuses may be 
used to ensure that particles larger than 1.58 millimeters do not enter pump intake. 

Permits for obtaining water are contained in Section H, Permits  

158.03 General.  Delete the second paragraph and substitute the following: 

When applied according to Subsection 158.03(a), measure water for dust control by the cubic 
meter in the hauling vehicle, by metering, or by weighing and converting to the unit of measure 
using standard conversion factors. 

Measurement 

158.05 Delete the second paragraph and substitute the following: 
 
When applied according to Subsection 158.03(a), measure water for dust control by the cubic 
meter in the hauling vehicle, by metering, or by weighing and converting to the unit of measure 
using standard conversion factors. 
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03M01/01/04 

Section 201.— CLEARING AND GRUBBING 

Construction Requirements 

201.01  Add the following: 

This work includes the salvaging of selected trees for use under Section 647. 

201.03 General.  Add the following: 

After staking of clearing limits, notify the CO, 10 days before clearing activities, to allow the 
marking of trees for utility installation, snag removal and migratory bird nests.  After clearing 
limits have been approved by the CO set additional or modify clearing stakes as described in 
Section 152.  Specified trees or brush containing migratory bird nests are not to be cleared until 
July 15th of any year.  Specified trees and brush will be flagged by the CO. 

Salvage and stockpile all sound snags larger than 200 millimeters in diameter at breast height 
(DBH) and selected trees 200 to 300 millimeters DBH.  Stockpile snags or logs for subsequent 
placement on completed slopes, according to Sections 647, in designated storage areas beyond 
topsoil windrows and clearing limits.  Snags may be obtained from outside the clearing limits 
and those will be marked by the CO.  No vehicular or equipment access will be allowed beyond 
the clearing limits.  Salvage trees and snags in random lengths from 3.5 to 10 meters and, when 
necessary, limb one side.  Salvage sound snags and dead trees before using live trees.  Prepare 
salvaged logs for landscaping in such a manner as to provide irregular broken ends.  Do not 
disturb top soiled areas.  To the extent possible, handle landscape logs in a manner that 
minimizes the loss of limbs. 

In instances where more than 50% of a tree’s root zone is removed, flush cut the tree at an angle 
such that the cut surface of the stump is not visible from the roadway. 

Limit clearing to 0.6 meters beyond the slope stakes within parking areas.  Trees designated to 
remain will be marked by the CO. 

Place approved delineators according to Section 635, at each designated stockpile area before 
winter closure. 

201.04  Clearing.  Add the following: 

(e) Do not push trees over with heavy equipment except trees that will be salvaged.  
Remove vegetation and salvge trees in a manner that does not compact or gouge the topsoil.  
Do not mix topsoil with subsoils.  Do not drive or park on conserved topsoil before or after 
removal. 



F-2 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

(f) Trees at the toe of embankments must be removed if more than half the root zone is 
covered by fill material. 

(g) No vehicular or equipment access will be allowed beyond the clearing limits. 

201.05  Grubbing.  Amend as follows: 

Add the following to (a): 

Break down grasses, shrubs, sagebrush, and other minor brush less than 1 meter in height 
and woody plants and trees less than 50 millimeters in diameter by chipping, mowing, or 
shredding.  Incorporate this material with the conserved topsoil. 

Add the following to (e): 

Conserve topsoil before removing stumps unless approved by the CO.  Remove topsoil 
according to Subsection 204.05 

201.06 Disposal.  Add the following: 

Dispose of trees less than 200 millimeters in diameter according to Subsection 203.05 or remove 
from the Park. 

Measurement 

201.08  Add the following: 

Where the new construction follows the existing road, exclude that portion of the old roadbed 
within the clearing and grubbing limits from the measurement width.  Also exclude the area of 
any body of water and non-vegetated portions of its shoreline within the clearing and grubbing 
limits. 
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Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
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03M06/04/07 

Section 203.— REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS 

Description 

203.01  Add the following: 

This work includes:   

(a)  Removing and stockpiling metal/wood gates, signs, and stone masonry headwalls; 

(b)  Removing and reusing asphalt pavement; and 

(c)  Removing pipe culvert, concrete curbs, concrete pads, pipe end sections, guardrail, sign 
posts, concrete box culvert and wingwalls, and bridge superstructure  

Construction Requirements 

203.03  Salvaging Material.  Add the following: 

All existing signs and support posts are to remain in place until construction operations require 
removal. 

Requirements for disassembly and removal of stone masonry headwalls for stockpiling are 
described in Subsection 620.03. 

Deliver all items identified for removing and stockpiling to the Moose Warehouse near the Park 
Headquarter located approximately 23 kilometers north of Jackson, Wyoming on US Highway 
26. The CO will determine and mark the exact location of storage site before use. 
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203.04  Removing Material.  Delete the text of this Subsection and substitute the following: 

(a)  General.  Saw cut sidewalks, curbs, gutters, pavements, and structures when partial 
removal is required. 

Construct structurally adequate debris shields to contain debris within the construction 
limits.  Do not permit debris to enter waterways, travel lanes open to public traffic, or areas 
designated not to be disturbed. 

Raze and remove all buildings, foundations, pavements, sidewalks, curbs, fences, structures, 
and other obstructions interfering with the work and not designated to remain. 

Where part of an existing culvert is removed, remove the entire culvert upstream from the 
removal.  The remaining downstream culvert may be left in place if no portion of the culvert 
is within 1 meter of the subgrade, embankment slope, or new culvert or structure; and the 
culvert ends are sealed with concrete. 

Remove structures and obstructions in the roadbed to 1 meter below subgrade elevation.  
Remove structures and obstructions outside the roadbed to 0.5 meter below finished ground 
or to the natural stream bottom. 

Abandon existing manholes, inlets, catch basins, and spring boxes according to Subsection 
604.07. 

Except in excavation areas, backfill and compact cavities left by structure removal with 
backfill material to the level of the finished ground.  Backfill excavated areas according to 
Subsection 209.10.  Compact backfill according to Subsection 209.11. 

(b)  Concrete removal by mechanical impact methods.  Saw cut 20 millimeters deep 
along all boundaries of repair areas. 

Use power-driven hand tools to remove existing concrete with the following restrictions: 

(1)  Do not use jack hammers heavier than 140 newtons. 

(2)  Do not operate jack hammers and mechanical chipping tools at an angle in excess 
of 45o from the surface of the slab. 

(3) Do not use chipping hammers heavier than nominal 70-newton-class to remove 
concrete from beneath reinforcing bar. 
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Where the bond between existing concrete and reinforcing steel is destroyed, remove all 
concrete adjacent to the steel to provide at least 20-millimeter clearance for the new concrete 
to bond to the steel. 

Use hand tools (hammers and chisels) to remove final particles of concrete or to achieve the 
required depth. 

After removal of deteriorated and unsound concrete, sandblast all exposed structural steel, 
reinforcing steel, and concrete surfaces that will be in contact with repair material.  Remove 
all rust and foreign material.  Clean the sound concrete surface by flushing with a high-
pressure water jet or oil-free compressed air.   

(c)  Reinforcing steel.  Do not cut or damage reinforcing steel designated to remain in 
place.  Repair or replace all damaged or severely deteriorated bars. 

Clean all exposed reinforcing steel that is to remain in place.  Remove all rust and corrosive 
products, including oil, dirt, concrete fragments, laitance, loose scale, and other coatings that 
may destroy or inhibit the bond with new concrete. 

If cleaned reinforcing steel will be exposed for more than 7 days, protect the steel from 
corrosion and contamination.  If the steel becomes corroded or contaminated, clean the steel 
immediately before the concrete pour. 

203.05  Disposing of Material.  Amend as follows: 

(a)  Remove from the project.  Add the following: 

Dispose of items designated for removal  outside of the Park and National Forest System 
Lands.  

(b) Burn.  Delete the first paragraph of this Subsection and substitute the following: 

Clearing debris and other native woody materials except treated timber and plastic may be 
stockpiled and burned within the Park at the Colter Bay burn pile (SE ¼, NW ¼, Sec. 36 
T46N, R115W) or Kelly burn pile (NW ¼ , Sec 10, T42N, R115W) with approval by the 
CO.  The National Park Service Fire Management Office conducts burning of these piles 
annually.  To establish permitted quantities, locations and scheduled burns contact Lisa 
Elenz, Fire Management Officer, Grand Teton National Park at (307) 739-3310.Clearing 
debris and other native materials, including untreated timber and lumber, may also be 
burned at the Spread Creek Pit, subject to the availability of burning permits. Obtain all 
necessary burning permits from the US Forest Service, and furnish a copy of the burning 
permits to the CO before burning. To obtain permits, contact Kevin Pfister, Jackson Ranger 
District Fire Management Officer, at (307) 739-5425. 



F-6 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Burning permits may not be issued in some years due to dry conditions or other factors. 

(c) Bury.  Delete the text of part (c) and substitute the following: 

Do not bury any materials within the Park, except asphalt materials as select topping 
according to Section 204.  Do not bury concrete or asphalt materials in the Spread Creek Pit 
or the Snake River Pit.  Ashes left from burning materials permitted under paragraph (b) 
above may be buried in the Spread Creek Pit. 

Add the following: 

(d) Hazardous material. North Park Road, Snake River Bridge (Option B).  The paint on 
the existing steel truss and bridge railing has not been tested for lead content.  Sample and 
test paint for lead content and concentration.  Provide test results to the CO upon receipt of 
test results.   

Comply with the following if test results are positive for lead content: 

• 29 CFR 1926.62 - OSHA Construction Industry Standards for Lead; 

• 40 CFR 50.6 - EPA National Primary and Secondary Ambient Air Quality Standards 
for Particulate Matter; 

• 40 CFR 50.12 - EPA National Primary and Secondary Ambient Air Quality Standards 
for Lead; 

• CFR  Parts  260-268  -  Resource Conservation and Recovery Act (RCRA); 

At least 28 days before beginning removal of the steel truss and bridge railings, submit a 
written plan for acceptance that details the measures to be used for protecting the 
environment, public, adjacent property, and workers.  Include in the plan the following: 

(1) A detailed containment and disposal plan for removed material and paint debris.  
Include details of bridge railing and other attachments to the structure  

(2) Specific safety measures to protect workers from site hazards including falls, fumes, 
fires, or explosions. 

(3) Include specific safety measures to comply with 29 CFR 1926.62, 40 CFR 50.6, 40 
CFR 50.12, and 40 CFR Parts 260-268.  Document compliance upon request. 

(4) A qualified person responsible for ensuring that all necessary health, safety, and 
containment measures are enacted and maintained. 

(e) Reuse of material.  Reduce asphalt pavement and asphalt curbs and incorporated into 
select topping material according to Sections 204 and 413.  Stockpile the asphalt material 
according to Subsection 105.04. 
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03M01/01/04 

Section 204.— EXCAVATION AND EMBANKMENT 

Description 

204.02  Definitions.  Delete the text of paragraph (c) and substitute the following: 

(c)  Conserved topsoil.  Excavated material conserved from the roadway excavation and 
embankment foundation areas that is reasonably free from hard soil, rock, clay, toxic 
substances, litter, or other deleterious material, and is suitable for growth of grass, cover 
crops, or native vegetation.  Topsoil refers to the uppermost soil horizon, usually 50 to 200 
millimeters deep, which includes organic duff and other materials capable of supporting 
vegetation.  Break down live vegetation as described in Subsection 201.05(a), and 
incorporate into the topsoil during removal.  Rocks less than 100 millimeters and branches 
less than 50 millimeters in diameter may be left in the topsoil. 

Materials 

204.03  Add the following to the material list: 

Boulders            705.08 

Construction Requirements 

204.04  Preparation for Roadway Excavation and Embankment.  Add the following: 

Wheel or saw cut the existing pavement vertically to provide a neat match line before 
excavation. 

204.05  Conserved Topsoil.  Delete the text of this Subsection and substitute the following: 

Remove topsoil before excavating an area. Remove the topsoil in one pass if possible.  Use 
equipment capable of excavating small isolated pockets of topsoil.  Hand rake topsoil in areas 
where topsoil cannot be mechanically removed. Do not mix topsoil with subsoils. Do not 
compact or drive upon topsoil during removal.  

Stockpile topsoil in windrows less than one meter high along outer edge of the disturbance or in 
turnouts within the vicinity that it was removed.  If it is impractical to windrow topsoil adjacent 
to the disturbed area, remove the topsoil and stockpile in windrows at locations according to 
Subsection 105.04, except for topsoil removed in designated wetland.  Identify removal areas 
and stockpiles so that topsoil may be replaced in the same locations.  
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Topsoil must be placed according to Section 624 the same construction season in which it was 
removed. Stockpiling of topsoil removed from the Spread Creek Pit site will be permitted over 
the winter shutdown.  Seed the stockpiled topsoil from Spread Creek Pit before winter shutdown 
according to Section 625. 

Haul excess topsoil to the nearest area requiring topsoil but lacking in quantity or to locations 
determined by the CO. 

Utilize excess topsoil from Grand Teton Park Pathways according to Section 305 

Place conserved topsoil on completed slopes according to Section 624.  Seed and mulch all top 
soiled slopes before winter shutdown according to Section 625. 

Do not conserve topsoil on North Park Road at locations identified as “topsoil waste” on the 
plans.  Do not mix topsoil waste with adjacent topsoil. 

Dispose of topsoil waste according to Subsection 204.14. 

Construction Requirements 

204.06  Roadway Excavation.  (a) General.  Delete the text of the second paragraph and 
substitute the following: 

Excavate material suitable for backfill or other purposes in a sequence that permits the 
placement of the excavation directly into its final position or in stockpiles for subsequent 
placing. 

Material to be excavated includes the excavation necessary for the placement of select 
topping as shown on the plans. 

All material excavated from North Park Road 33+000 to 35+740 is unsuitable material.  
Dispose of unsuitable material according Subsection 204.14 

204.07  Subexcavation.  Delete the text of this Subsection and substitute the following: 

Limit excavation to the dimensions shown on plans or as designated by the CO. Dispose of 
unsuitable materials according to Subsection 204.14.  Install pipe culverts, collector pipes and 
outlet pipes in a subexcavation area at the same time subexcavation work in that area is being 
performed.  Backfill the subexcavation with select borrow.  Compact select borrow according to 
Subsection 204.11.   
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Provide a temporary 60 millimeter minimum depth driving surface according to Section 408, no 
later than: 

• 6 p.m. of the same day subexcavation work has begun, if the following day is not a 
workday. 

• 6 p.m. of the day following the beginning of subexcavation work, if that following day is 
a workday. 

Provide 9 meter U-channel steel posts with object marker, type 1, at subexcavation limits before 
winter shut down.  Mount object marker within 300 millimeters of post top.  

204.09A  Select Topping.  (Added Subsection.) 

Use asphalt pavement and asphalt curbs removed under Section 203 and as select topping 
according to the following: 

• Reduce material until all particles pass a 37.5 square millimeter opening; and   

• The gradation and liquid limit requirements of Subsection 704.08 does not apply to this 
material. 

Conform to the gradation and liquid limit requirements of Subsection 704.08 for all other 
material used as select topping.   Shape and compact according to the following requirements: 

(a) Shaping and Compaction for Asphalt Material.  Shape the select topping with a motor 
grader, mechanical spreader, paver, or grade trimmer of approved type.  Shape the material 
to the defined elevation and cross slope and to the dimensions shown in the typical section. 

Provide equipment used for finishing capable of automated setting of grade and cross-slope. 

After shaping, compact the material by establishing a roller pattern using in-place density 
from an uncorrected nuclear gauge.  Continue the roller pattern until the final roller pass 
adds no more than 8 kg/m3 to the previous in-place density. Provide additional roller passes 
to determine that a “false break” or leveling-off point is not used for compaction density. 
Reestablish the roller pattern when mixture properties in the processed material change. 

(b) Shaping Compaction for other Material.  Shape and compact according to 
Subsections 204.11 and 204.13   
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204.10  Embankment Construction.  Amend as follows: 

(a) General.  Add the following: 

For North Park Road 27+857 to 33+000 and other areas that do not specify  select topping, 
construct the top 300 millimeters of the embankment with 150 millimeter minus material 
conserved from the roadway cuts. 

(b) Embankment within the roadway prism.  Add the following: 

Construct the top 300 millimeters of the embankment with 150-millimeter minus material 
conserved from the roadway cuts. 

204.13 Sloping, Shaping, and Finishing.  (a)  Sloping.  Delete the first paragraph and substitute 
the following: 

Leave all slopes with roughened surfaces as they are being constructed.  Construct slopes to 
staked slope ratios, but shape to blend with surrounding natural features of the terrain, such 
as rock outcroppings, draws, and slopes. 

Sculpt slopes to produce irregular ledges, shelves, and planting pockets for vegetation by 
steepening the nominal slope ratio in staggered locations suitable for placement of topsoil 
and vegetation. 

(1) Earth slopes.  When shown on the plans, add material to the fill slopes to: 

(a) Obtain varying and undulating contoured slope.  

(b) Obtain rounding at toe of fills 

(c) Flatten selected slopes to blend with existing landforms or promote revegetation  

(d) Round tops and bottoms of all slopes, including the slopes of drainage ditches.  

(2) Rock slopes.  Construct rock slopes to simulate surrounding rock outcroppings.  
Round material overlaying solid rock to the extent practical.  Scale all rock slopes. 

(3) Boulder Placement.  Place boulders in the slope face at locations staked by the CO.  
Bury boulders to a depth of 1/3 their mass.  Lay boulders on firm beds and backfill as 
required using hand operated equipment. 
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204.14  Disposal of Unsuitable or Excess Material.  Delete the text of the first paragraph and 
substitute the following: 

Unsuitable or excess material may be disposed of at the disposal areas listed in Subsection 
105.04  If material is disposed of off the project, obtain approval from CO and comply with 
Subsection 107.10 as well as any applicable local, State, and Federal laws.   

Measurement 

204.16  Add the following to paragraph (a)(1)(a) Roadway prism excavation: 

Use the volume shown in the plan column on the summary of quantities sheet of 
the plans.  The volume is subject to adjustments resulting from changes to slope 
stakes.  See Subsection 152.03(c), Slope stakes and references. 
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03M01/18/08 

Section 209.— STRUCTURE EXCAVATION AND BACKFILL 

Measurement and Payment 

209.13  Delete the fourth paragraph and substitute the following: 

Foundation fill ordered by the CO will be measured and paid for according to the method of 
measurement and agreed price established in the Contract Modification authorizing the work. 
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03M10/04/07 

Section 251.— RIPRAP 

Construction Requirements 

251.03  General.  Add the following: 

Place riprap under or adjacent to structures before placing prefabricated superstructure units or 
constructing superstructure falsework. 

251.06A  Riprap Lined Ditch.  (Added Subsection.) 

Construct ditch as shown on the plans according to Section 204.  Place rock on the prepared 
surface to form a well-graded mass with a minimum of voids.  Place or rearrange individual rock 
by mechanical or hand means to obtain a compacted blanket as detailed on the plans. 

251.06B  Energy Dissipator.  (Added Subsection.) 

An energy dissipator is an erosion control device constructed of rock placed on a prepared 
surface to form a well-graded mass with a minimum of voids.  Construct the energy dissipator as 
shown on the plans. 

Place rock material by methods which avoid displacing the underlying material.  Place or 
rearrange individual rock by mechanical or hand means to obtain a compacted blanket as detailed 
on the plans. 

251.06C  Culvert Outlet Control System.  (Added Subsection.) 

A culvert outlet control system is an erosion control device constructed of rock placed on a 
prepared surface to form a well-graded mass with a minimum of voids.  Construct the culvert 
outlet control system as shown on the plans. 

Place rock material by methods which avoid displacing the underlying material.  Place or 
rearrange individual rock by mechanical or hand means to obtain a compacted blanket as detailed 
on the plans. 
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Delete Table 251-1 and substitute the following: 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 252. — Special Rock Embankment and Rock Buttress 

Description 

252.01  Add the following:    

This work also consists of constructing rockery retaining walls.  Rockeries are formed of 
interlocking, dry-stacked rocks without reinforcing steel, mortar, or concrete.     

Materials 

Add the following: 

252.02 Conform to the following Subsections: 

Riprap  705.02 
Stone for rockery walls 705.07 
Rockery backfill 704.14 

Construction Requirements 

 
252.02A   General.  (Added Subsection) 
 
For rockery wall construction, survey according to Section 152 and verify the limits of the wall 
installation.  Perform structure excavation according to Section 209.  Provide stone materials 
from sources described under Section 105. 
 
Grade the foundation for a width equal to the required stones.  Subexcavate as shown or to firm 
material as adjusted by the CO to fit field conditions.  Excavate the foundation in sections such 
that the rockery can be constructed in one shift or one day’s work, unless shoring is provided for 
the purpose to support the excavation.     
 
252.03A  Placing Stones.  (Added Subsection)  
 
For rockery wall construction, place the first course of rock on firm, unyielding material with full 
contact between the rock and the subgrade.  Slightly incline the wall foundation and subsequent 
stone layers toward the back of the wall.  Offset the stones to produce a random pattern and place 
rocks so that there are no continuous joints in either the vertical or lateral direction.  Place the 
stones in a stable orientation, with minimal voids.  Key each rock into adjacent rocks by utilizing 
the natural irregular shapes of the rock.   
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Construct the wall using class 2 through 5 stones as shown on sheet 1G.13 of the plans.  Use 
class 1 stones and rock spalls to chock larger stones solidly in position and fill voids between the 
stones.  Increase the stone size from top to bottom using a uniform range of sizes. Construct the 
top 1 meter of the wall using class 2 and 3 stones and increase the stone class size for each 
succeeding one meter by one over the course above until the bottom of the wall or class 5 stone 
is reached.  Provide a uniform finished rockery face with projections limited to 150 millimeters 
beyond the neat line.   
 
252.03B Backfilling. (Added Subsection.) 
 
Backfill the rockery wall with rockery backfill concurrent with the construction.  Backfill and 
compact material according to Subsections 209.10 and 209.11 respectively.   
 
 
252.04 Acceptance.  Add the following: 
 
Stone for rockeries, riprap, and backfill materials will be evaluated under Subsection 106.02 and 
106.04. 
 
Stone placement will be evaluated under Subsections 106.02 and 106.04. 
 
Structure excavation will be evaluated under Section 209. 

Measurement 

252.05  Add the following: 
 
Measure rockery walls by the square meter of front wall face 
 
Do not measure structure excavation and backfill for payment.   
 
 

Table 252-1 
Sampling, Testing and Acceptance Requirements 

Section 262 - Rockery Walls 
Type of 

Acceptance 
(Subsection) 

Material or 
Product 

Characteristic Category Test Methods/ 
Specifications 

Tolerance Sampling 
Frequency

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Remarks

Rockery 
backfill 

Gradation — See Subsection 
714.04 

Subsection 
714.04 

each source Source of 
material 

— Prior to use 
in work 

Provide copy 
of test reports 

Certification of 
Compliance 
(Subsection 
106.03)           

Rockery 
Boulders 

Stone mass and 
size 

— See Subsection 
705.07 

Subsection 
705.07 

Each wall Each wall — — — Visual 
Inspection 
(Subsection 
106.02) 
 

Rockery 
backfill 

compaction  See Subsection 
252.05 

Subsection 
252.05 

Each wall Each wall — — — 
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Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 255.— MECHANICALLY-STABILIZED  
EARTH WALLS 

Description 

255.01 Delete the text and substitute the following: 

This work consists of design and construction of wire-faced mechanically stabilized earth walls. 

Material 

255.02 Add the following to the material list: 
 
Plastic pipe            706.08 
Rock facing            705.07 
 

255.02A  Suppliers.  (Added Subsection.) 
 
Furnish a commercially available, wire-faced, MSE wall system.  Provide detailed information 
from potential suppliers for review and evaluation.  Allow three weeks for review and evaluation 
of the wall system submitted.  Systems previously submitted and accepted are: 
 
 Hilfiker Welded Wire Wall™ Terratrel® Wire-Faced Earth Retention System 
 Hilfiker Retaining Walls   The Reinforced Earth Company 
 1902 Hilfiker Lane    1331 Airport Freeway, Suite 307 
 Eureka, CA 95503-5711   Euless, TX 76040-4150 
 US: (800) 762-8962   Tel: (817) 283-5503 
 FAX: 707.443.2891   Fax: (817) 283-6931 
 
 MSE Plus™ 
 SSL 
 4740 Scotts Valley Drive, Suite E 
 Scotts Valley, CA 95066 
 (831) 430-9300 
 
Provide information for review and evaluation that includes: 
 

(a) Examples of successful design, construction, and in-service performance with a public 
agency, including the name, address, and telephone number of an agency contact person. 

 
(b) Narrative descriptions and photos. 

 
(c) Limitations and constraints of the system. 

 
(d) Details of wall elements. 
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(e) Laboratory and field test results and certifications which support the system design 
criteria. 

 
(f) A field construction manual describing, with illustrations where necessary, the step-by-
step construction sequence. 

(g) Document compliance with the design guidelines for MSE walls in the:  

(1) AASHTO Standard Specifications for Highway Bridges. 

(2) Mechanically Stabilized Earth Walls and Reinforced Soil Slopes Design and 
Construction Guidelines Publication No. FHWA NHI-00-043. 

255.02B  Design.  (Added Subsection.) 
 
The designer/supplier furnishing the proposed wall system is responsible for the internal, sliding, 
and overturning stability of the wall.  Maximum allowable bearing capacity and general 
geotechnical information is contained in WFLHD Geotechnical Memorandum 22-07.  Do not 
qualify the responsibility for the design or restrict the use of the drawings or calculations for the 
proposed alternative.  Indemnify the Government from all claims for infringement of proprietary 
rights by others without the consent of the patent holders or licensees. 
 
Design the wire faced MSE walls in accordance with design guidelines provided in the 
documents listed in section 255.02A (g) above.  Special design requirements for the wire-faced 
MSE wall are shown on the plans.  Account for the weight of the stone facing in the wall design.  
All steel reinforcement and facing wall components shall have a minimum galvanized coating 
thickness grade of 85.  If welded wire reinforcement elements are used, design wall facing with 
the same welded wire diameter.   
 
The Government has developed the wall facing and layouts according to National Park Service 
criteria.  Minor changes may be made to the step heights or lengths to facilitate alignment with 
the wire-faced MSE wall system.  Make notations on the shop drawings where any modifications 
are made to the Government-supplied layouts. 
 
255.02C  Submittal.  (Added Subsection.) 
 
Submit a design proposal using an approved supplier. 
 
Furnish design calculations.  A registered professional engineer shall perform the design and sign 
and seal the calculations and drawings.  Submit design calculations and working drawings 
according to Subsection 104.03. 
 
Include all details, dimensions, quantities, ground profiles, and cross sections necessary to 
construct the wall.  The submittal shall include, but not be limited to, the following items: 
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(a) A plan view of the wall identifying: 
 

(1) The offset from the construction centerline to the face of the wall at its base at all 
changes in horizontal alignment. 

 
(2) The limits of widest module, mesh, or strip. 

 
(3) The centerline of any drainage structure or drainage pipe behind, passing through, 
or passing under the wall. 

 
(b) An elevation view of the wall showing: 

 
(1)  The elevation and distance along the face of the wall for all horizontal and vertical 
break points or steps. 
 
(2)   Elevations at the wall base, the top of any leveling pads and/or footings. 
 
(3)  The type of panel or depth of module. 
 
(4)  The length and type of reinforcement. 
 
(5)  The distance along the face of the wall to where changes in length of the 
reinforcement occur. 
 
(6)   Distance along the face of the wall to all steps in the wall base, footings or 
leveling pads. 
 
(7)  The original and final ground line. 
 
(8)  A material list and summary of quantities. 
 

(c) Typical cross section views showing: 
 

(1) The type of panel or depth of module. 
 
(2) The wall batter. 
 
(3) The length, spacing, and type of reinforcement. 
 
(4) The original and final ground line. 
 
(5) Details for connecting the rock facing to the wire-faced MSE wall. 

 
(d) General notes for constructing the wall. 
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(e) Horizontal and vertical curve data affecting the wall. Match lines or other details to 
relate wall stationing to centerline stationing. 
 
(f)  Dimensions and schedules of all reinforcing steel including reinforcing bar bending 
details, dowels, and/or studs for attaching the facing. 
 
(g) Details and dimensions for foundations and leveling pads including steps in the 
footings or leveling pads. 
 
(h) Characterization of wall backfill soil properties (granular backfill and/or contractor 
designed). 
 
(i) Details constructing walls around drainage facilities. 

 
(j) Details for terminating walls and adjacent slope construction. 
 
(k) Details for constructing the pedestrian railing through the reinforcement elements 

 
(l) Design notes including an explanation of any symbols and computer programs used in 
the design of the walls.  Specify the factors of safety for overturning, sliding, tensile 
strength, and pullout.  Specify the bearing pressure beneath the stabilized earth mass and 
calculate the factor of safety for bearing capacity. 

 
(m) Other design calculations. 

 
Process all submissions through the Contractor unless the Contractor gives written permission 
for the wall designer/supplier and the CO to communicate directly. 
 
Submit three sets of the wall drawings and calculations with the initial submission.  One set will 
be returned with any comments.  If revisions are necessary, make the necessary corrections and 
resubmit three revised sets. 
 
Allow three weeks (21 days) for review and approval of the contractors design. 
 
When the drawings are approved, furnish five sets of the drawings. 

 
Construction Requirements 

255.03  General.  Add the following 

Perform excavation with equipment capable of removing the material while preventing 
escapement outside of the construction limits. Minimize disturbance to adjacent areas according 
to Subsection 107.11. 
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255.04  Wall Erection.  (b)  Wire-faced walls.  Delete the text of this paragraph and substitute 
the following: 
 

Construct the wall in accordance with the recommendations provided by the 
designer/supplier of the proposed wall system.  Place reinforcement elements within 25 
millimeters vertically above the corresponding connection elevation at the wall face.  
Connect soil reinforcement elements to the wall facing units and take out any slack in the 
connections before placing backfill. 

 
Do not exceed a vertical tolerance of 25 millimeters for an individual lift, and an overall 
wall (top to bottom) vertical tolerance of 40 millimeters per 3 meters of wall height.  Do not 
deviate from the designed wall batter by more than 40 millimeters in 3 meters of wall height.  
Do not deviate more than 50 millimeters at any point in the wall from a 3 meter long 
straightedge placed horizontally or vertically on the theoretical plane of the design face. 

 
255.05A  Rock Facing.  (Added Subsection.) 

Furnish stone from sources provided under Section 105. 
 
Construct the facing to emulate the pattern and character of a rockery wall according to section 
252.03A.  Construct the facing using stone class sizes 2 through 4 as illustrated on the sheet 3G.1 
of the plans.  Use class 1 stones to chock larger stones solidly in position and fill voids between 
rocks.  Select stones as necessary to provide the desired shape and promote stability.  Place any 
concrete used in connecting the rock facing to the MSE wall so that it is not readily visible 
between blocks.  Do not leave concrete on the exposed stone faces.   
 
255.06 Acceptance.  Add the following: 

Rock facing material will be evaluated under Subsection 106.02 and 106.03. 
 
Rock facing construction will be evaluated under Subsections 106.02 and 106.04. 
 
Structure excavation and backfill will be evaluated under Subsection 209.12. See Table 255-1 for 
minimum sampling, testing and acceptance requirements. 
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Table 255-1 – Add the following: 
 
Section 255 - Mechanically Stabilized Earth Walls 
Type of 
Acceptance 
(Subsection) 

Material 
or Product 

Characteristic Category Test Methods / 
Specifications 

Tolerance Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Remark, 

Measured and 
tested for 
conformance 
(Subsection 
106.04) 

Wall 
Construction 

Line and grade - Field measured Vertical and 
Horizontal not 
to exceed + 50 
millimeters 
from reference 
stakes 

As determined 
by the CO 

Installation - - - 

 Excavation Elevation and 
dimension specified 

- Field measured Horizontal not 
to exceed + 75 
millimeters 
from reference 
stakes.  Vertical 
not to + 50 
millimeters 
from reference 
stakes 

Each foundation Installation - - - 

 Backfill (704) Electrochemical 
Requirements 

- AASHTO T 288 

AASHTO T 289 

AASHTO T 290 

AASHTO T 291 

 

- 
1 per 350 cubic 
meters 

Source of 
Material 

Yes Before Using in 
Work 

- 
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Section 270. — SUBSEALING AND STABILIZATION 
(ADDED SECTION) 

Description 

270.01  This work consists of stabilization of stream bed materials adjacent to a bridge pier by 
working over water, drilling holes, grouting, and inserting reinforcing bars. 

Material 

270.02  Conform to the following Subsections: 

Fly ash 725.04 
Grout 725.22(f) 
Portland cement 701.01 
Reinforcing Bars 709.01(b) 
Water 725.01 

Construction Requirements 

270.03  Equipment. 

(a) Drilling equipment.  Use rock drills or other devices capable of drilling straight and true 
150 millimeter minimum diameter drill holes.  Drill holes to the elevations shown on the 
plans.  Temporarily case the holes in collapsing ground if necessary to keep them open. 
Construct a work platform that is capable of supporting the drilling equipment and grouting 
operation. The platform may be crane supported or supported from the streambed.  Log the 
material encountered in each drill hole according to depth. 

(b) Grouting equipment.  Furnish a grout plant with a positive displacement cement 
injection pump and a colloidal mill.  Use the injection pump capable of continuous pumping 
at rates as low as 6.05 liters per minute. 

Use a mixer of a type that ensures complete and uniform mixing of the material used and 
with sufficient capacity to continuously feed the pumping unit at its normal pumping rate. 

Provide a volume measurement system at the mixer or the pump, preferably both, that will 
measure volumes mixed or pumped to an accuracy of 0.005 cubic meters.  Furnish accurate 
operating pressure gages at both the pump and the injection point to measure the grout 
pressure. 

Measure the dry materials by weight or volume if delivered in bulk. 

Furnish all necessary hoses, fittings, and control to provide a positive seal during grout 
injection. 
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270.04 Grout installation.  Inject grout at the lowest point of the drill hole.  Pump grout through 
grout tubes, casing, or drill-rods.  Record the quantity of the grout and grout pressures. 

Install grout and reinforcing bar within 4 hours of drilling hole by pumping the grout mixture at a 
pressure of 0.023 to 0.034 MPa per meter of depth measured at the point of injection.  Take 
measures to insure pressurized grout injection occurs.  Fill alternate holes and allow to set before 
filling the remaining holes.  Inject grout in 900 millimeter increments beginning at the bottom of 
the hole.  Continue grouting at each stage without interruption until: 

(a)   Less than 0.015 cubic meters per minute grout take; or 

(b) 0.25 cubic meters of grout pumped.  If pumping is terminated due to excess grout take, 
grouting may be resumed as directed by the CO after the grout has been allowed to set. 

Allow grout to set for a minimum of 7 days before any material are backfilled in their immediate 
vicinity. 

270.05 Monitoring.  Keep accurate records of the grouting operation including depth, quantity 
of grout, and injection pressure for each stage at each injection point.  Make records available to 
the CO. 

Monitor the stream bed surface during grouting operations.  If the stream bed surface heaves 
during the grouting operations, halt the grout injection and adjust the lifts, pressure, or both. 

Monitor the stream bed surface with a monitoring point adjacent to each grout hole.  Maximum 
allowable stream bed surface deflection is 25 millimeters.  Halt the grout injection if the 
maximum deflection at the stream bed occurs.  Grout injection may be resumed at the direction 
of the CO after the gout has been allowed to set, if the allowable ‘grout take’ has not been 
achieved. 

270.06 Cleanup.   Clean up grout spills and leave the work site in a condition that is satisfactory 
to the CO by the end of the work shift. 

270.07 Acceptance.  Material for grout will be evaluated under Subsection 106.03.  Installation 
of grout evaluated under Subsection 106.02 and 106.04. 

Installation of drilled holes will be evaluated under Subsection 106.04. 

Measurement 

270.08  Measure the Section 270 items listed in the bid schedule according to Subsection 109.02. 

Payment 

270.09   The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 270 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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 03M03/28/07 

Section 301.— UNTREATED AGGREGATE COURSES 

Construction Requirements 

301.03  General.  Delete the text of this Subsection and substitute the following: 

Prepare the surface on which the aggregate course is placed according to Section 204 or 303 as 
applicable. 

After a representative quantity of aggregate is produced, submit proposed target values for the 
appropriate sieve sizes along with a representative 150-kilogram sample at least 14 days before 
incorporating the aggregate into the work.  Submit the target values to the CO.  Submit the 
aggregate sample to the Vancouver Laboratory, using the mailing tags provided by the CO. 

Set target values for base aggregate within the gradation ranges shown in Table 703-2A for the 
required gradation.  List the percent passing for all sieve sizes shown in Table 703-2A.  Target 
values for non-specification sieves are necessary for performing "The Humphres Method of 
Granular Soils." 

301.04 Mixing and Spreading.  Delete the text of this Subsection and substitute the following: 

Use the optimum moisture content from the Humphres test performed by the Government.  Mix 
the aggregate and adjust the moisture content to obtain a uniform mixture with a moisture 
content within one percent of the optimum moisture content.  Spread and shape the mixture on 
the prepared surface in a uniform layer. 

Do not place the mixture in a layer exceeding 150 millimeters in compacted thickness.  When 
more than one layer is necessary, compact each layer according to Subsection 301.05 before 
placing the next layer.  Route hauling equipment uniformly over the full width of the surface to 
minimize rutting or uneven compaction. 

If at any time the calculated mean value for any tested sieve differs from the target value by more 
than the allowable deviation for that sieve, terminate placement and resubmit new target values 
and another aggregate sample to the Vancouver Laboratory for a new Humphres. 

301.05  Compacting.  Delete the first sentence of this Subsection and substitute the following: 

The Government will determine the maximum density and optimum moisture according to the 
test procedures described on pages 92 to 98 of Highway Research Board Bulletin No. 319, dated 
1962, “The Humphres Method of Granular Soils”.  Use the data provided to determine the 
maximum density based on the gradation of field compaction samples. 
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301.08  Acceptance.  Delete the text of Table 301-1 and substitute the following: 
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North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M01/01/04 

Section 305.— AGGREGATE-TOPSOIL COURSE 

Description 

305.01  Delete the text of this Subsection and substitute the following: 

This work consists of furnishing and placing an aggregate-topsoil course on a prepared shoulder 
or other prepared surface. 

Material 

305.02  Delete the text of this Subsection and substitute the following: 

Conform to the following Subsection: 

Aggregate-topsoil 703.20 
Water 725.01 

Construction Requirements 

305.04  Mixing, Placing, and Compacting.  Delete the text of this Subsection and substitute the 
following: 

Furnish a mixture of 50±10 percent aggregate and 50±10 percent topsoil by volume with 
sufficient water for compaction. 

Mix the components into a uniform mixture.  Spread the mixture on the prepared surface in a 
uniform layer.  Shape the mixture to the line, grade, and cross-section.  Remove all clods and 
stones greater than 2 inches in diameter. 

Uniformly compact the mixture so that it does not exhibit heaving, pumping, rutting, or shearing.  
Compaction tests may be waived by the CO if acceptable compaction is demonstrated. 

Remove all material from the pavement surface upon completion. 

Conserved topsoil from Grand Teton Park Pathways (0+007.402 to 12+687.898) may be used for 
the production of aggregate-topsoil course. 

305.05  Acceptance.  Delete the text of this Subsection and substitute the following: 

See Table 305-1 for sampling and testing requirements. 

Aggregate-topsoil material will be evaluated under Subsection 106.03.  Placement of material 
will be evaluated under Subsection 106.02 and 106.04. 

 



F-31 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 306.— DUST PALLIATIVE 

Measurement 

306.07  Delete all paragraphs below this heading and substitute the following: 

Measure dust palliative application by the kilometer or  by the square meter.   

Measure dust palliative material (emulsified asphalt, lignosulfonate, calcium chloride, calcium 
chloride flake, and magnesium chloride) by the metric ton.  Mass measurements apply to the 
diluted quantity. 
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North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M03/28/07 

Section 309.— EMULSIFIED ASPHALT 
TREATED BASE COURSE 

Construction Requirements 

309.03  General.  Delete the text of this Subsection and substitute the following: 

Prepare the surface on which the treated aggregate base course is placed according to 
Section 204 or 303 as applicable. 

After a representative quantity of aggregate is produced, submit proposed target values for the 
appropriate sieve sizes along with a representative 150-kilogram sample at least 14 days before 
incorporating the aggregate into the work.  Submit the target values to the CO.  Submit the 
aggregate sample to the Vancouver Laboratory, using the mailing tags provided by the CO. 

Set target values for base aggregate within the gradation ranges shown in Table 703-2A for the 
required gradation.  List the percent passing for all sieve sizes shown in Table 703-2A.  Target 
values for non-specification sieves are necessary for performing "The Humphres Method of 
Granular Soils." 

If target values and aggregate samples have been submitted under Section 301 and the values 
have not been changed, use the compaction curve as established according to Subsection 301.03. 

309.04  Mixing and Spreading.  Delete the text of this Subsection and substitute the following: 

Use a stationary pugmill with weighing, volumetric, or other gauging equipment capable of 
accurately controlling the material entering the mixer.  Interlock the controls for the aggregate 
feed with the emulsified asphalt and water controls to ensure uniform introduction of material 
into the mixer.  Use the optimum moisture content from the Humphres test performed by the 
Government. 

Add the aggregate and water to the mixer before the emulsified asphalt.  Add 1 percent 
emulsified asphalt by mass of aggregate.  Adjust the total liquid content (emulsified asphalt and 
water), so that at the time of compaction the total liquid content is within one percent of the 
optimum moisture content.  Mix until all particles are uniformly coated.  Haul and place the 
treated aggregate immediately after mixing.  Do not store emulsified asphalt treated aggregates 
in stockpiles. 

Spread the mixture on the prepared surface in a uniform layer.  Shape the mixture to the line, 
grade, and cross-section.  Route hauling equipment uniformly over the full width of the surface 
to minimize rutting or uneven compaction. 
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If at any time the calculated mean value for any tested sieve differs from the target value by more 
than the allowable deviation for that sieve, terminate placement and resubmit new target values 
and another aggregate sample to the Vancouver Laboratory for a new determination of the 
maximum density and optimum moisture according to the test procedure described on pages 92 
to 98 of Highway Research Board Bulletin No. 319, dated 1962, “The Humphres Method of 
Granular Soils”. 

309.05  Compacting.  Delete the first paragraph and substitute the following: 

The Government will determine the maximum density and optimum moisture according to the 
test procedure described on pages 92 to 98 of Highway Research Board Bulletin No. 319, dated 
1962, “The Humphres Method of Granular Soils”. 

309.08  Acceptance.  Delete the text of this Subsection and substitute the following: 

Emulsified asphalt treated aggregate base courses will be evaluated according to the following: 

When emulsified asphalt treated aggregate base, grading D is produced from Contractor-located 
sources, the aggregate quality requirements listed in Subsection 703.05 for Los Angeles 
abrasion, sodium sulfate soundness loss (coarse and fine), durability index (coarse and fine), and 
accelerated weathering of aggregate by use of Dimethyl Sulfoxide (DMSO) will be evaluated 
under Subsection 106.04. 

Emulsified asphalt treated aggregate course construction will be evaluated under 
Subsection 106.04. 

Compaction and surface tolerance for emulsified asphalt treated aggregate base coarse will be 
evaluated under Subsection 106.04. 

The following aggregate characteristics for emulsified asphalt treated base aggregate mixture 
will be evaluated under Subsection 106.05 according to the following: 

(a)  Aggregate gradation.  The upper and lower specification limits are equal to the 
calculated mean of all test results plus or minus the allowable deviations shown in Table 
703-2A, except as follows: 

(1) If the calculated mean value for any tested sieve exceeds the maximum gradation 
value shown in Table 703-2A, the upper specification is equal to the maximum 
gradation value plus the allowable deviation, and the lower specification is equal to the 
maximum gradation value minus the allowable deviation. 

(2) If the calculated mean value for any tested sieve is less than the minimum gradation 
value shown in Table 703-2A, the upper specification is equal to the minimum 
gradation value plus the allowable deviation and the lower specification is equal to the 
minimum gradation value minus the allowable deviation. 
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(b) SE/P75 Index (SEP).  The lower specification limit for the SEP is 1.000.  See Subsection 
101.04 for the definition of this parameter. 

(c) Fractured faces.  When aggregate is produced from a gravel source, use the 
specification limit shown in Subsection 703.05(b)(2). 

Emulsified asphalt material will be evaluated under Subsection 106.03 subject to the 
requirements in Subsection 702.09, paragraphs (a) and (b). 

Preparation of the surface on which the treated aggregate base course is placed will be evaluated 
under Section 204 or 303 as applicable. 
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Delete the text of Table 309-1 and substitute the following: 
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03M06/22/07 

Section 401.— SUPERPAVE HOT ASPHALT CONCRETE 
PAVEMENT 

Description 

401.01  Add the following to the second paragraph: 

Asphalt binder grade for this project is PG 58-34. 

Construction Requirements 

401.03 Composition of Mix (Job-Mix Formula).  Delete Table 401-1 and substitute the 
following: 
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401.08 Asphalt Preparation.  Delete the first paragraph and substitute the following: 

Uniformly heat the asphalt binder to provide a continuous supply of the heated asphalt binder 
from storage to mixer.  Do not heat asphalt binder above 185º C. 

401.09 Aggregate Preparation.  Delete the fourth paragraph and substitute the following: 

Control plant operations so the moisture content of the mix behind the paver is 0.5 percent or less 
according to AASHTO T 110 or AASHTO T 329. 

401.16  Pavement Roughness.  Delete the title and text of this Subsection and substitute the 
following: 

The CO will measure roughness of the final paved surface course within 21 days after final 
rolling, of the completed roadway paving, and before placement of any surface treatment.  In 
addition to the pavement roughness type requirements, construct all pavement surfaces to meet 
the requirements of paragraph (b). 

(a)  International roughness index (IRI). 

The CO will furnish and operate an inertial profiler conforming to AASHTO PP 50 and 
validated according to AASHTO PP 49.  Furnish personnel to provide flagging operations as 
may be required.  The CO will measure the pavement profile (a single trace) in the middle 
portion of each lane.  Analysis of the profile data will be made using the latest version of the 
Profile Viewer and Analysis (ProVAL) software. 

Areas of localized roughness will be identified using a report of continuous IRI with a base 
length of 7.62 meter.  This will yield the IRI of every possible 7.62 meter segment.  Any 
area for which the continuous report exceeds an IRI of 2.367 meters per kilometer will be 
considered a defective area requiring correction according to paragraph (c). 

A report of continuous IRI is defined as the roughness profile from “Profiles from 
Roughness,” TRR 1260, by M. W. Sayers.  Its use for detection of localized roughness, as 
required here, is demonstrated in “Using a Ride Quality Index for Construction Smoothness 
Specifications,” TRR 1861, by M. Swan and S. Karamihas. 

An IRI value will be determined for each 0.1-lane kilometer of traveled way.  Cattle guards 
and bridges not being overlayed will be excluded from the calculation of IRI and 
determination of localized roughness.  Measure excluded areas according to (b). 
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(1) Type III pavement roughness.  The CO will measure the roughness of the final 
paved surface course.  Defective areas are 0.1-kilometer segments with IRI values 
greater than 1.499 meters per kilometer or areas of localized roughness. 

The pay factors from Table 401-3 will be used in conjunction with the histogram 
printout from ProVAL’s Smoothness Assurance Analysis option to compute a final pay 
adjustment.  The average pay factor (Pave) is equal to the sum of the products of the 
individual pay factors shown in Table 401-3 times ProVAL’s corresponding histogram 
percentages, divided by 100.  The products will be computed to four decimals and the 
average pay factor will be rounded to two decimals after summing and dividing by 100. 

Table 401-3 
Type III Pavement Roughness 

IRI (meters/kilometer) Pay Factor (PF) 
Greater than 1.499 Reject(1) 

1.499 to 1.420 0.80 
1.420 to 1.263 0.90 
1.263 to 1.105 0.96 
1.105 to 0.947 1.00 
0.947 to 0.789 1.03 
0.789 to 0.631 1.06 
0.631 to 0.473 1.08 

Less than 0.473 1.10 

(1) Pay Factor when corrections are not allowed 
equals 0.70. 

(2) Type IV pavement roughness.  The CO will measure the roughness of the existing 
surface before construction traffic.  The existing surface is the original surface before 
overlaying, recycling, or milling.  The existing IRI will be used to determine the percent 
improvement for each 0.1-kilometer segment. 

The CO will measure the roughness of the final paved surface course.  Defective areas 
are areas of localized roughness or 0.1-kilometer segments having a percent 
improvement less than 0.9 or 25.4 as determined from Table 401-4. 

The percent improvement in IRI will be determined to one decimal place for each 
0.1-kilometer segment according to the following formula: 

% Improvement = [(Original IRI – Final IRI) / Original IRI] * 100 

The pay adjustment factor computed to two decimal places for each 0.1-kilometer 
segment will be determined from Table 401-4.  No deductions will be made for 
segments where the final IRI value is less than or equal to 1.184 meters per kilometer, 
provided the final IRI is less than or equal to the initial IRI. 
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Table 401-4 
Type IV Pavement Roughness 

Single Lift (1) 

Percent 
Improvement  

(%) 

Pay Adjustment 
 Factor (1) 

Multi-Lift (2) 
Percent 

Improvement 
(%) 

Pay Adjustment 
Factor (2) 

 

Greater than 48.4 PAF = 7.00 Greater than 61.1 PAF = 7.00 
24.8 to 48.4 PAF = 0.2954(%) – 7.30 43.3 to 61.1 PAF = 0.3910(%) – 16.89 
12.4 to 24.7 PAF = 0.00 34.0 to 43.2 PAF = 0.00 
0.9 to 12.3 PAF = 1.8261(%) – 22.63 25.4 to 33.9 PAF = 2.4419(%) – 83.02 

Less than 0.9 Reject (3) Less than 25.4 Reject (3) 
(1) For single lift overlays with no other corrective work such as milling, grinding or preleveling in excess of 25 
percent of the surface area the of existing pavement. 
(2) For multiple lift operations such as milling, grinding or preleveling followed by one or more lifts of 
pavement or two or more lifts of pavement without milling, grinding or preleveling. 
(3) Pay adjustment factor when corrections are not allowed equals minus 21.0. 

(b)  Type V pavement roughness (straightedge measurement).  Use a 3-meter metal 
straight edge to measure at right angles and parallel to the centerline.  Defective areas are 
surface deviations in excess of 6 millimeters in 3 meters between any two contacts of the 
straightedge with the surface. 

(c)  Defective area correction.  Correct defective areas from (a) or (b) above.  Obtain 
approval for the proposed method of correction.  Grinding is an acceptable method of 
correction provided the area ground does not exceed 40 square meters per location, and is 
limited to an average of 1 location per lane kilometer with no more than two locations per 
lane kilometer.  Grinding in excess of these limits is not an acceptable method of correction 
unless it is accompanied by an overlay or a single-course surface treatment over the entire 
length of the project. 

If grinding is allowed, grind the pavement surface with a diamond blade machine and apply 
a fog seal according to Subsection 409.10.  The endpoints of the areas where a grinder is to 
be applied must be optimized via grinding simulation.  Grinding simulation must be done 
with the purpose of grinding the minimum area needed to decrease the roughness to 
acceptable limits. 

If no corrections are allowed, no adjustment will be made to the average pay factor (Pave) 
determined from Table 401-3 or the pay adjustment factors determined from Table 401-4. 

If corrections are allowed, the CO will re-measure the pavement profile once at no expense 
to the Contractor.  Subsequent re-measures will cost $2,000.  Data from analysis of the most 
recent profile measurement will be used to determine the Pave determined from Table 401-3 
or the pay adjustment factors determined from Table 401-4. 

Each area of localized roughness remaining in the final paved surface course, regardless of 
whether corrections are allowed or not, will be accessed an additional deduction of $200. 
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Payment 

401.19  Delete the last paragraph and substitute the following: 

When the bid schedule contains a pay item for Superpave hot asphalt concrete pavement, type III 
pavement roughness, a separate pay adjustment will be made.  The dollar amount of the 
adjustment will be determined as follows: 

Type III Pay Adjustment = [(Pave – 1.0000) * (UBP) * (FCQ)] – [200(NLRA)] 

where: Pave = average pay factor from Table 401-3 
UBP = unit bid price 
FCQ = final contract quantity 
NLRA = number of localized roughness areas remaining in final pavement 
surface course 

When the bid schedule contains a pay item for Superpave hot asphalt concrete pavement type IV 
pavement roughness, a separate pay adjustment will be made.  The dollar amount of the 
adjustment will be determined as follows: 

Type IV Pay Adjustment = [(∑PAF) * (UBP)] – [200 * (NLRA)]  
where: ∑PAF = summation of individual pay adjustment factors from Table 401-4 

UBP = unit bid price 
NLRA = number of localized roughness areas remaining in final pavement 
surface course 
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Delete Table 401-5 and substitute the following: 
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Delete Table 401-6 and substitute the following: 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M09/13/05 

Section 403.— HOT ASPHALT CONCRETE PAVEMENT 

Construction Requirements 

403.16 Pavement smoothness.  Delete this Subsection and substitute the following: 

403.16 Pavement Smoothness/Roughness.  Measure the smoothness/roughness of the final paved 
surface course after final rolling, within 14 days of completing roadway paving, before placing a 
surface treatment, and according to the designated type below.  In addition, construct all pavement 
surfaces to meet the requirements of (b) below. 

(a)  International roughness index (IRI).  For type III pavement roughness, furnish an 
inertial profiler conforming to AASHTO PP 50 and validated according to AASHTO PP 51.  
At least 21 days before use, submit results showing the inertial profiler conforms to AASHTO 
PP 51.  Furnish personnel to operate the inertial profiler according to AASHTO PP 52.  The 
CO will direct and observe its operation.  Measure in the middle portion of each lane.  Submit 
raw data files (*.ERD) that are compatible with FHWA Profile Viewer software on a compact 
disk to the CO. 

Areas of localized roughness will be identified using a 7.62-meter moving average filter.  The 
difference between the 7.62-meter moving average and the reported relative elevation for every 
profile point will be determined.  Deviations greater than 3.81 millimeters are areas of 
localized roughness. 

An IRI value will be determined for each for each 0.1-lane kilometer of traveled way.  Cattle 
guards and bridges not being overlayed will be excluded from the calculation of IRI and 
determination of localized roughness.  Measure excluded areas according to (b) below. 

(1) Type III pavement roughness (IRI measurements for reconstructed and new 
roads).  Measure the roughness of the final paved surface course.  Defective areas are 
0.1-kilometer segments with IRI values greater than 1.499 meters per kilometer or areas 
of localized roughness. 

The pay adjustment factor for each 0.1-kilometer segment will be determined from Table 
401-3. 

Table 401-3 
Type III Pavement Roughness 

IRI (m/km) Pay Adjustment Factor (PAF) 
Less than 0.473 PAF = 7.00 
0.473 to 0.946 PAF = 13.99 – 14.770 (IRI) 
0.947 to 1.026 PAF = 0.00 
1.027 to 1.499 PAF = 45.55 – 44.398 (IRI) 

Greater than 1.499 Rejected (1) 
(1) Pay adjustment factor when corrections are not allowed equals minus 21.00. 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

(b)  Type V pavement smoothness/roughness (straightedge measurement).  Use a 3-meter 
metal straight edge to measure at right angles and parallel to the centerline.  Defective areas are 
surface deviations in excess of 6 millimeters in 3 meters between any two contacts of the 
straightedge with the surface. 

(c)  Defective area correction.  Correct defective areas from (a) and (b) above..  Obtain 
approval for the proposed method of correction.  If no corrections are allowed, no adjustment 
will be made to the pay adjustment factors. 

Re-measure corrected areas according to the specified type of pavement 
smoothness/roughness.  The smoothness/roughness value obtained will replace the original.
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 408. — COLD RECYCLED ASPHALT BASE COURSE 

408.08 Acceptance.  Delete the text under this Subsection and substitute the following: 

Recycling agent and lime will be evaluated under Subsections 106.02 and 106.03 

Emulsified asphalt will be evaluated under Subsections 106.2 and 106.03 

Aggregate (new) will be evaluated under Subsections 106.02 and 106.03. 

Construction of the cold recycled asphalt base course will be evaluated under Subsections 106.02. 
Cold recycled asphalt base density will be evaluated under Subsections 106.02. 

Measurement 

408.09 Delete the text under this Subsection and substitute the following: 

Do not measure Cold Recycled Asphalt Base Course for direct payment. 

 

 

 

 

 

 

03M01/01/04 

Section 412.— ASPHALT TACK COAT 

Construction Requirements 

412.07  Acceptance.  Delete the text of the first paragraph and substitute the following: 

Emulsified asphalt will be evaluated under Subsections 106.02, 106.03, and 702.09. 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M01/02/08 

Section 552.— STRUCTURAL CONCRETE 

Construction Requirements 

Delete Table 552-2 and substitute the following: 

Table 552-2 
Minimum Air Content for Air Entrained Concrete 
Nominal Maximum 

Aggregate Size(1) 
As Delivered Minimum  

Air Content (2) (3) (%) 
63 mm 3.5 
50 mm 3.5 

37.5 mm 4.0 
25 mm 4.5 
19 mm 4.5 

12.5 mm 5.5 
(1) Meet the processing requirements of AASHTO M 43, Table 1 – Standard Sizes 
of Processed Aggregate. 
(2) These air contents apply to the total mix. When testing these concretes, 
aggregates larger than 37.5 millimeters is removed by handpicking or sieving, and 
air content is determined on the minus 37.5-millimeter fraction of the mix. Air 
content of the total mix is computed from the value determined on the minus 37.5-
millimeter fraction. 
(3) For P(AE) concrete, reduce the as delivered minimum air content by 1.0 % and 
use a maximum air content of 6.0 % 

(v)  Delete Table 552-3 and substitute the following: 

Table 552-3 
Required Average Compressive Strength When Data 
Are Not Available to Establish a Standard Deviation 

Specified Compressive 
Strength (f’c) 

(MPa) 

Required Average Compressive 
Strength (f’cr) 

(MPa) 

Less than 21 f’c + 7.0 

21 to 35 f’c + 8.5 

Over 35 1.10f’c + 5.0 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

552.08  Delivery.  (a) Truck mixer/agitator.  Add the following: 

Do not exceed 130 total revolutions at mixing speed, including both initial mixing and 
remixing. Do not exceed 300 total revolutions, including both mixing and agitating speed. 

552.09  Quality Control of Mix.  (b) Delivery and sampling.  Delete paragraph (4) and 
substitute the following: 

(4) Take samples according to AASHTO T 141 from specified loads.  Composite 
samples are not required. Provide cylinder molds. Make at least 4 cylinders for 
compressive strength tests. Label each concrete cylinder mold with the project name, 
project number, the cylinder number, date molded, and location of the sample. Mark 
one cylinder “7 day test”, one cylinder “14 day test”, and two cylinders “28 day test”. 
Labeling on the lid only is not allowed. Use a permanent ink or paint marker to ensure 
that the label remains legible throughout the curing period. 

After initial curing, furnish and maintain a suitable environment to cure cylinders 
according to WFLHD T 23-94. Provide suitable containers to protect and continue the 
curing of cylinders while transporting. Deliver cylinders to the Vancouver Laboratory 
according to Subsection 154.02. Cylinders will be tested at 7, 14, and 28 days from the 
date molded. Ensure cylinders arrive at the Vancouver Laboratory at least 1 day before 
the designated test date. 

552.12  Construction Joints.  Delete the third paragraph and substitute the following: 

When the joint is between two fresh concrete placements, rough float the first placement to 
thoroughly consolidate the surface and leave the surface in a roughened condition. Clean the 
joint surface of laitance, curing compound, and other foreign material. Use an abrasive blast or 
other approved method to expose the aggregate on the joint surface. Re-tighten forms where the 
joint overlaps the first placement. Immediately before placing new concrete, flush the joint 
surface with water and allow to dry to a surface dry condition. 

552.16  Finishing Formed Concrete Surfaces.  Add the following: 

(h) Class 8 - Refinishing.  Clean and refinish according to the appropriate class any 
concrete surfaces which are exposed to view (e.g., piers, columns, web walls, etc.) and have 
become streaked and unsightly due to spilled mortar, leaching, or some other cause. 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Delete Table 552-9 and substitute the following: 

R
ep

or
tin

g 
 

T
im

e 

B
ef

or
e 

pr
od

uc
in

g 

B
ef

or
e 

pr
od

uc
in

g 

B
ef

or
e 

ba
tc

hi
ng

 

“ “ 

U
po

n 
 c

om
pl

et
in

g 
 te

st
s 

“ “ “ —
 

Sp
lit

  
Sa

m
pl

e 

Y
es

 

Y
es

 

Y
es

, w
he

n 
re

qu
es

te
d 

“ “ —
 

—
 

—
 

—
 

—
 

Po
in

t o
f 

Sa
m

pl
in

g 

So
ur

ce
 o

f 
 m

at
er

ia
l 

So
ur

ce
 o

f 
 m

at
er

ia
l 

Fl
ow

in
g 

ag
gr

eg
at

e 
st

re
am

 (b
in

,  
 b

el
t, 

di
sc

ha
rg

e 
co

nv
ey

or
 b

el
t, 

or
 

st
oc

kp
ile

) 

“ “ 

Po
in

t o
f  

di
sc

ha
rg

e 

“ “ “ 

D
is

ch
ar

ge
 st

re
am

 
at

 p
oi

nt
 o

f 
 p

la
ci

ng
 

Sa
m

pl
in

g 
 

Fr
eq

ue
nc

y 

1 
pe

r m
at

er
ia

l t
yp

e 

1 
pe

r m
ix

 d
es

ig
n 

1 
pe

r d
ay

 

—
 

—
 

1 
pe

r l
oa

d 

“ “ “ 

1 
se

t p
er

 2
5 

m
3  b

ut
 n

ot
 

le
ss

 th
an

 1
 p

er
 d

ay
 

T
es

t M
et

ho
ds

 
Sp

ec
ifi

ca
tio

ns
 

A
A

SH
TO

 M
 8

0 

Su
bs

ec
tio

n 
55

2.
03

 

A
A

SH
TO

 T
 2

7 
&

  
T 

11
 

A
A

SH
TO

 T
 2

7 

A
A

SH
TO

 T
 2

25
 

A
A

SH
TO

 T
 1

21
 

A
A

SH
TO

 T
 1

52
 o

r 
A

A
SH

TO
 T

 1
96

 

A
A

SH
TO

 T
 1

19
 

Fi
el

d 
m

ea
su

re
d 

W
FL

H
D

 T
 2

3-
94

(1
)  

&
 

A
A

SH
TO

 T
 2

2 

C
at

eg
or

y 

—
 

—
 

—
 

—
 

—
 

—
 

—
 

—
 

—
 

II
 

C
ha

ra
ct

er
is

tic
 

Q
ua

lit
y 

A
ll 

G
ra

da
tio

n 

Fi
ne

ne
ss

  
m

od
ul

us
 

M
oi

st
ur

e 
te

st
 

U
ni

t m
as

s 

A
ir 

co
nt

en
t 

Sl
um

p 

Te
m

pe
ra

tu
re

 

C
om

pr
es

si
ve

 
st

re
ng

th
 

T
yp

e 
of

 A
cc

ep
ta

nc
e 

(S
ub

se
ct

io
n)

 

M
ea

su
re

d 
an

d 
te

st
ed

 
fo

r c
on

fo
rm

an
ce

  
(1

06
.0

4 
&

 1
05

) 

M
ea

su
re

d 
an

d 
te

st
ed

 
fo

r c
on

fo
rm

an
ce

  
(1

06
.0

4 
&

 1
05

) 

M
ea

su
re

d 
an

d 
te

st
ed

  
fo

r c
on

fo
rm

an
ce

 
(1

06
.0

4)
 

 

M
ea

su
re

d 
an

d 
te

st
ed

  
fo

r c
on

fo
rm

an
ce

 
(1

06
.0

4)
 

St
at

is
tic

al
  

(1
06

.0
5)

 

T
ab

le
 5

52
-9

 
Sa

m
pl

in
g 

an
d 

T
es

tin
g 

R
eq

ui
re

m
en

ts
 

M
at

er
ia

l o
r 

Pr
od

uc
t 

A
gg

re
ga

te
 so

ur
ce

 
qu

al
ity

 
(7

03
.0

2)
 

C
on

cr
et

e 
 

co
m

po
si

tio
n 

(m
ix

 d
es

ig
n)

 

Pr
od

uc
ed

 a
gg

re
ga

te
 

(f
in

e 
&

 c
oa

rs
e)

 

 

St
ru

ct
ur

al
 c

on
cr

et
e 

(5
52

.0
9(

b)
(3

))
 

(1
)  

Se
e 

FL
H

 F
ie

ld
 M

at
er

ia
ls

 M
an

ua
l, 

A
pp

en
di

x 
B

. 



F-54 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M06/04/07 

Section 554.— REINFORCING STEEL 

Construction Requirements 

554.08  Placing and Fastening.  Delete the first paragraph and substitute the following: 

Place fasten, and support the bars according to the CRSI Manual of Standard Practice. Use 
precast concrete blocks or metal supports. Attach concrete block supports to the supported bar 
with wire cast in the center of each block. Use class 1 (plastic protected) or class 2, type B 
(stainless steel protected) metal supports in contact with exposed concrete surfaces. Use stainless 
steel conforming to ASTM A 493, type 430. 

554.09  Splices.  Add the following: 

Mechanical splices, where allowed, may be made using the following coupler devices: 

• Bar-Lock MBT coupler 

• OS Splice Clip as produced by Splice Sleeve North America; 

• Bar-Grip System by AFC Dayton Barsplice; 

• Quick-Wedge as produced by Erico Concrete Construction Products; or 

• an approved alternative. 

Approval by the CO of an alternate coupler design will be based upon technical data, including 
test results, and other necessary proof of satisfactory performance submitted by the 
manufacturer. 

The criteria for acceptance of alternate coupler design is the total slip of the reinforcing bars 
within the splice sleeve after loading in tension to 210 kPa and relaxing to 21 kPa must not 
exceed 0.25 millimeters for reinforcing bars No. 43 or smaller as measured between gage points 
clear of the splice sleeve. Mechanical couplers used in the superstructure slab must be butt type 
splices only. 

Use only epoxy coated mechanical couplers for joining epoxy coated reinforcing. Splice sleeves 
must have a clear coverage of not less than 45 millimeter measured from the surface of the 
concrete to the outside face of the sleeve. Do not place slab bar mechanical splices adjacent to 
each other. 

Perform splicing procedures according to the manufacturer's standard equipment, jigs, clamps, 
and other required accessories. Use procedures for making mechanical butt splices as 
recommended by the manufacturer and approved by the CO. 
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03M06/04/07 

Section 555.— STEEL STRUCTURES 

Construction Requirements 

555.03  General.  Delete the text of the first sentence of the first paragraph and substitute the 
following: 

Fabricate the structural steel in a fabricating plant that is certified in Sbr (Simple Steel Bridges), 
under the AISC Quality Certification Program. 

555.08 Fabrication.  Add the following: 

After fabrication and prior to shipping the structural steel members for the Snake River Bridge, 
pretreat these members to provide a uniform patina. Sandblast the steel to a uniform texture and 
keep continuously moistened for a period of 14 days or until the steel is a uniform rust color. 

Measurement 

555.21  Delete the second paragraph and substitute the following: 

Measure structural steel computed according to the AASHTO Standard Specifications for 
Highway Bridges. Include all metal items incidental to the structure and required by the contract 
such as castings, steel plates, anchor bolts and nuts, pins and nuts, expansion dams, roadway 
drains and scuppers, weld metal, bolts embedded in concrete, cradles and brackets, posts, 
conduits and ducts, and structural shapes. 
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03M01/01/04 

Section 562.— TEMPORARY WORKS 

Material 

562.02  Delete the text of this Subsection and substitute the following: 

Select material consistent with the safety and quality required by the design assuptions. Furnish 
factory fabricated components of vertical shoring towers complying with the Certification 
Program for Bridge Temporary Works (FHWA-RD-93-033). 

Design Requirements 

562.03  Design.  Delete the fourth paragraph and substitute the following: 

Do not use deck overhang form brackets for girder bridges that require holes to be cast or drilled 
into the girder webs. 

562.07  Maintenance and Inspection.  Delete this Subsection and substitute the following: 

Inspect and maintain temporary works in an acceptable condition throughout the period of use. 

In the presence of the CO, perform an in-depth inspection of temporary works not more than 24 
hours before beginning each concrete placement or before allowing people to enter a cofferdam 
or excavation support structure. Inspect other temporary works at least once a month to ensure 
they are functioning properly. Use a registered professional engineer to inspect cofferdams, 
shoring, support of excavation structures, and support systems for load tests before loading. 

Furnish written results of the inspections to the CO before placing concrete, allowing people to 
enter a cofferdam or excavation support structure, or loading temporary works. Include a 
certification that the system meets the requirements of the contract and drawings. 

Clearly mark the capacity of factory fabricated components of vertical shoring towers according 
to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033). Make 
inspections and certifications for factory fabricated components of vertical shoring towers 
according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033). 
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Section 566.— SHOTCRETE 

Description 

566.01  Delete the text of the Subsection and substitute the following: 

This work consists of constructing one or more courses of shotcrete on the piers and abutments at 
the Snake River Bridge at Flagg Ranch. It includes removal and replacement of deteriorated 
concrete and patching existing spalls. 

Construction Requirements 

566.06  Shotcrete Construction.  Amend as follows: 

Add the following:  Schedule a prework meeting with the CO at least 21 days prior to beginning 
this work. The purpose of the prework meeting is to review specific proposals for methods, 
equipment, and materials to be used for this work. Provide a detail description of the surface 
preparation method to be used. Include a description of equipment, materials, detail sequence of 
work and proposed dates according to Section 155. Include information on traffic control 
sequencing and any other information necessary to control the work. 

(a) Surface preparation. Add the following:  

Remove loose and deteriorated concrete on the exposed surfaces of the existing concrete 
piers and caps. Use hand tools and light-weight power tools to remove concrete. Remove 
only top 50 millimeters of concrete in the areas indicated. Use caution not to damage intact 
concrete or to remove concrete to a depth of more than 100 millimeters as measured from 
the existing surface. 

Patch voids, spalls, and localized areas of concrete removal with non-shrink cement grout. 
Large areas of concrete removal may be filled with shotcrete according to Section 566. 

Install anchors and reinforcing mesh. Provide anchors at a maximum 600 millimeter spacing 
horizontal and vertical. Design anchors to be sufficient to support the dead load of the 
shotcrete, and to resist a minimum pullout force of 8.5 kilonewton each. Provide wire mesh 
to equal a minimum area of 250 square millimeters per meter in each direction. 

(c) Shotcrete application.   

(1) Add the following:   

Apply shotcrete to 600 millimeters below existing ground line. Build up shotcrete to 50 
millimeters outside existing concrete surface. 
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(5) Add the following:   

Cut shotcrete back using trowels, cutting rods, screeds or other suitable devices. Allow 
the shotcrete to stiffen sufficiently before cutting and trimming so as to prevent the 
formation of tears, cracks, and delaminations. Remove shooting wires on completion of 
cutting and trimming. 

566.07  Curing Shotcrete.  Add the following:   

After shotcrete has cured, apply silane concrete sealer to the top surface and sides of piers and 
pier caps. Apply sealer uniformly at a minimum rate of 40 liters per square meter of surface area. 

Do not apply sealer when the concrete surface or ambient air temperature is below 5°C, above 
32°C, or outside the manufacturer's recommended temperature range. When the surface is wet 
because of inclement weather, power washing, or other moisture it shall be permitted to dry at 
least 24 hours before the sealer is applied 

Mix, handle, apply, store and dispose of all solvents, coating, or other chemical products, or 
solutions in such a manner that any spill, splash, or drip shall be contained without 
contamination of the soil, vegetation, streams, or other water bodies. 

Provide two approved respirators in good working condition for use by Government personnel. 

Measurement 

566.10  Delete the last sentence and substitute the following: 

Measure shotcrete by the square meter. 
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03M12/20/05 

Section 575.— MINOR BRIDGE WORK 
(ADDED SECTION) 

Description 

575.01  This work consists of re-setting pedestrian hand rail at the approaches to Snake River 
Bridge at Moose Junction. 

Construction Requirements 

575.02  General.  Raise and re-set to grade the concrete support beams and pedestrian hand rails 
at both ends of the bridge.  Place lean concrete backfill according to Section 614 under the 
concrete grade beam. 

575.03 Acceptance.  Minor bridge work will be evaluated under Subsection 106.02. 

Measurement 

575.04  Measure minor bridge work by the lump sum. 

Payment 

575.05  The accepted quantities, measured as provided in Subsection 109.02 and above, will be 
paid at the contract price per unit of measurement for the Section 575 pay items listed in the bid 
schedule.  Payment will be full compensation for the work prescribed in this Section.  See 
Subsection 109.05. 
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Section 601.— MINOR CONCRETE STRUCTURES 

Construction Requirements 

601.03 Concrete Composition.  Delete Table 601-1 and substitute the following: 

Table 601-1 
Composition of Concrete 

Property Specification 
Cement content 362 kg/m3 minimum 

Water/cement ratio 0.49 maximum 

Slump 125 mm maximum 

Air content 4% minimum 

Size of course aggregate AASHTO M 43 with 100% passing the 
37.5 mm sieve 

28-day compressive strength 21 MPa minimum 

601.07 Acceptance.  Delete the text of this Subsection and substitute the following: 

Material for minor concrete structures will be evaluated under Subsections 106.02 and 106.03. 

Excavation and backfill will be evaluated under Section 209. 

Construction of minor concrete structures will be evaluated under Subsections 106.02 and 
106.04. 

Delete Table 601-2 Sampling and Testing Requirements. 
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03M03/07/05 

Section 602.— CULVERTS AND DRAINS 

Construction Requirements 

602.03 General.  Delete this Subsection and substitute the following: 

The plans show the size and approximate location and length of culverts.  Determine final 
location, skew, length, elevations, and grade according to Subsection 152.03(g).  Do not order 
culvert material until the CO has accepted the final structure size, length, and alignment.  

Perform excavation and backfill work under Section 209. 

Paint visible exterior surfaces of all steel pipe culverts with a prime coat according to Subsection 
708.04, and a finish coat of flat black color.  Provide finish coat information and sample for 
approval by CO before use.   

Provide a temporary driving surface according to Section 404 within one day after completing 
culvert installation. 

602.08  Acceptance.  Add the following: 

See Table 602-1 for sampling and testing requirements. 
 

Table 602-1 
Sampling and Testing Requirements 

 
Section 602. — Culverts and Drains 
 

Type of 
Acceptance 
(Subsection) 

 
Material or 

Product 

 
Characteristic 

 
Category 

 
Test Methods / 
Specifications 

 
Tolerance 

 
Sampling 
Frequency

 
Point of 

Sampling 

 
Split 

Sample 

 
Reporting 

Time 

 
Remarks

 
Measured and 
tested for 
conformance 
(Subsection 
106.04) 

 
Pipe culvert 
 

 
Line & Grade 
 

 
 — 
 

 
Field measured 
 

 
±60 mm 
horz. and ±30 
mm vert. 
from 
reference 
stakes 
 
 

 
Each pipe 
 

 
Installation 
 

 
— 
 

 
— 

 

 
— 
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Section 604.— MANHOLES, INLETS, 
AND CATCH BASINS 

Construction Requirements 

604.08  Acceptance.  Add the following 

See Table 604-1 for sampling and testing requirements. 
 

Table 604-1 
Sampling and Testing Requirements 

 
Section 604. — Manholes, Inlets, and Catch Basins 
 

Type of 
Acceptance 
(Subsection) 

 
Material or 

Product 

 
Characteristic 

 
Category 

 
Test Methods / 
Specifications 

 
Tolerance 

 
Sampling 
Frequency

 
Point of 

Sampling 

 
Split 

Sample 

 
Reporting 

Time 

 
Remarks

 
Measured and 
tested for 
conformance 
(Subsection 
106.04) 

 
Manholes, 
inlets, catch 
basins, 
junction boxes, 
and spring 
boxes 

 
Elevation and 
dimensions 
specified 

 
 — 

 
Field measured 

 
±60 mm 
horz. and ±30 
mm vert. 
from 
reference 
stakes 

 
Each unit 
installed 

 
Installation 

 
 — 

 
 — 

 
 — 
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03M01/01/04 

Section 605.— UNDERDRAINS, SHEET DRAINS, 
AND PAVEMENT EDGE DRAINS 

Description 

605.01  Add the following: 

This work also consists of furnishing and installing collector and outlet pipes within 
subexcavated areas, and underdrain systems using pipe, granular backfill, and geotextile. 

Material 

605.02  Add the following to the materials list: 

Mesh Screen         725.29 

605.03 General.  Add the following: 

Bevel pipe outlets to match embankment slopes.  If metal pipe is used, paint visible outside ends 
according to Subsection 602.03. Install a mesh screen at the end of outlet pipe with standard 
coupling bands or by other means approved by the CO. 

605.04 Placing Underdrain.  (a)  Standard underdrain.  Delete the first sentence of the fourth 
paragraph and substitute the following: 

Place granular backfill to the height shown on the plans above the top of the collector pipe 
and compact. 
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Delete Table 605-1 and substitute  the following: 

Table 605-1 
Sampling and Testing Requirements 

Material 
or 

Product 
(Subsection) 

Characteristic 
(Category) 

Test method 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Tolerance Reporting 
Time 

Acceptance - Measured and Tested for Conformance (See Subsection 106.04) 

Granular 
backfill 

Gradation AASHTO 
T 27 & T 11 

1 per 500 m3 Production 
output or 
stockpile 

Yes ⎯ 4h 

Pipe & drains Line & grade Field measure Each 
installation 

⎯ ⎯ ±60mm 
horz. & 

±30mm vert. 
from 

reference 
stakes 

⎯ 
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Section 607.— CLEANING, RECONDITIONING, AND REPAIRING 
EXISTING DRAINAGE STRUCTURES 

Delete this Section and substitute the following: 

Description 

607.01 This work consists of reconditioning the existing reinforced concrete box culvert at 
33+938.4.  Work includes removal of existing reinforced concrete shown on the plans, and 
construction of culvert extensions and wing walls.   

Material 

607.02 Conform to the following Sections: 

Concrete    601 
Reinforcing steel   554 

Construction Requirements 

607.03 Box Culvert Extensions.  Perform excavation and backfill work under Section 209.  
Remove existing reinforced concrete as shown on the plans.  Clean and straighten as necessary 
reinforcing steel that is to be incorporated in the new work.  Repair or replace reinforcing steel 
that is damaged during removal operations.  Dispose of removed concrete outside of Park and 
National Forest System Lands. 

Construct the extensions and wing walls at the locations and dimensions shown in the plans and 
according to Section 601. 

Soak the surfaces of the existing concrete with water until saturated.  Keep the surface saturated 
until the mortar is placed.  Immediately before placing the new concrete, thoroughly coat the 
existing surface with a thin coating of neat cement mortar.   

607.04  Acceptance.  Construction of box culvert extensions and wing walls will be accepted 
under Subsections 106.02 and 106.04.  Material will be accepted under Subsections 106.03 and 
106.04.   

Measurement 

607.05  Measure the Section 607 items listed in the bid schedule according to Subsection 109.02. 

Payment 

607.06  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 607 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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Section 609.— CURB AND GUTTER 

Construction Requirements 

609.05 Concrete Curb or Curb and Gutter.  Delete paragraph (2) and substitute the 
following: 

(2) Expansion joints.  Form expansion joints at intervals of 6 meters using a 19-
millimeter thick preformed expansion joint filler.  Where the curb is constructed 
adjacent to or on rigid pavement, match the expansion joints in the pavement. 

Delete Table 609-1 and substitute the following: 

Table 609-1 
Sampling and Testing Requirements 

Material 
or 

Product 
(Subsection) 

Characteristic 
(Category) 

Test method 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Tolerance Reporting 
Time 

Acceptance - Measured and Tested for Conformance (See Subsection 106.04) 

Gradation AASHTO 
T 27 & T 11 

1 per 500 m3 Production 
output or 
stockpile 

Yes ⎯ 4h 

Liquid limit AASHTO T 89 " " " " " 

Bed course 

Depth & width Field measure As 
determined 
by the CO 

Installation ⎯ Width: 
±45mm 
Depth: 
±15mm 

⎯ 

Mortar Making test 
specimens 

Compressive 
strength(1) 

AASHTO T 23 
& T 22 

1 per 
installation(2) 

Job site ⎯ ⎯ ⎯ 

        

Curb & gutter Line & grade Field measure Each 
installation 

⎯ ⎯ 1:5000 horz 
(not to 
exceed 

60mm). & 
±6mm vert. 

from 
reference 

stakes 

⎯ 

(1)  The compressive strength will be the average of two test specimens. 

(2)  Sample consists of two test specimens. 
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Section 611.— WATER SYSTEMS 

Description 

611.01  Add the following after the last paragraph: 

This work also includes removing, cleaning, salvaging, and relocating water systems. 

Construction Requirements 

611.03  General.  Add the following after the last paragraph: 

Locate water system components and all other utilities according to Section 645 before starting 
excavation and planting operations. 

Coordinate shut down and reestablishment of water services with Grand Teton National Park to 
minimize water service downtimes. 

Obtain approval from the CO before salvaging each water system component. 

The locations of water system components may be adjusted by the CO to accommodate existing 
field conditions. 

Remove and clean existing water system components to be salvaged without damaging the 
individual components. 

(a) Valve Box Relocations and Adjustments.  Excavate around boxes to be relocated or 
adjusted without damaging the boxes. 

(1) Relocations.  Salvage existing boxes for reinstallation. 

(2) Adjustments.  Place and compact permeable backfill material under existing boxes 
until the top of each box is flush with the finish grade.  

(b)  Irrigation System Requirements.  Complete all of the irrigation system modifications 
before May 31, 2008, or schedule watering of all affected planting areas until irrigation 
system modifications are completed and the system is activated.  Schedule watering of 
planting areas with deactivated irrigation lines on a daily basis, in the amount of water 
supplied by the existing irrigation system settings.  The plans identify the existing irrigation 
system components to be modified.  The components include; pipes, fittings, couplings, 
valves, valve boxes, sprinkler heads, and all appurtenances. 
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(1) Pre-Modifications.  Perform the following before starting modification operations: 

(a) Determine the water pressure in the existing, active irrigation system; and report 
the measured pressure to the CO; and, 

(b) Determine the size and type of all existing pipes, fittings, couplings, sprinkler 
heads, and appurtenances that will be affected by the contracted work. 

(2) Modifications.  Perform the following: 

(a) Existing pipes.  Pipes from the existing irrigation system to be modified may be 
salvaged. 

(b) Salvaging.  Salvage all existing irrigation system components to be modified, 
less the pipes. 

(c) Furnishing Additional Components. Provide additional components needed to 
complete irrigation system modifications that are in-kind or equivalent.  Provide 
material certifications to the CO before incorporating materials into the work. 

(d) Installations.  Reinstall salvaged components, or install new components, 
according to the manufacturer’s requirements.  Test all joints in the irrigation 
system according to Subsection 611.05.  Fill excavations according to Subsection 
611.06.  Installation of metal locator strips is optional. 

611.06  Backfilling.  Add the following after the last paragraph: 

Do not backfill over water system components until authorized by the CO to proceed.  Perform 
backfill operations without damaging irrigation system components. 



F-69 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 614.— LEAN CONCRETE BACKFILL 

Construction Requirements 

614.03 Composition of Mix.  Add the following: 

The following mix proportions per cubic meter may be used in lieu of a job specific mix design: 

Cement 30 kg 
Fly ash 150 kg 
Coarse aggregate 1125 kg 
Fine aggregate 860 kg 
Water 150 kg 
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Section 615.— SIDEWALKS, DRIVE PADS, 
 AND PAVED MEDIANS 

Construction Requirements 

615.04  Portland Cement Concrete Sidewalks, Drive Pads, and Medians.  Amend as follows: 

(a)  Joints.  (1) Expansion joints.  Delete the text of this paragraph and substitute the 
following: 

Construct at intervals not exceeding 6 meters.  Use 19-millimeter thick preformed 
expansion joint filler for the full depth of the joints.  When joints are to be sealed, use 
joint sealant conforming to Subsection 712.01(a)(6). 

(3) Construction joints.  Add the following: 

When joints are to be sealed, use joint sealant conforming to Subsection 712.01(a)(6). 

Delete Table 615-1 and substitute the following: 

Table 615-1 
Sampling and Testing Requirements 

Material 
or 

Product 
(Subsection) 

Characteristic 
(Category) 

Test method 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Tolerance Reporting 
Time 

Acceptance - Measured and Tested for Conformance (See Subsection 106.04) 

Bed course Gradation AASHTO 
T 27 & T 11 

1 per 500 m3 Production 
output or 
stockpile 

Yes ⎯ 4h 

Gradation AASHTO 
T 27 & T 11 

1 per 500 m3 Production 
output or 
stockpile 

Yes ⎯ 4h Granular 
backfill 

Liquid limit AASHTO T 89 " " " " " 

Sidewalks, 
drive pads, & 
paved medians 

Line & grade Field measure Each 
installation 

⎯ ⎯ 1:5000 horz 
(not to 
exceed 

60mm). & 
±6mm vert. 

from 
reference 

stakes 

⎯ 

 



F-71 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 619. — FENCES, GATES AND CATTLE GUARDS 

Material 

619.02 Add the following to the material list: 

Minor concrete        601 
Structural steel        717.01 
Bollard Post         716.03 

Construction Requirements 

619.03 Fences and Gates.  Delete the first sentence of  (c)(5)(b) Metal gates and substitute the 
following: 

After fabrication and before shipping, remove all mill scale from the finished 
assembly by blast cleaning the steel to SSPC standard SSPC-SP 6, commercial 
blast clean. 

619.08 Bollards.  Add the following: 

Set steel pipe as bollards in concrete as shown in the details on the plans.  Fill the pipe with 
concrete and mound at the top of the pipe.  Set temporary guys or bracing as necessary to support 
the bollards in place until the concrete has firmly set.  Treat trimmed area of post according to 
Subsection 716.03.  Pant bollards manor brown before applying object markers. 

619.09  Acceptance.  Add the following: 

Installation of gates and bollards will be evaluated under Subsections 106.02 and 106.04. 
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Section 620. — STONE MASONRY 

Description 

620.01  Add the following: 

This work also consists of removing and resetting stone masonry headwalls. 

Construction Requirements 

620.03  General.  Add the following: 

Remove stone masonry headwalls from pipe culverts before removing culvert. Reset the 
salvaged stone as a stone masonry headwall following installation of the drainage structure.   

Disassemble and salvage stones from stone masonry structures.  Remove mortar and clean 
stones. 

Stockpile stones salvaged from stone masonry headwalls at sites adjacent to the roadway within 
the clearing limits, and away from construction activities.  Use the salvaged stone in the 
construction of new stone masonry structures.  Take precautions to prevent damage to capstones 
and other stones when disassembling. 

Perform disassembly and construction of stone masonry structures by a stonemason experienced 
in this type of work. 

Salvage unused and broken stones according to Subsection 203.03. 

Do not use coloring agent in the mortar mixture. 

620.04 Placing Stone.  Delete the first paragraph and substitute the following: 

Reset stones for headwalls salvaged under Section 620, and cut and set dimension stones, as 
required, producing stone masonry structures similar to the disassembled structure and according 
to the plans.  Reset conserved capstones as capstones. 

Do not lay masonry when the ambient temperature is below 0 ºC.  Maintain completed masonry 
at a temperature above 4 ºC for 24 hours after construction.  Clean all stones thoroughly and 
moisten immediately before placing.  Clean and moisten the bed.  Use hand tools to clean the 
exposed faces of the stones of all mortar before resetting. 
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03M01/01/04 

Section 622.— RENTAL EQUIPMENT 

Description 

622.01  Delete the text of this Subsection and substitute the following: 

This work consists of furnishing and operating equipment for the construction work as ordered 
by the CO and listed below. Work under this Section does not include equipment time used to 
perform work provided for under any other pay item shown in the bid schedule. The work 
anticipated under this Section includes: 

(a) Moving existing stockpiles of aggregate and reclamation of Spread Creek Pit, if the 
contractor elects to use the material source for the production of aggregates.  Adhere to 
restrictions in Subsection 105.02(a)(2) paragraphs (a) through (d). 

(b) Shaping of final grade adjacent to Special Rock Embankment at Snake River Bridge 
shown on the Drawings.  Adjustment to accommodate stream gaging equipment at Snake 
River Bridge.  Dispose all items, designated for removal and disposal by the CO, outside of 
Park and National Forest System Lands. 

(c) Removal and reinstallation of silt fence for winter shutdown, according to Section 157. 

(d) Maintenance of Spread Creek Access Road according to Subsection 156.04. 

(e) Final shaping of waste material at the Snake River Pit Disposal Area including Pond 1, 
Upper Staging Area, and Pond 5. 

(f) Removing and relocating plants, shrubs and trees located at the Grand Teton Park 
Pathways, Visitor Center connection shown on the plans. 

(g) Road obliteration on North Park Road, Phase II, as shown on the plans. 

Construction Requirements 

622.02  Rental Equipment.  Delete the text of the first paragraph and substitute the following: 

Furnish and operate the following equipment: 
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Number of 
Units 

Type of Equipment 

1 Dump truck, 10 cubic meter minimum capacity. 

1 Backhoe loader, 240 liter minimum rated capacity 

1 Wheel loader, 3 cubic meter minimum rated capacity 

1 Bulldozer, universal blade, 225 kW minimum 
1 Motor grader, 3.6 meter minimum blade 
1 Hydraulic excavator, 0.06 cubic meters minimum capacity 
1 Hydraulic excavator, 1.1 cubic meters minimum capacity with thumb 

attachment. 
 

1 Loader, wheel, skid steer, 30kW minimum 

Submit the model number and serial number for each piece of equipment before use.  Make 
equipment available for inspection and approval before use. 

Clean equipment according to Subsection 107.11. 
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03M01/01/04 

Section 623.— GENERAL LABOR 

Description 

623.01  Delete the text of this Subsection and substitute the following: 

This work consists of furnishing workers and hand tools for the work listed in Subsection 
622.01. 
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Section 624.— TOPSOIL 

Construction Requirements 

624.03  Preparing Areas.  Delete the text of this Subsection and substitute the following: 

Shape all slopes and disturbed areas to be covered with topsoil.  Disk or scarify the compacted 
soil layer to a depth of 150 millimeters in a direction perpendicular to the natural flow of water.  
Leave the soil surface roughened such that obvious furrows are eliminated and a clear break 
between topsoil and subgrade layers is not produced. 

624.04  Placing Topsoil.  Amend as follows: 

Add the following to the first paragraph: 

See Subsection 204.05 for stockpiling restrictions.  

Delete the third sentence of the second paragraph and add the following: 

Remove and dispose of all stumps, roots, and branches larger than 50 millimeters and rocks 
larger than 100 millimeters upon completion of spreading according to Subsection 203.05.  
Remove stones under 100 millimeters that are not firmly embedded and those that protrude more 
than 100 millimeters. 

Place topsoil onto ledges, pockets and depression on rock slopes by mechanical or hand labor 
means.  Spread topsoil on visible cut slopes and upper 2/3 of embankment or further if possible.  
Once topsoil has been placed on slopes, do not drive any equipment over it. 

Delete the third paragraph. 
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03M01/01/04 

Section 625.— TURF ESTABLISHMENT 

Construction Requirements 

625.03  Turf Establishment Seasons.  Delete the text of this Subsection and substitute the 
following: 

Apply seed and mulch only between September 15 and October 1, unless approved by the CO.  
Do not seed during windy weather or when the ground is excessively wet, frozen, or otherwise 
un-tillable.  Apply temporary seed on the topsoil stockpiles at the Spread Creek Pit that will 
remain over the winter shutdown period. 

625.05  Watering.  Delete the text of this Subsection. 

625.06  Fertilizing.  Delete the text of this Subsection and substitute the following: 

Do not apply fertilizer. 

625.07  Seeding.  Add the following to paragraph (b) Hydraulic method: 

Only apply Government provided seed to the following areas: 

• Seed Area A:  includes North Park Road, Phase II (except areas designated in Area 
B), North Park Road, Moran Curve Widening and Entrance Station Repair, and 
North Park Road Snake River Bridge,(Option B) 

• Seed Area B:  includes North Park Road, Phase II, designated wetland areas only.  
Designated wetlands are identified on the plans; 

• Seed Area C:  Spread Creek Pit. 

Obtain Government provided seed from the Moose Warehouse, Moose, WY.  Notify the CO 
14 days before obtaining seed.  Seed containers will be marked to corresponding seed area.  
Apply the seed mixture at the rate of 29 kilograms of PLS (pure live seed) per hectare.  The 
actual seed rate will vary due to seed size, purity and viability.  The specific seeding rate and 
PLS information will be available when the Government furnished seed is provided.  
Include a tracer material consisting of either wood fiber mulch or grass cellulose fiber mulch 
to provide visible evidence of uniform application.  Provide different color tracer material 
for Seed Areas A & B.  Add the tracer to the slurry at a rate of 450 kilograms per hectare.  
Seed areas inaccessible to hydro-type equipment by hand. 
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The use of seeding, drilling method is an acceptable alternative to seeding, hydraulic 
method, on slopes 1:3 and flatter.  If drilling method is used, application of mulch is not 
required. Drill seeding will be conducted using a no-till/rangeland drill with seed depth not 
to exceed 6.35 to 12.50 millimeters.  The seeding rate will be different for drill seeding than 
for hydro-seeding.  If drill seeding is to be used the rate will be specified when the 
Government furnished seed is provided. 

625.08  Mulching.  Amend as follows: 

Delete the first paragraph and substitute the following: 

(a)  Dry method. Apply mulch conforming to Subsection 713.05(a) to a loose depth of 25 
to 38 millimeters.  Place mulch to all slopes that have placed topsoil and have been seeded.  
Notify the CO seven days before placing mulch. 

Apply mulch using the dry method within Seeding Area B only. 

Delete the third and fourth paragraph and substitute the following: 

(b) Hydraulic method. Apply mulch conforming to Subsection 713.05 (b) at the rate of 
1,700 kilograms per hectare upon completion of placing of topsoil and seeding.  This rate 
does not include mulch used as a tracing agent under Subsection 625.07 (b). 

Apply mulch using the hydraulic method within Seeding Areas A and C only if 
hydroseeding been applied. 

625.09  Protecting and Caring for Seed Areas.  Delete the text of this Subsection and 
substitute the following: 

Protect and care for seeded area until final acceptance. 

Measurement 

625.11  Add the following: 

Do not measure mulch applied under Subsection 625.07, Seeding, (b) Hydraulic Method, as a 
tracer. 
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03M01/01/04 

Section 633.— PERMANENT TRAFFIC CONTROL 

Description 

633.01  Amend as follows: 

Add the following: 

This work also includes providing and installing snowpole holders. 

Delete the fourth paragraph and substitute the following: 

Posts are designated as wood. 

Material 

633.02  Add the following to the material list: 

Paint for timber structures (sign post)      708.02 
Steel pipe (Snowpole holders)        717.06 

Construction Requirements 

633.03 General.  Add the following: 

The Park Service will furnish all signs under Item 63301 for installation.  Submit to the CO a 14-
day notice requesting availability of government furnished materials. Materials will be made 
available to the contractor at Moose Headquarters, Moose WY.  Type I signs will be warped in 
protective sheeting and Type II signs will be boxed in shipping containers for protection.  
Transport materials to the work site.  Protect all government furnished materials from damage 
until time of acceptance.  Repair or replace damaged sign panels or assemblies, caused by the 
Contractor's handling or operations, at no expense to the Government. 
 
633.04  Supports.  Add the following: 

Fabricate sign posts from wood.   

Carefully trim all field cuts or abrasions made in supports after treatment.  Dip, soak, spray, or 
apply three brush coats of a copper naphthenate solution prepared in accordance with AWPA M4 
to field cut areas.  Apply only to areas that will not be painted.  Apply the preservative in such a 
manner that it does not drip or spill in to the aquatic environment or onto the soil. 

Paint sign posts with two coats of “Manor Brown” as manufactured by Benjamin Moore or 
approved equal. 
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633.05  Panels.  Amend as follows: 

Delete the text of the first paragraph and substitute the following: 

Add the following before the first paragraph: 

Provide panels for sign installations conforming to the size and dimensions shown on the plans.  
Fabricate panels and mile post markers from aluminum. 

Clean the surface to be painted to remove all oil, grease, dirt, salts, and other contaminants with 
an acetic acid solution.  Paint the backside of all sign panels and object markers with two coats 
of “Manor Brown” as manufactured by Benjamin Moore or an approved equal. 

Use Type II, III, or IV retroreflective sheeting for all signs including object markers.  Use Type I 
retroreflective sheeting for all signs meant for traffic on Grand Teton Park Pathways.  Cut panels 
to size and shape and drill or punch all holes.  Make panels flat and free of buckles, warp, dents, 
cockles, burrs, and other defects. 
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Section 634.— PERMANENT PAVEMENT MARKINGS 

Construction Requirements 

634.03 General.  Add the following: 

Remove all conflicting pavement markings according to Subsection 635.13. 

634.05 Waterborne Traffic Paint (Type B and C).  Delete the fourth paragraph and add the 
following: 

Apply one coat only of all white pavement markings, including: arrow symbol, handicap symbol, 
stop line, and crosswalk pavement markings.  Apply white pavement markings at 2.6 square 
meters per liter. 

Apply two coats of all yellow pavement markings, reversing the direction of operation of the 
striping machine for the second application.  When permanent pavement markings are used to 
mark the new pavement placed during each day’s paving operation, place the centerline 
markings as follows: 

(a)  Apply the first application of centerline permanent pavement markings each day to any 
section of road where both lanes of asphalt concrete pavement have been placed.  [NOTE:  
If it is not possible to install centerline permanent pavement markings, install interim 
markings according Section 635 and MUTCD Part VI.] 

(b)  Apply the final application upon completion of the asphalt concrete pavement. 

Apply each coat for yellow pavement markings at 5.2 square meters per liter. 
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03M06/22/07 

Section 635.— TEMPORARY TRAFFIC CONTROL 

Description 

635.01  Add the following: 

This work also includes providing the services of a Traffic and Safety Supervisor. 

Material 

635.02  Add the following to the material list: 

Untreated structural timber and lumber (wood posts)    716.01 

Construction Requirements 

635.03  General. Add the following:  

(j) Remove sign panels or cover sign panels during winter shutdown or when applicable 
work is not being performed.  Provide sign covers that will sustain winter conditions. 

635.08A  Traffic and Safety Supervisor.  (Added Subsection.) 

Perform services described in Subsection 156.08.  Provide all vehicles and incidentals necessary 
to perform the work. 

635.13 Temporary Pavement Markings and Delineation  Amend as follows: 

Delete the first paragraph and substitute the following: 

Before opening a pavement surface to traffic, provide temporary pavement markings or 
delineation according to Section 156, the MUTCD, and project plans.  Apply temporary 
pavement markings (centerline) to the same dimensions and cycle lengths as shown in the plans 
for permanent pavement markings, including all passing zones.  Temporary pavement markings 
may be allowed to remain in place for more than 14 days when approved by the CO. 

Delete the text of paragraph (a) and substitute the following: 

(a) Preformed retroreflective tape.  Apply according to the manufacturer’s instructions.  
Remove all loose temporary preformed retroreflective tape before placing additional 
pavement layers. 

Install retroreflective to the dimensions shown in the plans for permanent pavement 
markings, including all passing zones.  Tape may not be placed at reduced cycle lengths. 
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635.13A  Temporary Signs and Vehicle Positioning Guides.  (Added Subsection.) 

Temporary signs and vehicle positioning guides may be substituted for temporary pavement 
markings for up to 3 calendar days.  Install “NO CENTER STRIPE” (W8-12), “NO PASSING 
ZONE” (W14-3), “DO NOT PASS” (R4-1) and “PASS WITH CARE” (R4-2) signs according to 
the MUTCD.  Include the description and location of each sign in an alternate traffic control 
proposal according to Subsection 156.03. Install vehicle positioning guides (temporary raised 
pavement markers) spaced 12 meters apart for temporary centerline delineation. 

635.21  Temporary Fence.  Add the following: 

Install temporary plastic fence to protect designated wetland and sensitive areas at locations 
shown on the plans.  The location of the fencing will be approved by the CO before installation. 

Measurement 

635.26  Amend as follows: 

Add the following to the fifth paragraph: 

Signs used to delineate passing zones under interim conditions listed in Subsection 635.13A will 
not be measured.  

Delete the sixth paragraph and substitute the following: 

Measure flaggers, for each hour a person is actually flagging.  Round portions of an hour up to 
the half hour.  Measure time in excess of 40 hours per week at the same rate as the first 40 hours. 

Delete the text of the eleventh paragraph and substitute the following: 

Measure temporary raised pavement markers by the each. Measure only one time for each lift of 
pavement even if replaced.  

Temporary raised pavement markers used in lieu of paint as temporary pavement markings will 
be measured as equivalent temporary pavement markings. Temporary raised pavement markers 
used as vehicle positioning guides under interim conditions listed in Subsection 635.13A will not 
be measured. 

Add the following: 

Do not measure flagging performed by the Traffic and Safety Supervisor when there is a pay 
item in the bid schedule for Traffic and Safety Supervisor. 

Measure Traffic and Safety Supervisor by the day (24-hour day beginning and ending at 
midnight) for the work described in Subsection 156.08. 
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A day will be measured when: 

• Construction operations require a Traffic Supervisor during the normal working days; 

• The Traffic Control Supervisor makes normal checks during nonwork hours; or 

• The Traffic Control Supervisor is called out during nonwork hours. 

Payment 

635.27. Add the following: 

Progress payment for moving temporary concrete barrier, will be made upon completion of each 
move or relocation. 

Progress payment for temporary pavement markings will be made upon installation, except that 
when the pay item includes subsequent removal of the markings, up to 25 percent of the unit bid 
price may be withheld until the removal is completed. 

The accepted quantities will be paid at the contract price per unit of measurement for the 
following Section 635 pay items in the Traffic Control task order bid schedule; Traffic Safety 
Supervisor, pilot car and flaggers. 
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Section 636.— SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS 

Description 

636.01  Delete the text of this Subsection and substitute the following: 

This work consists of removing, cleaning, salvaging, relocating, modifying, or installing 
components for traffic signal, traffic detection, flashing beacon, highway lighting, sign 
illumination, telecommunication, electrical, and future systems. 

Materials 

636.02 Add the following: 

Telecommunication material 725.30 
Traffic Detector System 725.33 

Construction Requirements 

636.03 Regulations and Codes.  Delete the text of the third and fourth paragraphs and substitute 
the following: 

Furnish luminaries with crashworthy supports whenever new luminaries and poles are required. 

Notify the COand the applicable utility owners listed in Subsection 107.02, to coordinate 
connections or disconnections to an existing utility or system, before any operational shutdown. 

636.04  General.  Delete the third, fourth, and fifth paragraphs and substitute the following: 

Coordinate all utility facility locates, removals, installations, modifications, relocations, shut 
downs, and activations with the applicable utility owners listed in Subsection 107.02. 

Locate utility facilities according to the applicable requirements of Subsection 107.02 and 
Section 645 before starting excavation and removal operations.  The CO, contractor, and 
applicable utility owners will establish the exact location of each system component. 

Treat all subsurface utility facilities within the project excavation limits, that are deactivated and 
abandoned-in-place, as structures and obstructions.  Remove structures and obstructions 
according to Section 203. 

Excavate and backfill according to the applicable requirements of the Plans, this Section, and 
Section 209.  Obtain certifications from the utility owners for the constructed utility trenches.  
Do not backfill trenches until directed by the CO to proceed.  Install detectable warning tape 
above Park Utilities according to the Plans.  
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Maintain the operation of an existing system until final connections are needed to activate that 
existing system. 

Construct concrete according to Section 601. 

Maintain as as-built working drawings of utility work according to Subsection 104.03 (c). 

636.05 Conduit.  Delete the text of this Subsection and substitute the following: 

(a) General.  Install conduit and conduit systems according to this Section, the Plans, and 
the applicable requirements of the conduit and cable manufacturers.  Provide a metal 
expansion and deflection fitting where conduit crosses a structural expansion joint. 

Install conduit continuous between outlets, minimizing the amount of fittings and couplings 
to facilitate pulling cables, innerducts, and conductors.  Terminate conduit with bell fittings, 
bushings, caps, or plugs.  Furnish and install pull wires within conduits designated for future 
cable installation. 

Remove and replace crushed, deformed, or damaged conduit.  Maintain conduits clean and 
dry, and protect conduit ends with plugs, caps, or fittings. 

Size each pull box to provide for conduit termination and conductor connections. 

(b) System along the Snake River Bridge at Moose.  Furnish and install a scaffolding 
system, or provide under bridge access equipment that will simultaneously permit 
installation of the conduit system and inspections. 

Provide 125 millimeter diameter, aluminum or fiberglass communication conduit. 

Furnish factory-made fittings or construct bends in the field to meet contract requirements.  
When applicable, construct bends in the field according to the conduit manufacturer’s 
requirements. 

(c)  Grand Teton National Park Systems. 

(1) Fiber Optic Conduit.  Use 50 millimeter HDPE conduits, and join conduits by heat 
fusion, electrofusion, or mechanical fittings. 

(2) Future Electric and Communications.  Use 50 millimeter diameter, PVC Schedule 
80 conduit and fittings.  Remove burrs from conduit end cuts before joining conduit with 
fittings.  Join conduits with fittings and solvent cement. 
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636.10 Relocations.  Delete the text of this Subsection and substitute the following: 

Remove, and clean existing system components to be salvaged without damaging the individual 
components.  Salvage and reuse existing system components to be relocated.  Obtain approval 
from the CO before salvaging each system components for reuse. 

When additional materials are required to complete system modifications or relocations, furnish 
and install material equivalent to existing material, unless present codes require different or 
improved material.  Provide material certifications to the CO before incorporating materials into 
the work.  

636.11 Acceptance.  Delete the text of the first and second paragraphs and substitute the 
following: 

Material for signal systems, lighting systems, telecommunication systems, electrical systems, and 
future systems will be evaluated under Subsections 106.02 and 106.03. 

Installation of sign signal systems, lighting systems, telecommunication systems, electrical 
systems, and future systems will be evaluated under Subsections 106.02 and 106.04. 
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Section 645.— LOCATING UTILITIES  
(ADDED SECTION) 

Description 

645.01 This work consists of coordinating, identifying, and field-marking the location of utility 
facilities owned by Grand Teton National Park. 

Materials 

645.02 Conform to the following Subsections: 

Waterborne Traffic Paint 718.14 

Locating devices 725.30 

Construction Requirements 

645.03 General.  Coordinate the location of utility facilities with the contact(s) listed in 
Subsection 107.02. 

Locate utility facilities using workers that are certified to perform the work.  Locate utility 
facilities within, and in close-proximity to, the project limits that may conflict with the 
contracted work.  Locate utilities by mechanical or electrical toning and probing, ground-
penetrating radar, or other methods approved by the CO. 

Field-mark located utility facilities with traffic paint, flags, or other methods approved by the 
CO. 

Maintain the field-marked locations of utility facilities within an area until all utility work and 
conflicting work within that area has been completed. 

Submit material and worker certifications to the CO for approval. 

645.04 Acceptance.  Utility locating work will be evaluated under Subsections 106.02 and 
106.03. 

Measurement 

645.05 Measure the 645 items listed in the bid schedule according to Subsection 109.02. 

Payment 

645.06 The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 645 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
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Section 646.― ROADSIDE DEVELOPMENT 
(ADDED SECTION) 

 
Description 

 
646.01 This work consists of installing benches, railings, and bicycle storage rack 
 

Material 
 
646.02 Conform to the following Sections and Subsections: 
 

Minor Concrete Structures 601 
Paint 708.04 
Reinforcing Steel 709.01  
Primers 708.04 
Treated structural timber and lumber 716.03 
Untreated structural timber and lumber 716.01 
Structural Steel 717.01 
Galvanized pipe 717.07 
Grout 725.22(c) 
 

Construction Requirements 
 
646.03  Bench.  When appropriate, excavate and backfill according to Section 209.  Provide 
untreated structural lumber.  Provide a surface free of splinters, snags, and sharp edges with a 
smooth finish as approved by the CO. Primer and paint steel supports and plates before final 
assembly.   

 
646.04 Bicycle Storage Rack.  When appropriate, excavate and backfill according to Section 
209.  Provide galvanized steel hoop rack shown on the plans.  If commercially available product 
is used, install according to manufacture’s installation recommendations.  Submit for approval by 
the CO manufacturer’s literature, drawings, or other documents detailing installation.     
 
646.05 Pedestrian Railings.  Furnish untreated rails and treated posts.  Drill pilot holes and set 
posts plumb.  Backfill with suitable material.  Attach rail elements to align with the grade of the 
pathway as shown on the plans.  Ensure the handrail surface is free of splinters, snags, and sharp 
edges with a smooth finish as approved by the CO. 

646.06  Acceptance.  Excavation and backfill will be evaluated under Section 209. 
 
Bed course material will be evaluated under Subsections 106.02 and 106.04. 
 
Concrete will be evaluated under Section 601. 
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Measurement 
 
646.07  Measure the Section 646 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
 

Payment 
 

646.08  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 646 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
 
Payment for lump sum items will be prorated based on the total work completed. 
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Section 647.― ENVIRONMENTAL MITIGATION 
(ADDED SECTION) 

 
Description 

 
647.01  This work consists of placing conserved logs on finished slopes. 
 

Material 
 
647.02  Conform to the following Subsections: 

 Untreated structural timber and lumber      716.01 
 

Construction Requirements 
 
647.03  Placing.  Notify the CO 5 days before completing work as prescribed in Section 624 to 
allow staking of landscape log locations.  Place logs in a random fashion, to match surrounding 
undisturbed area, at approved locations.  Lay logs flush with ground line.  Cover saw cut ends 
with surrounding soil.  Place logs on all finished slopes prior to winter shutdown. 
 
647.04  Anchoring.  On slopes steeper than 1:3, secure logs by pinning in place with embedded 
rocks or by trenching the logs 1/3 their diameter into the soil slope. 
 
647.05 Acceptance.  Logs for landscaping will be evaluated under Subsection 106.02. 
 

Measurement 
 
647.06 Measure the Section 647 items listed in the bid schedule according to Subsection 109.02. 
 

Payment 
 
647.07  The accepted quantities, measured as provided in Subsection 109.02 and above, will be 
paid at the contract price per unit of measurement for the Section 647 pay items listed in the bid 
schedule.  Payment will be full compensation for the work prescribed in this Section.  See 
Subsection 109.05. 
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03M10/19/07 

Section 701.— CEMENT 

701.01  Hydraulic Cement.  Amend as follows: 

(a) Portland Cement.  Delete the text of this paragraph and substitute the following:   

Conform to AASHTO M 85, type V and the low alkali cement criteria of Table 2 – Optional 
Chemical Requirements. 

(c) Shotcrete.  Add the following: 

Use one of the following: 

(1) Portland cement.  Conform to AASHTO M 85 and the low alkali cement criteria of 
Table 2 – Optional Chemical Requirements. 

(2) Blended hydraulic cement.  Use AASHTO M 240, type IS, IS-A, IP, or IP-A 
cement. 

701.02 Masonry and motor Cement.  Delete the entire Subsection and substitute the following: 

Masonry and motor Cement be low alkali, Types I, II, or III, conforming to AASHTO M 85; or 
when authorized in writing by the CO, Types 1S or 1P conforming to AASHTO M 240 may be 
used.  Conform to Subsection 701.04. 
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03M06/04/07 

Section 703.— AGGREGATE 

703.02  Coarse Aggregate for Concrete.  Delete the text of this Subsection and substitute the 
following: 

Conform to AASHTO M 80, class A including the reactive aggregate supplementary 
requirement, except as amended or supplemented by the following: 

(a) Los Angeles abrasion, AASHTO T 96 40% max. 

(b) Adherent coating, ASTM D 5711 1.0% max. 

(c) Grading, AASHTO M 43 All sizes except numbers 8, 89, 9, or 10 

For bridge decks or surface courses, do not use aggregates known to polish or carbonate 
aggregates containing less than 25 percent by mass of insoluble residue as determined by ASTM 
D 3042. 

For lightweight coarse aggregate, conform to AASHTO M 195. 

703.05  Subbase, Base, and Surface Course Aggregate.  Amend as follows: 

Delete paragraph (a) and substitute the following: 

(a)  General.  Furnish hard, durable particles or fragments of crushed stone, crushed slag, or 
crushed gravel meeting the appropriate gradation and conforming to the following: 

(1)  Los Angeles abrasion, AASHTO T 96 35% max. 

(2)  Sodium sulfate soundness loss (5 cycles), 12% max. 
AASHTO T 104 (coarse and fine) 

(3)  Durability Index, AASHTO T 210 (coarse and fine) 35 min. 

(4)  Dimethyl Sulfoxide (DMSO), WFLHD Test for Accelerated  12% max. 

Weathering of Aggregate by use of Dimethyl Sulfoxide 

Furnish a material that is free from organic matter and lumps or balls of clay.  Do not use 
material that breaks up when alternately frozen and thawed or wetted and dried. 
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Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.  
Fine aggregate, material passing the 4.75-millimeter sieve, shall consist of natural or crushed 
sand and fine mineral particles. 

Delete the text in paragraph (b) and substitute the following: 

(b) Subbase or base aggregate.  In addition to paragraph (a) above, conform to the 
following: 

(1) Gradation Table 703-2A 

(2) Fractured faces, ASTM D 5821 50% min. 

(3) SE/P75 Index (SEP)  1.000 min. 

Delete Table 703-2 and substitute the following: 

Table 703 – 2A 
Target Value Ranges for Subbase and Base Gradation 

Percent by Mass Passing Designated Sieve  (AASHTO T 27 and T 11) 

Grading Designation Sieve Size 

A (Subbase) B (Subbase) C (Base) D (Base) E (Base) 

63 mm 100 (1)     

50 mm 97 – 100 (1) 100 (1) 100 (1)   

37.5 mm  97 - 100 (1)    

25 mm 65 – 79(6)  80 – 100(6) 100 (1)  

19 mm   64 – 94(6) 80 – 100(6) 100 (1)

12.5 mm 45 – 59(7)     

9.5 mm   40 – 69(6) 51 – 82(6) 62 – 90(6) 

4.75 mm 28 – 42(6) 40 – 60(8) 31 – 54(6) 36 – 64(6) 46 - 74(6) 

425 μm 9 – 17(4)   12 – 26(4) 12 – 26(4) 

75 μm 10 max (1) 10 max (1) 10 max (1) 10 max (1) 10 max (1)

(1)  Statistical procedures do not apply. 
(  )  The value in the parentheses is the allowable deviations (±) from the target values. 
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703.07  Hot Asphalt Concrete Pavement Aggregate.  Amend as follows: 

Add the following: 

Aggregate for hot asphalt concrete pavement consists of hard, durable particles or fragments of 
crushed stone, crushed slag, or crushed gravel. 

Size and grade the aggregate to conform to the target values established in Table 703-4A.  All 
the aggregate shall pass a sieve with 25 millimeter square openings as determined by AASHTO 
T 27 and T 11. 

Delete paragraph (a) and substitute the following: 

(a) Coarse aggregate (retained on the 4.75-millimeter sieve). Furnish hard, durable 
crushed stone, crushed slag, or crushed gravel that conforms to the following: 

(1) Los Angeles abrasion, AASHTO T 96 35% max. 

(2) Sodium sulfate soundness loss (5 cycles), AASHTO T 104 12% max. 

(3) Fractured faces, ASTM D 5821 90% min. 

(4) Durability index (coarse), AASHTO T 210 35 min. 

(5) Accelerated weathering of aggregate by use of Dimethyl 12% max. loss 
Sulfoxide (DMSO), WFLHD Standard Test Method 

For the surface course, do not use aggregates known to polish or carbonate aggregates 
containing less than 25 percent by mass of insoluble residue when tested according to 
ASTM D 3042. 
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Table 703 - 4A 
Aggregate Gradation  

Target Values and Allowable Deviations for 
Hot Asphalt Concrete Pavement 

Sieve Size Target Values 
Allowable Deviation(1) 

(percent) 

25 mm 100 (2)

19 mm 97 – 100 (2)

12.5 mm 85 – 90 5 

9.5 mm 72 – 79 6 

4.75 mm 46 –56 7 

2.36 mm 28 – 34 5 

425 µm 11 – 14 3 

75 µm 4.5 – 6.5 2 
Establish target values (TV) as part of the job-mix formula.  Establish aggregate gradation target values 
(Percent by Mass Passing U.S. Standard Sieves - AASHTO T 27 and T 11) to the nearest 0.1 percent. 

(1) Allowable deviations plus or minus from established target values. 
(2) Statistical acceptance procedures not applicable. 

 

703.17  Superpave Asphalt Concrete Pavement Aggregate.  Amend as follows: 

Add the following: 

(h)  Accelerated weathering of aggregate by use of Dimethyl 12% max. loss 
Sulfoxide (DMSO), WFLHD Standard Test Method 

(i)  Durability index, AASHTO T 210 (coarse and fine) 35 min. 
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Delete Table 703-13 and substitute the following: 

Table 703-13 
Allowable Deviations for Target Value Gradations 

Gradation Range 
(percent passing) 

Minimum Maximum 

Allowable Deviation 
(percent) 

70.1 89.9 4 
60.1 70.0 5 
55.1 60.0 6 
45.1 55.0 7 
40.1 45.0 6 
30.1 40.0 5 
21.1 30.0 4 
8.1 21.0 3 
0 8.0 2 

703.20  Aggregate-Topsoil.  (Added Subsection.) 

Furnish an aggregate and topsoil blended with sufficient water for compaction.  Conform to the 
following: 

(a)  Gradation Table 703-16 

(b)  Silt particles (75 µm - 2 µm), AASHTO T 88  3% min. to 35% max. 

(c)  Clay particles (2 µm or less), AASHTO T 88 3% min. to 20% max. 

(d)  Organic material, AASHTO T 194 2% min. to 10% max. 

Table 703 - 16 
Aggregate-Topsoil Gradation 

Sieve Size Percent by Mass Passing Designated 
Sieve 

(AASHTO T 27) 

25 mm 100 

4.75 mm 55 - 80 

2 mm 40 - 75 
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03M10/12/07 

Section 704.— SOIL 

704.02  Bedding Material.  Delete the text of this Subsection and substitute the following: 

Furnish a uniformly graded, free draining material free of excess moisture, muck, frozen lumps, 
roots, sod, or other deleterious material conforming to the following: 

(a)  Maximum particle size 12.5 mm or half the corrugation 
 depth, whichever is smaller 

(b)  Material passing 75 µm sieve, 10% max. 
AASHTO T 27 and T 11 



G-8 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

704.08 Select Topping.   Delete Table 704-2 and substitute the following: 

Table 704 - 2A 
Select Topping Gradation 

Percent by Weight Passing 
Designated Sieve 

(AASHTO T 27 and T 11) 

 
 

Sieve Size 
 

Grading Designation 
 

50 mm 
 

100 
 

25 mm 
 

60 - 80 
 

4.75 mm 
 

20 - 50 
 
 75 Φm 

 
  0 - 8 

 

704.14 Rockery Backfill.  (Added Subsection.) 
 
Furnish sound and durable, crushed, partially crushed, or natural angular material free of muck, 
frozen lumps, roots, sod, or other deleterious material conforming to the gradation in Table 
704-6. 
 

Table 704-6 
Gradation for Rockery Backfill 

Sieve Size Percent by Mass Passing 
Designated Sieve 

(AASHTO T 27 and T11) 
75 mm 100 

4.75 mm 0 – 30 
75 μm 0 – 5 
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03M09/11/06 

Section 705.— ROCK 

705.07 Stone for Rockeries  (Added Subsection.) 

Furnish sound, durable rock that is native to the vicinity of the work or is similar in texture and 
color to the native rock and has been proven satisfactory for the intended use.  Rock shall be 
blocky and angular, and free of organic or unsuitable material.  Furnish stones with a breadth and 
thickness at least one-half its length.  Furnish an assortment of stones graded in a well balanced 
range conforming to the sizes shown on the plans.   

Rockery stone shall meet the material and size requirements listed above, and shall conform to 
the following: 

(1) Durability Index, AASHTO T 210 (coarse and fine) 45 min. 

(2) WHLHD Test for Accelerated Weathering of 30% max. 
Aggregate by Use of Dimethyl Sulfoxide (DMSO) 

(3) Apparent Specific Gravity, AASHTO T 85 2.50 min. 

705.08 Boulders.  (Added Subsection.) 

Conserve hard and durable boulders matching character and color of native rock from excavation 
or from source identified under Section 105.  Conserve boulders a minimum size of 0.9 cubic 
meter with breadth nor thickness less than 2/3 its length.  Sort and deliver sound, durable 
boulders that are resistant to weathering and water action.  Do not use boulders with seams that 
may break into smaller pieces in the process of handling and placing.  Place the boulders on 
selected slopes. 



G-10 
 

Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M06/04/07 

Section 706.— CONCRETE AND PLASTIC PIPE 

706.07  Precast Reinforced Concrete Box Sections.  Delete the text of this Subsection and 
substitute the following: 

Conform to ASTM C 1433M.  Meet the design requirements for HS20 loading. 

706.08 Plastic pipe.  Delete the text of paragraph (d) and substitute the following: 

(d) Corrugated polyethylene drainage tubing.  Furnish 75 to 250-millimeter diameter 
tubing conforming to AASHTO M 252, Type C or CP. 

 

 

 

 

 

 

 

03M01/01/04 

Section 708.— PAINT 

708.04 Paint for Steel Structures.  Delete the text of this Subsection and substitute the 
following:

Conform to the following: 

(a) Prime coat for steel structures.  Glidden All-purpose Metal Primer No. 5229, black in 
color, or approved equal.   
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03M06/04/07 

Section 709.— REINFORCING STEEL AND WIRE ROPE 

709.01 Reinforcing Steel.  Amend as follows: 

(b) Reinforcing bars.  Delete the text of this paragraph and substitute the following: 

Furnish deformed, grade 420 bars conforming to AASHTO M 31M or M 332M. 

(d) Tie bars.  Delete the text of this paragraph and substitute the following: 

Furnish deformed, grade 420 bars conforming to AASHTO M 31M. 

(e) Hook bolts.  Delete the text of this paragraph and substitute the following: 

Furnish plain, grade 420 bars conforming to AASHTO M 31M with M14 rolled threads or 
M16 cut threads.  Furnish a threaded sleeve nut capable of sustaining a minimum axial load 
of 67 kilonewtons. 
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03M09/21/07 

Section 712.— JOINT MATERIAL 

712.01 Sealants, Fillers, Seals, and Sleeves.  (a) Joint sealants and crack fillers.  Delete the 
text of paragraph (6) and substitute the following: 

(6) Flexible cellular joint filler ASTM D 1056, type 2, grade 3, 4, or 5 
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03M01/01/04 

Section 713.— ROADSIDE IMPROVEMENT MATERIAL 

713.05  Mulch.  Delete this Subsection and substitute the following: 

(a) Dry Method mulch.  Furnish a mixture of fibrous fir bark and fibrous Western Red 
Cedar bark ranging in size from 3 millimeters to 150 millimeters in length.  Provide a ratio 
of 2/3 fir bark and 1/3 cedar bark.  Provide a mixture that is free of weed seed, harmful 
bacteria, or disease spores and substances toxic to plant growth.  Provide a one kilogram 
sample of the mixed materials to the CO for visual inspection and approval two weeks prior 
to delivery of the materials to the project.  The approved sample will be used as a reference 
for the acceptability of the materials used in the work. 

(b) Hydraulic Method Mulch.  Furnish 100 percent virgin wood fiber with preblended 
tackifier for all mulching within the project limits.  Furnish plant based tackifier such as 
guar or alpha plantago. 
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03M01/01/04 

Section 716.— MATERIALS FOR TIMBER STRUCTURES 

716.01 Untreated Structural Timber and Lumber. Delete the first paragraph and substitute 
the following: 

Conform to AASHTO M 168. Furnish an inspection certification from an agency accredited by 
the American Lumber Standards Committee for the species and grade.  All wood, except as 
noted below, is to be Douglas Fir-Larch, No. 1 or better graded to the rules of the West Coast 
Lumber Inspection Bureau or the Western Wood Products Association.  Mark the wood with the 
inspection service, grade designation, species and inspector identity. 

 Pedestrian railing; Lodgepole Pine is allowed for posts and rails. 

716.03 Treated Structural Timer and Lumber.  Add the following: 

Furnish wood according to Subsection 716.01. Incise all wood, except as noted below,  and make 
all dimensional cuts and holes in the wood before pressure treatment. Treat the wood according 
to "AWPA U1: User Specification for Treated Wood" by the American Wood Protection 
Association.  Pressure treat all timber, lumber, post, and rails for Use Category 3B, (UC3B), 
above ground exterior use. Treat pedestrian railing, posts, and decking with either Ammoniacal 
Copper Quat-Type-B (ACQ-B), Ammoniacal Copper Zinc Arsenate (ACZA) or Copper  Azole 
Type-B (CA-B).  

 Posts for pedestrian railing; incise and treat according to above the lower 800 millimeters 
only.  
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03M01/01/04 

Section 717.— STRUCTURAL METAL 

717.01  Structural Steel.  Delete the text of this Subsection and substitute the following: 

(a) Structural carbon steel.  Structural carbon steel for fabrication of gates shall conform to 
ASTM A500.  All other structural carbon steel for riveted, bolted, or welded construction 
shall conform to ASTM A 36.  Steel for primary bridge members and fracture critical bridge 
members shall conform to AASHTO M 270M, Grade 245W (ASTM A 709M, Grade 245W) 

(b)  High-strength low-alloy structural (HSLA) steel.   

(1) Primary bridge members   AASHTO M 270M, grade 345WT 
and welded members   (ASTM A 709M, grade 345WT) 

(2) Other shapes, plates, and bars  AASHTO M 270M, grade 345W 
(ASTM A 709M, grade 345W) 

In addition, steel for primary bridge members shall meet the supplementary 
requirements S83 (for Zone 2) for Charpy V-notch test. 

(c)  Bolts and nuts.  Conform to ASTM A 307. 

(d)  High-strength bolts, nuts, and washers.  Conform to the following: 

(1) Bolts     AASHTO M 164M (ASTM A 325M) 
Use Type 3 bolts in combination with 
unpainted weathering structural steel. 

(2) Nuts     AASHTO M 291M (ASTM A 563M) 
Use Class 8S3 or 10S3 nuts in combination 
with unpainted weathering structural steel. 

(3) Washers     AASHTO M 293M (ASTM 436M) 
Use Type 3 washers in combination with 
unpainted weathering structural steel. 
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03M07/16/04 

Section 718.— TRAFFIC SIGNING AND MARKING MATERIAL 

718.09  Object Marker and Delineator Posts. (d)  Plastic posts.  Add the following:

Posts are to be 2.5 meter long, red-orange snowpole delineator with yellow type II retro 
reflective sheeting.  Place 100-millimeter wide retro reflective sheeting tape around the top 
of pole. 

718.14 Waterborne Traffic Paint.  Delete the text and substitute the following:   

Furnish an acrylic water based ready-mixed paint for use on asphalt and hydraulic cement 
concrete pavements conforming to the following: 

(a) Composition.  Furnish a paint composed of resin solids of 100 percent acrylic polymer 
with the exact formulation determined by the manufacturer.  Conform to the following: 

(1) Pigment, % by mass, ASTM D 3723   45% to 55% 

(2) Lead, chromium, cadmium, or barium   0% 
ASTM D 3335 & D 3718  

(3) Volatile organic compounds,     150 g/L max. 
ASTM D 2369 

(4) Mass of paint, ASTM D 1475     1.44 kg/L min. 

(b) Viscosity.  ASTM D 562      75-90 Krebs units 

(c) Drying time. 

(1) Dry to no pickup, ASTM D 711    10 minutes max. 

(2) Drying to no track, 0.7 kg/L type 1    90 seconds max. 
waterproofed glass beads, 0.38∀0.03-mm  
wet film thickness at 54 ΕC 

(d) Flexibility.  ASTM D 522, using the 6.4 mm  No cracking or flaking 
cylindrical mandrel. 

(e) Dry opacity.  ASTM D 2805, contrast   0.96 min. 
ratio at 7.85 m2 /L spreading rate 

(f) Color. 
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(1) White, ASTM D 1729     match - FHWA standard highway 
white 

(2) Yellow, ASTM D 1729   match- FHWA standard highway 
yellow 

(g) Daylight reflectance.  (Without glass beads) 

(1) White, ASTM E 1347      84% relative to magnesium oxide 
standard 

(2) Yellow, ASTM E 1347    55% relative to magnesium oxide 
standard 

(h) Bleeding ratio.  ASTM D 969.  Determine   0.96 min. 
reflectance in accordance with ASTM D 1347  
immediately after drying.  Divide the average  
of 3 reflectance readings of the paint over the  
bleeding surface by the average of 3 readings  
over the non-bleeding surface to determine  
the bleeding ratio. 

(i) Scrub resistance.  ASTM D 2486    300 cycles min. 

(j) Freeze-thaw stability.  ASTM D 2243 

(1) Change in viscosity      ∀5 Krebs units max. 

(2) Decrease in scrub resistance    -10% max. 

(k) Storage stability.  During a 12 month storage period, conform to the following: 

(1) No excessive setting, caking, or increase in viscosity 

(2) Readily stirred to a consistency for use in the striping equipment. 
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03M01/01/04 

Section 725.— MISCELLANEOUS MATERIAL 

725.22 Grout  Delete the entire Subsection and substitute the following; 

Furnish grout mixtures conforming to the following for the type or types specified in the contract. 

(a) Expansive hydraulic sanded cement grout.  Furnish a mixture of hydraulic cement, fine 
aggregate, water, expansive admixture, and/or pozzolan, or additional admixtures, conforming 
to the following: 

(1) 7-day compressive strength, AASHTO T 106 4 MPa  

(2) Flow (time of efflux), ASTM C 939 16 s to 26 s 

Note:  A more fluid mix, having a flow cone time of efflux of 9 to 15 seconds, may be used 
during the initial injection. 

Submit the following with the production certification: 

• Current material certifications for the hydraulic cement, fine aggregate, expansive 
admixture, and other grout additives; and 

• Independent laboratory test results for 1-day, 3-day, and 7-day strengths, flow 
cone times, shrinkage and expansion observed, and time of initial set. 

(b) Polymer grout.  Furnish a polymer binder and fine aggregate in the proportions 
recommended by the polymer manufacturer with a minimum compressive strength of 25 MPa 
in 4 hours. 

(c) Non-shrink grout.  Conform to ASTM C 1107. 

(d) Grout for Post-Tensioned Structures.  Conform to the requirements of the PTI Guide 
Specification for Grouting of Post-Tensioned Structures. 
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(e) Sanded Hydraulic Cement Grout for Miscellaneous Applications.  Furnish 1 part 
hydraulic cement and 3 parts sand.  Thoroughly mix with water to produce a thick, creamy 
consistency. 

(f) Neat hydraulic cement grout.  Furnish a grout consisting of a mixture of hydraulic 
cement, water, and admixtures.  Do not exceed a water/cement ratio of 0.44.  Fly ash, if used, 
shall not exceed 20% of the cement by weight.  Admixtures to reduce water content, improve 
the flowability, control bleeding, or control shrinkage may be added according to the 
manufacturer’s recommendations.  An anti-washout cohesive admixture for concrete 
underwater placement is to be used.  Admixtures shall be free of chlorides, fluorides, sulfites, 
and nitrates. 

725.30 Mesh Screen.  (Added Subsection.) 

Provide galvanized 1.3 millimeter thickness hardware cloth screen with 13 square millimeter 
openings. 

725.31 Telecommunication Material.  (Added Subsection.) 

Conform to the following: 

(a) Conduit, Fittings, and Support Systems. 

(1) HDPE Conduit and Fittings.  Furnish 50 millimeter diameter, smooth-wall, coil 
able SDR 11 polyethylene conduit that meets the material and dimensional 
requirements of ASTM F 2160.  Provide conduit that is pre-lubricated with factor 
installed pull lines for future fiber optic cable installations. 

Furnish fittings and couplings that meet the applicable requirements of ASTM D 3350 
and ASTM F 2160 to join polyethylene conduits. 

(2) Aluminum Conduit and Fittings.  Furnish 125 millimeter diameter conduit and 
fittings that are manufactured of 6063 alloy in temper designation T-1 according to 
ANSI C80.5.  Furnish conduit and fittings with a clear anodized finish, or as approved 
by the CO. 

When used, furnish factory-made fittings that meet the requirements of ASTM B 361. 

(3) Fiberglass Conduit and Fittings.  Furnish 125 millimeter diameter conduit and 
fittings.  Fiberglass conduit and fittings are to be manufactured of halogen-free, fire 
resistant materials that meet the applicable requirements of NEMA TC-14, UL 1684, 
and the NEC for above ground installations. 
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(4) Conduit Support System.  Furnish the following items to be manufactured of 
stainless steel or zinc-coated steel: 

(a) Conduit Hangers.  Furnish vertically adjustable clevis-type hangers that are 
sized for 125 millimeter diameter aluminum or fiberglass conduit. 

(b) Threaded Rods.  Furnish 9.5 millimeter diameter threaded rods that are sized to 
meet the spacing requirements shown on the plans. 

(c) Threaded Anchors.  Furnish sleeve-type, rod-hanger anchors that are able to 
provide a minimum allowable pull out load of 2.5 KiloNewtons when installed in 
concrete according to the manufacturer’s requirements. 

(d) Couplings, Nuts, and Washers.  Furnish couplings and nuts that are appropriate 
for the strength of the threaded anchor, and sized for 9.5 millimeter diameter 
threaded rods.  Furnish flat, circular washers that are sized for and sized for 9.5 
millimeter diameter threaded rods. 

(e) Conduit Straps.  Furnish conduit straps that are sized for 125 millimeter 
diameter aluminum or fiberglass conduit. 

(f) Concrete Anchors.  Furnish sleeve-type, hex-nut anchors that are able to provide 
a minimum allowable shear load of 2.5 KiloNewtons when installed in concrete 
according to the manufacturer’s requirements. 

(5) Conduit Caps or Plugs.  Furnish caps or plugs that may be secured and removed 
from conduit ends without damaging the conduit. 

(b) Fiber Optic Pull Boxes and Covers.  Furnish prefabricated, AASHTO H-10 rated or 
equivalent, boxes and covers manufactured of fire-retardant materials, and sized according 
to the plans. 

Include the specified cable racks with the prefabricated boxes. 

Furnish skid resistant covers, with a minimum 0.50 coefficient of friction when tested 
according to ASTM C-1028, that are secured to the box with 4 stainless steel penta-head or 
hex-head bolts. 

Provide grounding rods for pull boxes as required by the fiber optic cable manufacturer. 

725.32 Locating Devices.  (Added Subsection.) 

Furnish certified equipment that is calibrated according to the manufacturer’s recommendations 
prior to performing work.  
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725.33 Traffic Detector Systems.  (Added Subsection.) 

Furnish and install piezoelectric traffic detector system for vehicle counting.  System will be 
compatible with “MetroCount 5710” traffic counters and conform to the following; 

• Operating range of -40 °C to 70 °C 

• Temperature sensitivity of  0.1% °C (typ) 

• Output level of  25 mV for 22 kg wheel load at 21 °C 

• Passive signal cable capable of direct burial with a nominal capacitance of 89 pF/m 

• Piezoelectric coefficient of 34 pC/N, nominal 

• Use epoxy or acrylic grout approved by manufacturer for operating range of -40 °C to 
70 °C 

• Final elevation variance to pavement surface of  ± 6 mm  

Measure approved sites before ordering sensors and signal cable.  Provide manufacturer’s 
certification of piezoelectric sensor, signal cable, and appurtenances.  Furnish three copies 
manufacturer’s installation and operating instructions 5 days before installation.  Provide 
certification of operation after installation. 
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